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PROPOSAL FORM FOR THE CONSTRUCTION OF CONTRACT NO. C201917

IN NASH COUNTY, NORTH CAROLINA

Date_________________________ 20_________

DEPARTMENT OF TRANSPORTATION,

RALEIGH, NORTH CAROLINA

The Design-Build Team herein acknowledges that it has carefully examined the location of the
proposed work to be known as Contract No. C201917; has carefully examined the Final Request
for Proposals (RFP) and all addendums thereto, specifications, special provisions, the form of
contract, and the forms of contract payment bond and contract performance bonds, which are
acknowledged to be part of the Contract; and thoroughly understands the stipulations,
requirements and provisions.  The undersigned Design-Build Team agrees to be bound upon
their execution of the Contract and including any subsequent award to them by the Board of
Transportation in accordance with this Contract to provide the necessary contract payment bond
and contract performance bond within fourteen calendar days after the written notice of award is
received by them.

The undersigned Design-Build Team further agrees to provide all necessary materials,
machinery, implements, appliances, tools, labor, and other means of construction, except as
otherwise noted, to perform all the work and required labor to design, construct and complete all
the work necessary for State Highway Contract No. C201917 in Nash County by no later than
the dates(s) specified in the Final RFP or Technical Proposal, whichever is earlier, and in
accordance with the requirements of the Engineer, the Final RFP, the 2006 Standard
Specifications for Roads and Structures, specifications prepared by the Department, the
Technical Proposal prepared by the Design-Build Team, at the lump sum price(s) bid by the
Design-Build Team in their Price Proposal.

The Design-Build Team shall provide signed and sealed documents prepared by the Design-
Build Team, which specifications and plans show the details covering this project and adhere to
the items noted above.

The Design-Build Team acknowledges that project documents furnished by the Department are
preliminary and provided solely to assist the Design-Build Team in the development of the
project design.  Unless otherwise noted herein, the Department does not warrant or guarantee the
sufficiency or accuracy of any information furnished by the Department.

The Department does not warrant or guarantee the sufficiency or accuracy of any investigations
made, nor the interpretations made or opinions of the Department as to the type of materials and
conditions to be encountered at the project site.  The Design-Build Team is advised to make such
independent investigations, as they deem necessary to satisfy their self as to conditions to be
encountered on this project.  The Design-Build Team shall have no claim for additional
compensation or for an extension of contract time for any reason resulting from the actual
conditions encountered at the site differing from those indicated in any of the information or
documents furnished by the Department except as may be allowed under the provisions of the
Standard Specifications.

Although the Department has furnished preliminary designs for this project, unless otherwise
noted herein, the Design-Build Team shall assume full responsibility, including liability, for the



project design, including the use of portions of the Department design, modification of such
design, or other designs as may be submitted by the Design-Build Team.

The Design-Build Team shall be fully and totally responsible for the accuracy and completeness
of all work performed under this contract, and shall indemnify and hold the Department harmless
for any additional costs and all claims against the Department or the State which may arise due
to errors or omissions of the Department in furnishing the preliminary project designs and
information, and of the Design-Build Team in performing the work.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard
Specifications for Roads and Structures, JULY 2006, as well as, all design manuals, policy and
procedures manuals, and AASHTO publications and guidelines referenced in the Request For
Proposals, with all amendments and supplements thereto, are by reference, incorporated and
made part of this contract; that, except as herein modified, all the design, construction and
Construction Engineering Inspection included in this contract is to be done in accordance with
the documents noted above and under the direction of the Engineer.

If the Design-Build Proposal is accepted and the award is made, the Technical Proposal
submitted by the Design-Build Team is by reference, incorporated and made part of this contract.
The contract is valid only when signed either by the Contract Officer or such other person as
may be designated by the Secretary to sign for the Department of Transportation.  The conditions
and provisions herein cannot be changed except by written approval as allowed by the Request
for Proposals.

Accompanying the Design-Build Proposal shall be a bid bond secured by a corporate surety, or
certified check payable to the order of the Department of Transportation, for five percent of the
total bid price, which deposit is to be forfeited as liquidated damages in case this bid is accepted
and the Design-Build Team shall fail to provide the required payment and performance bonds
with the Department of Transportation, under the condition of this proposal, within 14 calendar
days after the written notice of award is received by them, as provided in the Standard
Specifications; otherwise said deposit will be returned to the Design-Build Team.

                          State Alternative Delivery                                State Contract Officer
                                       Engineer
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TO
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*** PROJECT SPECIAL PROVISIONS ***

CONTRACT TIME AND LIQUIDATED DAMAGES
DB1 G04

The date of availability for this contract is May 26, 2008 except that the Design-Build Team
shall not begin ground disturbing activities, including utility relocations and tree harvesting, (this
does not include permitted investigative borings covered under a Nationwide Permit No. 6) until
the required permits have been acquired, as stipulated in the Environmental Permits Scope of
Work contained elsewhere in this Request for Proposals (RFP).  The Design-Build Team shall
consider this factor in determining the proposed completion date for this project.

The completion date for this contract is defined as the date proposed in the Technical Proposal
by the proposer who is awarded the project.  The completion date thus proposed shall not be later
than November 1, 2011.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and / or intermediate contract times.  Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.

The liquidated damages for this contract are Two Thousand Five Hundred Dollars
($ 2,500.00) per calendar day.  As an exception to this amount, where the contract has been
determined to be substantially complete as defined by the Special Provision entitled “Substantial
Completion” found elsewhere in this RFP, the liquidated damages will be reduced to One
Thousand Dollars ($ 1,000.00) per calendar day.

Where the Design-Build Team who is awarded the contract has proposed a completion date for
the contract as required above, but also has proposed an earlier date for substantial completion,
then both of these proposed dates will become contract requirements.

Liquidated damages of Two Thousand Five Hundred Dollars ($ 2,500.00) per calendar day
will be applicable to the early date for substantial completion proposed by the bidder.  Liquidated
damages of One Thousand Dollars ($ 1,000.00) per calendar day will be applicable to the final
completion date proposed by the bidder where the Design-Build Team has proposed an earlier
date for substantial completion.

OTHER LIQUIDATED DAMAGES AND INCENTIVES
(3/22/07) DB1 G11

Refer to the Traffic Control Scope of Work for more information on the following time
restrictions and liquidated damages:

Liquidated Damages for Intermediate Contract Time #1 for lane narrowing, lane closure,
holiday and special event time restrictions for US 301 are $1,000.00 per 30-minute period
or portion thereof.

1
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Liquidated Damages for Intermediate Contract Time #2 for lane narrowing and lane
closure time restrictions for Hunter Hill Road (SR 1604) and NC 43 are $500.00 per 30-
minute period or portion thereof.

Liquidated Damages for Intermediate Contract Time #3 for road closure time restrictions
for US 301 are $1,000.00 per 30-minute period or any portion thereof.

Liquidated Damages for Intermediate Contract Time #4 for road closure time restrictions
for Hunter Hill Road (SR 1604) are $500.00 per 30-minute period or any portion thereof.

Erosion and Sedimentation Control Incentives:

The Design-Build Team will be eligible for an incentive in the amount of $50,000 if construction
operations have been performed in accordance with all environmental regulations and the
Specifications, and the Design-Build Team does not receive any violations (ICA, CICA, NOV
and / or C&D) at any time during project construction.

Reference Erosion and Sedimentation Control Scope of Work for additional information.

Liquidated Damages for Erosion Control efforts apply to this project:

Reference the Erosion and Sedimentation Control Scope of Work for additional information on
Liquidated Damages.

PROGRESS SCHEDULE: 
(12-18-07) DB1 G12

Revise the 2006 Specifications as follows:

Page 1-72, Article 108-2 Progress Schedule, delete in its entirety and replace with the
following:

The Design-Build Team shall prepare and submit for review and approval a schedule of
proposed working progress.  This schedule shall be submitted on forms supplied by the
Engineer or in a format that is approved by the Engineer.  A detailed Critical Path
Method (CPM) schedule shall not be submitted to replace the progress schedule details
required below.

The Design-Build Team shall submit a Progress Schedule for review within thirty (30)
calendar days of receiving Notice of Award. The Department will review the Progress
Schedule within twenty-one (21) calendar days for receipt. The Design-Build Team shall
make any necessary corrections and adjustments to the Progress Schedule as necessitated
by the Department’s review within seven (7) calendar days. The Department will review
the revised Progress Schedule within seven (7) calendar days of receipt.

When the Engineer has extended the completion date the Design-Build Team may submit
a revised progress schedule to the Engineer for review and approval.  If plan revisions are
anticipated to change the sequence of operations in such a manner as will effect the

2
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progress but not the completion date, then the Design-Build Team may submit a revised
progress schedule for review and approval but the completion date shall remain
unchanged.

The proposed progress schedule shall contain the following items:

(A) A time scale diagram with major work activities and milestone dates clearly
labeled.

(B) A cash curve corresponding to the milestones and work activities established
above.

(C) A written narrative that explains the sequence of work, the controlling
operation(s), intermediate completion dates, milestones, project phasing,
anticipated work schedule, and estimated resources.  In addition, explain how
permit requirements, submittal tracking, and coordination with subcontractors,
utility companies and other entities will be performed.

Major work activities are defined as components comprising more than 5% of the
total project cost or occupying more than 10% of total contract time and shall
include, if applicable, the following:

Clearing and grubbing
Grading
Drainage
Soil stabilization
Aggregate base course
Pavement
Culverts
Bridges (including removal)
Signals, ITS, and lighting
Overhead signs
Utility relocation and construction

Major Milestones are derived from the project construction phasing and shall
include, if applicable, the following:

Critical design submittal dates
Critical permitting dates
Completion of right of way acquisition
Completion of Utility Conflicts
Start of construction
Intermediate completion dates or times
Seasonal limitation/observation periods/moratoriums
Traffic shifts
Beginning and end of each traffic control phase or work area
Road openings
Completion date

3
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The Design-Build Team shall provide a written narrative each month detailing the work and
percentage of work completed, anticipated sequence of upcoming work (2 month forecast),
controlling operation(s), intermediate completion dates, and milestones. If any milestones are
exceeded or will not be achieved, the Design-Build Team shall provide in the written narrative
details of the delay; controlling operation affected, impacts to other operations, revisions to
future intermediate completion dates and milestones, and remedial action necessary to get the
project back to the original completion date.

PAYOUT SCHEDULE
(5-23-07) DB1 G13

No later than 12:00 o’clock noon on the sixth day after the opening of the Price Proposal, the
responsive proposer with the lowest adjusted price shall submit a proposed Anticipated Monthly
Payout Schedule to the office of the State Contract Officer.  The information shall be submitted
in a sealed package with the outer wrapping clearly marked “Anticipated Monthly Payout
Schedule” along with the Design-Build Team name and the contract number.  The Anticipated
Monthly Payout Schedule will be used by the Department to establish the monthly funding levels
for this project.  The Anticipated Monthly Payout Schedule shall parallel, and agree with, the
project schedule the Design-Build Team submits as a part of their Technical Proposal.  The
schedule shall include a monthly percentage breakdown (in terms of the total contract amount
percentages) of the work anticipated to be completed.  The schedule shall begin with the Date of
Availability and end with the Actual Completion Date proposed by the Design-Build Team.  If
the Payout Schedule is not submitted as stated herein, the Technical and Price Proposals will be
considered irregular by the Department, and the bid may be rejected.

MOBILIZATION
(3-22-07) DB1 G15

Revise the 2006 Standard Specifications as follows:

Page 8-1, Subarticle 800-2, MEASUREMENT AND PAYMENT

Delete this subarticle in its entirety and replace with the following:

800-2 MEASUREMENT AND PAYMENT

5 percent of the “Total Amount Bid for Entire Project” shall be considered the lump sum amount
for Mobilization.  Partial payments for Mobilization will be made beginning with the first partial
pay estimate paid on the contract.  Payment will be made at the rate of 50 percent of the lump
sum amount calculated for Mobilization.  The remaining 50 percent will be paid with the partial
pay estimate following approval of all permits required in the Environmental Permits Scope of
Work for this project.

4
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SUBMITTAL OF QUANTITIES, FUEL BASE INDEX PRICE AND OPT-OUT OPTION:
(08-21-07) DB1 G43

(A) Submittal of Quantities

Submit quantities on the Fuel Usage Factor Chart and Estimate of Quantities sheet,
located in the back of this RFP, following the Itemized Proposal Sheet.

The Design-Build Team shall prepare an Estimate of Quantities that they anticipate
incorporating into the completed project and upon which the Price Proposal was based.
The quantity breakdown shall include all items of work that appear in the Fuel Usage
Factor Chart and Estimate of Quantities sheet.  Only those items of work which are
specifically noted in the Fuel Usage Factor Chart will be subject to fuel price
adjustments.  The quantity estimate submitted in the Price Proposal shall be the final total
quantity for which fuel price adjustments will be made for each item, regardless of
supplemental agreements.  The Department will review the Estimate of Quantities to
ensure its reasonableness to the proposed design.  Agreement of quantities will be a
prerequisite prior to execution of the contract.

Submittal The submittal shall be signed and dated by an officer of the Design-Build
Team.  The information shall be copied and submitted in a separate sealed package with
the outer wrapping clearly marked “Fuel Price Adjustment” and shall be delivered at the
same time and location as the Technical and Price Proposal.  The original shall be
submitted in the Price Proposal.

Trade Secret Information submitted on the Fuel Usage Factor Chart and Estimate of
Quantities sheet will be considered “Trade Secret” in accordance with the requirements
of G.S. 66-152(3) until such time as the Price Proposal is opened.

(B) Base Index Price

The Design-Build Team’s Estimate of Quantities will be used on the various partial
payment estimates to determine fuel price adjustments.  The Design-Build Team shall
submit a payment request for quantities of work completed based on the work completed
for that estimate period.  The quantities requested for partial payment shall be reflective
of the work actually accomplished for the specified period.  The Design-Build Team shall
certify that the quantities are reasonable for the specified period.  The base index price for
ULTRA-LO SULFUR DIESEL is $ _____ per gallon.

(C) Opt Out of Fuel Price Adjustment

If the Design-Build Team elects not to pursue reimbursement for Fuel Price Adjustments,
a quantity of zero shall be entered for all quantities in the Fuel Usage Factor Chart and
Estimate of Quantities and the declination box shall be checked.  Failure to complete this
form will mean that the Design-Build Team is declining the Fuel Price Adjustments for
this project.
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(D) Change Option The proposer will not be permitted to change the option after the Price
Proposal and the copy of the Fuel Usage Factor Chart and Estimate of Quantities sheet
is submitted.

(E) Failure to submit the completed Fuel Usage Factor Chart and Estimate of Quantities
sheet separately and in the Price Proposal will result in the Technical and Price Proposal
being considered irregular by the Department and the Technical and Price Proposal may
be rejected.

EXECUTION OF SIGNATURE SHEETS AND DEBARMENT CERTIFICATION
(9/07/05) DB1 G52

The Proposer's attention is directed to the various sheets in the Request for Proposals, which are
to be signed by the Proposer.  A list of these sheets is shown below.  The signature sheets are
located behind the Itemized Proposal Sheet in this Request for Proposals.  The NCDOT bid bond
form is available on-line at: http://ncdot.org/doh/forms/files/bidbond.pdf or by contacting the
Records and Documents office at 919-250-4124.

1. Applicable Signature Sheets: 1, 2, 3, 4, 5, or 6 (Bid)

2. Bid Bond

The Proposer shall certify to the best of his knowledge all subcontractors, material suppliers and
vendors utilized herein current status concerning suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal agency, in accordance with the "Debarment
Certification" located behind the Execution of Bid Noncollusion Affidavit and Debarment
Certification signature sheets in this RFP.  Execution of the bid signature sheets in conjunction
with any applicable statements concerning exceptions, when such statements have been made on
the "Debarment Certification", constitutes the Proposer’s certification of "status" under penalty
of perjury under the laws of the United States.

SUBMISSION OF DESIGN BUILD PROPOSAL
(4/03/07) DB1 G55

The Proposer's attention is directed that each Proposer's Design-Build Proposal shall comply
with the following requirements in order for that Design-Build Proposal to be responsive and
considered for award.

1. The Proposer shall be prequalified with the Department prior to submitting a Design-
Build Proposal.

2. The Proposer shall deliver the Design-Build Proposal to the place indicated, and prior to
the time indicated in this Request for Proposal.

3. The Design-Build Proposal documents shall be signed by an authorized employee of the
Proposer.

6
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4. The Design-Build Proposal shall be accompanied by Bid surety in the form of a Bid bond
or Bid deposit.

5. If Disadvantaged Business Enterprises (DBE) goals are established for this contract, the
Proposer shall complete the form Listing of DBE Subcontractors contained elsewhere in
this RFP in accordance with the Project Special Provision entitled Disadvantaged
Business Enterprises.

6. The Design-Build Proposal shall address all the requirements as specified in this Request
for Proposal document.

In addition to the above requirements, failure to comply with any of the requirements of Article
102-8 of the Standard Special Provisions, Division One (found elsewhere in this RFP) or Articles
102-9, 102-10, or 102-11 of the 2006 Standard Specifications may result in a Design-Build
Proposal being rejected.

CONFIDENTIAL QUESTIONS
(1-5-07) DB1 G56

The Design-Build Team will be permitted to ask confidential questions of the Department, which
neither the question nor answer will be shared with other proposing teams.  For the purpose of
this provision, confidential question is defined as a private inquiry containing information whose
disclosure could alert others to certain details of doing business in a particular manner.  The
Department will determine if the question is considered a confidential question.

I. Confidential questions arising prior to issuance of the Final Request for Proposal will be
allowed at the External RFP review with the individual teams.

The Department will answer the confidential question verbally at the meeting if possible.  If
not answered verbally during the meeting, the Department will answer the confidential
question by subtle changes in the Final Request for Proposal, which will clarify the scope by
either allowing or disallowing the request.  The revision will be made in such a manner as to
not disclose the confidential question.

II. After the issuance of the Final Request for Proposals, confidential questions may be asked by
requesting a meeting with the Contract Officer.  The request shall be in writing and provide
sufficient detail to evaluate the magnitude of the request.  Questions shall be of such
magnitude as to warrant a special meeting.  Minor questions will not be acknowledged or
answered.

After evaluation, the Contract Officer will respond to the question in writing to the Design-
Build Team only.  Other teams will not be notified of the question or answer.

If the Design-Build Team includes work based on the confidential questions and answers, the
work shall be included and discussed in the Technical Proposal.  The Technical Proposal will be
evaluated in accordance with existing policies.

7
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VALUE ANALYSIS
(1-5-07) DB2 R12

Value Engineering Construction Proposals (VECP), as identified in Article 104-12 of the 2006
Standard Specifications will be accepted.  Only proposals, which alter the requirements of the
RFP issued by the Department, will be considered as Value Engineering Construction Proposals.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS
(10-6-05) DB1 G58

The Design-Build Team's attention is directed to the Standard Special Provision entitled
"Availability of Funds - Termination of Contracts" included elsewhere in this RFP.  The
Department of Transportation's schedule of estimated completion progress for this project as
required by that Standard Special Provision is as follows:

Fiscal Year      Progress (Dollar Value)

2008 (07/01/07 – 06/30/08) 1 % of Total Amount Bid
2009 (07/01/08 – 06/30/09) 19 % of Total Amount Bid
2010 (07/01/09 – 06/30/10) 34 % of Total Amount Bid
2011 (07/01/10 – 06/30/11) 35 % of Total Amount Bid
2012 (07/01/11 – 06/30/12) 11 % of Total Amount Bid

The Design-Build Team shall also furnish its own progress schedule in accordance with Project
Special Provision entitled “Progress Schedule” (found elsewhere in this RFP).  Any acceleration
of the progress as shown by the Design-Build Team's progress schedule over the progress as
shown above shall be subject to the approval of the Engineer.

SUBSTANTIAL COMPLETION
(3-22-07) DB1 G16

When the special provisions provide for a reduction in the rate of liquidated damages for the
contract time or an intermediate contract time after the work is substantially complete, the work
will be considered substantially complete when the following requirements are satisfied:

1. Through traffic has been placed along the project or along the work required by an
intermediate contract time and the work is complete to the extent specified below, and all
lanes and shoulders are open such that traffic can move unimpeded at the posted speed.
Intersecting roads and service roads are complete to the extent that they provide the safe
and convenient use of the facility by the public.

2. The final layers of pavement for all lanes and shoulders along the project or along the
work required by an intermediate contract time are complete.

3. All signs are complete and accepted except for the signs on intersecting roadways.

4. All guardrails, drainage devices, ditches, excavation and embankment are complete.

5. Remaining work along the project consists of permanent pavement markings, permanent
pavement markers or incidental construction that is away from the paved portion of the
roadway.

8



C 201917 (R-2823)                                        Project Special Provisions         Nash County

Upon apparent substantial completion of the entire project or the work required by an
intermediate contract time, the Engineer will make an inspection of the work. If the inspection
discloses the entire project or the work required by an intermediate contract time is substantially
complete; the Engineer will notify the Design-Builder in writing that the work is substantially
complete.  If the inspection discloses the entire project or the work required by an intermediate
contract time is not substantially complete, the Engineer will notify the Design-Builder in writing
of the work that is not substantially complete.  The entire project or the work required by an
intermediate contract time will not be considered substantially complete until all of the
recommendations made at the time of the inspection have been satisfactorily completed.

DISADVANTAGED BUSINESS ENTERPRISE:
(10-16-07) DB1 G61

Policy

It is the policy of the North Carolina Department of Transportation that Disadvantaged Business
Enterprises (DBEs) as defined in 49 CFR Part 26 shall have the equal opportunity to compete
fairly for and to participate in the performance of contracts financed in whole or in part by
Federal Funds.

Obligation

The Design-Build Team, subcontractor, and sub-recipient shall not discriminate on the basis of
race, religion, color, national origin, age, disability or sex in the performance of this contract.
The Design-Build Team shall comply with applicable requirements of 49 CFR Part 26 in the
award and administration of federally assisted contracts.  Failure by the Design-Build Team to
comply with these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the Department deems necessary.

Definitions

Commitment - The approved DBE participation submitted by the Design-Build Team during the
bidding process.

Committed DBE - Any DBE listed on the DBE commitment list approved by the Department at
the time of Price Proposal submission or any DBE utilized as a replacement for a DBE firm
listed on the commitment list.

Department - North Carolina Department of Transportation

Disadvantaged Business Enterprise (DBE) – A firm certified as a Disadvantaged Business
Enterprise through the North Carolina Unified Certification Program.

Goal - The DBE participation specified herein

Letter of Intent – Written documentation of the Design-Build Team’s commitment to use a DBE
subcontractor and confirmation from the DBE that it is participating in the contract.
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Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises the materials or supplies obtained by the Design-Build Team.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns or operates distribution
equipment.  Brokers and packagers are not regarded as manufacturers or regular dealers within
the meaning of this section.

Form RS-1-D - Form for subcontracts involving DBE subcontractors attesting to the agreed upon
unit prices and extensions for the affected contract items.

North Carolina Unified Certification Program - A program that provides comprehensive
information to applicants for certification, such that an applicant is required to apply only once
for a DBE certification that will be honored by all recipients of USDOT funds in the state and
not limited to the Department of Transportation only.  The Certification Program is in
accordance with 49 CFR Part 26.

USDOT - United States Department of Transportation, including the Office of the Secretary, the
Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the
Federal Aviation Administration (FAA).

Contract Goal

The following goal for participation by Disadvantaged Business Enterprises is established for
this contract:

Disadvantaged Business Enterprises   12 %

(A) If the goal is more than zero, the Design-Build Team shall exercise all necessary and
reasonable steps to ensure that Disadvantaged Business Enterprises participate in at least
the percent of the contract as set forth above as the goal.

(B) If the goal is zero, the Design-Build Team shall continue to recruit the DBEs and report
the use of DBEs during the construction of the project.  A good faith effort will not be
required with a zero goal.

This goal is to be met through utilization of highway construction contractors.  Utilization of
DBE firms performing design, other preconstruction services, or Construction Engineering and
Inspection are not included in this goal.
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Contract Requirement

The approved DBE participation submitted by the Design-Build Team shall be the Contract
Requirement.

Certified Transportation Firms Directory

Real-time information about firms doing business with the Department and firms that are
certified through North Carolina’s Unified Certification Program is available in the Directory of
Transportation Firms.  The Directory can be accessed by the link on the Department’s homepage
or by entering https://apps.dot.state.nc.us/vendor/directory/ in the address bar of your web
browser.  Only firms identified as DBE certified in the Directory can be utilized to meet the
contract goals.

The listing of an individual firm in the Department’s directory shall not be construed as an
endorsement of the firm’s capability to perform certain work.

Listing of DBE Subcontractors in Contract

Only those DBE firms with current certification are acceptable for listing in the
Proposer's submittal of DBE participation.  The Design-Build Team shall indicate the
following required information:

(1) If the goal is more than zero, Proposers at the time the Price Proposal is
submitted, shall submit a listing of DBE participation on the appropriate form (or
facsimile thereof) contained elsewhere in the RFP in order for the Price Proposal
to be considered responsive.  Proposers shall indicate the total dollar value of the
DBE participation for the contract.  If Proposers have no DBE participation, they
shall indicate this on the form “Listing of DBE Subcontractors” by entering the
word or number zero.  This form shall be completed in its entirety.  Blank forms
will not be deemed to represent zero participation.  Price Proposals submitted
that do not have DBE participation indicated on the appropriate form will not be
read publicly during the opening of Price Proposals.  The Department will not
consider these Price Proposals for award and the Price Proposal will be returned
to the Proposer.

(2) If the goal is zero, Proposers at the time the Price Proposal is submitted, shall
enter the word “zero” or number “0” or if there is participation, add the value on
the “Listing of DBE Subcontractors” (or facsimile thereof) contained elsewhere in
the RFP.

Written Documentation – Letter of Intent

The Proposer shall submit written documentation of the Proposer’s commitment to use a DBE
subcontractor whose participation it submits to meet a contract goal and written confirmation
from each DBE, listed in the proposal, indicating their participation in the contract.  This
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documentation shall be submitted on the Department’s form titled “Letter of Intent to Perform as
a Subcontractor”.  This letter of intent form is available at:

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.
It shall be received in the office of the State Contractor Utilization Engineer no later than 12:00
noon of the sixth calendar day following opening of Price Proposals.

If the Proposer fails to submit the letter of intent from each committed DBE listed in the proposal
indicating their participation in the contract, the DBE participation will not count toward meeting
the goal.

Counting DBE Participation Toward Meeting DBE Goal of Zero or More

(A) If a firm is determined to be an eligible DBE firm, the total dollar value of the
participation by the DBE will be counted toward the contract requirement.  The total
dollar value of participation by a certified DBE will be based upon the value of work
actually performed by the DBE and the actual payments to DBE firms by the Design-
Build Team.

(B) When a DBE performs as a participant in a joint venture, the Design-Build Team may
count toward its DBE goal a portion of the total value of participation with the DBE in
the joint venture, that portion of the total dollar value being a distinct clearly defined
portion of work that the DBE performs with its forces.

(C) (1) The Design-Build Team may count toward its DBE requirement only
expenditures to DBEs that perform a commercially useful function in the work of
a contract.  A DBE performs a commercially useful function when it is
responsible for execution of the work of the contract and is carrying out its
responsibilities by actually performing, managing, and supervising the work
involved.  To perform a commercially useful function, the DBE shall also be
responsible with respect to materials and supplies used on the contract, for
negotiating price, determining quality and quantity, ordering the material and
installing (where applicable) and paying for the material itself.  To determine
whether a DBE is performing a commercially useful function, the Department
will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it
is actually performing and the DBE credit claimed for its performance of the
work, and other relevant factors.

(2) A DBE may enter into subcontracts.  Work that a DBE subcontracts to another
DBE firm may be counted toward the contract requirement.  Work that a DBE
subcontracts to a non-DBE firm does not count toward the contract requirement.
If a DBE contractor or subcontractor subcontracts a significantly greater portion
of the work of the contract than would be expected on the basis of standard
industry practices, the DBE shall be presumed not to be performing
a commercially useful function.  The DBE may present evidence to rebut this
presumption to the Department for commercially useful functions.  The
Department's decision on the rebuttal of this presumption is subject to review by
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the Federal Highway Administration but is not administratively appealable to
USDOT.

(3) The following factors will be used to determine if a DBE trucking firm is
performing a commercially useful function.

(a) The DBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular
contract, and there shall not be a contrived arrangement for the purpose of
meeting DBE goals.

(b) The DBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

(c) The DBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using
drivers it employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-
operator who is certified as a DBE. The DBE who leases trucks from
another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including from an
owner-operator. The DBE who leases trucks from a non-DBE is entitled to
credit for the total value of transportation services provided by non-DBE
lessees not to exceed the value of transportation services provided by
DBE-owned trucks on the contract. Additional participation by non-DBE
lessees receives credit only for the fee or commission it receives as a result
of the lease arrangement.

(f) For purposes of this paragraph, a lease shall indicate that the DBE has
exclusive use of and control over the truck. This does not preclude the
leased truck from working for others during the term of the lease with the
consent of the DBE, so long as the lease gives the DBE absolute priority
for use of the leased truck. Leased trucks shall display the name and
identification number of the DBE.

(D) A Design-Build Team may count toward its DBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from DBE regular dealer and 100 percent of such expenditures to a DBE manufacturer.

(E) A Design-Build Team may count toward its DBE requirement the following expenditures
to DBE firms that are not manufacturers or regular dealers:

(1) The fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
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providing bonds or insurance specifically required for the performance of a DOT-
assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

(2) The fees or commissions charged for assistance in the procurement of the
materials and supplies, or for transportation charges for the delivery of materials
or supplies required on a job site (but not the cost of the materials and supplies
themselves), provided the fees are not from a manufacturer or regular dealer and
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Good Faith Effort for Projects with Goals More Than Zero

If the DBE participation submitted in the Price Proposal by the Proposer with the apparent
adjusted low price does not meet or exceed the DBE contract goal, this Proposer shall submit to
the Department documentation of its good faith efforts made to reach the contract goal.  One
complete set and 9 copies of this information shall be received in the office of the State
Contractor Utilization Engineer no later than 12:00 noon of the sixth calendar day following
opening of Price Proposals.  Where the information submitted includes repetitious solicitation
letters it will be acceptable to submit a representative letter along with a distribution list of the
firms that were solicited.  Documentation of DBE quotations shall be a part of the good faith
effort submittal as necessary to demonstrate compliance with the factors listed below which the
Department considers in judging good faith efforts.  This documentation may include written
subcontractor quotations, telephone log notations of verbal quotations, or other types of
quotation documentation.

The following factors will be used to determine if the Proposer has made adequate good faith
effort:

(A) Whether the Proposer attended any pre-bid meetings that were scheduled by the
Department to inform DBEs of subcontracting opportunities.

(B) Whether the Proposer provided solicitations through all reasonable and available means
(e.g. advertising in newspapers owned and targeted to the Disadvantaged) at least
10 calendar days prior to Price Proposal opening). Whether the Proposer provided written
notice to all DBEs listed in the NCDOT Directory of Transportation Firms, within the
Divisions and surrounding Divisions where the project is located, that specialize in the
areas of work (as noted in the DBE Directory) that the Proposer will be subletting.

(C) Whether the Proposer followed up initial solicitations of interests by contacting DBEs to
determine with certainty whether they were interested.  If a reasonable amount of DBEs
within the targeted Divisions do not provide an intent to quote or no DBEs specialize in
the subcontracted areas, the Proposer shall notify DBEs outside of the targeted Divisions
that specialize in the subcontracted areas, and contact the Business Development
Manager in the NCDOT Office of Civil Rights to give notification of the Proposer's
inability to get DBE quotes.
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(D) Whether the Proposer selected portions of the work to be performed by DBEs in order to
increase the likelihood of meeting the contract goals.  This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the Proposer might otherwise perform these work items with its
own forces.

(E) Whether the Proposer provided interested DBEs with adequate and timely information
about the plans, specifications and requirements of the contract.

(F) Whether the Proposer negotiated in good faith with interested DBEs without rejecting
them as unqualified without sound reasons based on a thorough investigation of their
capabilities.  Any rejection should be noted in writing with a description as to why an
agreement could not be reached.

(G) Whether quotations were received from interested DBE firms but rejected as
unacceptable without sound reasons why the quotations were considered unacceptable.
The fact that the DBE firms quotation for the work is not the lowest quotation received
will not in itself be considered as a sound reason for rejecting the quotation as
unacceptable. The fact that the Proposer has the ability and/or desire to perform the
contract work with its own forces will not be considered as sound reason for rejecting a
DBE quote. Nothing in this provision shall be construed to require the Proposer to accept
unreasonable quotes in order to satisfy contract goals.

(H) Whether the Proposer specifically negotiated with subcontractors to assume part of the
responsibility to meet the contract DBE goal when the work to be sublet includes
potential for DBE participation.

(I) Whether the Proposer made any efforts and/or offered assistance to interested DBEs in
obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to
satisfy the work requirements in the RFP.

(J) Any other evidence that the Proposer submits which show that the Proposer has made
reasonable good faith efforts to meet the contract goal.

If a Proposer is the Proposer with the apparent adjusted low price or apparent lowest responsive
bidder on more than one project within the same letting located in the same geographic area of
the state, as a part of the good faith effort the Department will consider allowing the Proposer to
combine the DBE participation as long as the overall DBE goal value of the combined projects is
achieved.

If the Department does not award the contract to the Proposer with the apparent adjusted low
price, the Department reserves the right to award the contract to the Proposer with the next
apparent adjusted low price that can satisfy the Department that the contract goal can be met or
that adequate good faith efforts have been made to meet the goal.
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DBE Replacement

The Design-Build Team shall not terminate a committed DBE subcontractor for convenience or
perform the work with its own forces or those of an affiliate.  If the Design-Build Team fails to
demonstrate reasonable efforts to replace a committed DBE firm that does not perform as
intended with another committed DBE firm or completes the work with its own forces without
the Engineer’s approval, the Design-Build Team and any of its affiliated companies may be
disqualified from further bidding for a period of up to 6 months.

The Design-Build Team shall comply with the following for replacement of committed DBE.

(A) Performance Related Replacement

When a DBE is terminated or fails to complete its work on the contract for any reason,
the Design-Build Team shall take all necessary, reasonable steps to replace the DBE
subcontractor with another DBE subcontractor to perform at least the same amount of
work as the DBE that was terminated.  The Design-Build Team is encouraged to first
attempt to find another DBE firm to do the same work as the DBE that was being
terminated.

To demonstrate necessary, reasonable good faith efforts, the Design-Build Team shall
document the steps they have taken to replace any DBE subcontractor who is unable to
perform successfully with another DBE subcontractor.  Such documentation shall include
but not be limited to the following:

(1) Copies of written notification to DBEs that their interest is solicited in
subcontracting the work defaulted by the previous DBE subcontractor or in
subcontracting other items of work in the contract.

(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum:

(a) The names, addresses, and telephone numbers of DBEs who were
contacted.

(b) A description of the information provided to DBEs regarding the plans
and specifications for portions of the work to be performed.

(3) For each DBE contacted but rejected as unqualified, the reasons for the Design-
Build Team’s conclusion.

(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or
insurance required by the Design-Build Team.

(B) Decertification Replacement

(1) When a committed DBE is decertified by the Department after a Request for
Subcontract has been received by the Department, the Department will not require
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the Design-Build Team to solicit replacement DBE participation equal to the
remaining work to be performed by the decertified firm.  The participation equal
to the remaining work performed by the decertified firm will count toward the
contract requirement.

(2) When a committed DBE is decertified prior to the Department receiving
a Request for Subcontract for the named DBE firm, the Design-Build Team shall
take all necessary and reasonable steps to replace the DBE subcontractor with
another DBE subcontractor to perform at least the same amount of work to meet
the contract goal or demonstrate that it has made a good faith effort to do so.

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed DBE, the Design-Build Team will not be required to seek additional
participation.  When the Engineer makes changes that result in additional work to be performed
by a DBE based upon the Design-Build Team’s commitment, the DBE shall participate in
additional work to the same extent as the DBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Design-Build Team shall seek additional participation by
DBEs unless otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction
and a portion or all of work had been expected to be performed by a committed DBE, the
Design-Build Team shall seek participation by DBEs unless otherwise approved by the Engineer.

When the Design-Build Team requests changes in the work that result in the reduction or
elimination of work that the Design-Build Team committed to be performed by a DBE, the
Design-Build Team shall seek additional participation by DBEs equal to the reduced DBE
participation caused by the changes.

Reports

All requests for subcontracts involving DBE subcontractors shall be accompanied by
a certification executed by both the Design-Build Team and the DBE subcontractor attesting to
the agreed upon unit prices and extensions for the affected contract items.  This information shall
be submitted on the Department Form RS-1-D, located at:

http://www.ncdot.org/doh/forms/files/FORMRS-1-D.doc
unless otherwise approved by the Engineer.  The Department reserves the right to require copies
of actual subcontract agreements involving DBE subcontractors.

Within 30 calendar days of entering into an agreement with a DBE for materials, supplies or
services, not otherwise documented by a Request for Subcontract as specified above, the Design-
Build Team shall furnish the Engineer a copy of the agreement. The documentation should also
indicate the percentage (60% or 100%) of expenditures claimed for DBE credit.
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All certifications will be considered a part of the project records, and consequently will be
subject to penalties under Federal Law associated with falsifications of records related to
projects.

Reporting Disadvantaged Business Enterprise Participation

(A) The Design-Build Team shall provide the Engineer with an accounting of payments made
to Disadvantaged Business Enterprise firms, including material suppliers, contractors at
all levels (prime, subcontractor, or second tier subcontractor).  This accounting shall be
furnished to the Engineer for any given month by the end of the following month.
Failure to submit this information accordingly may result in the following action:

(1) Withholding of money due in the next partial pay estimate; or

(2) Removal of any affiliated company of the Design-Build Team from the
Department’s appropriate prequalified list or the removal of other entities from
the approved subcontractors list.

(B) The Design-Build Team shall report the accounting of payments through the
Department’s DBE Payment Tracking System, which is located at:

https://apps.dot.state.nc.us/Vendor/PaymentTracking/.
The Design-Build Team shall also provide the Engineer an affidavit attesting the
accuracy of the information submitted in the Payment Tracking System.  This too shall be
submitted for any given month by the end of the following month.

(C) Design-Build Teams reporting transportation services provided by non-DBE lessees shall
evaluate the value of services provided during the month of the reporting period only.

Prior to payment of the final estimate, the Design-Build Team shall furnish an accounting of total
payment to each DBE.  A responsible fiscal officer of the payee contractor, subcontractor, or
second tier subcontractor who can attest to the date and amounts of the payments shall certify
that the accounting is correct.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all
monthly and final payment information in the correct reporting manner.

Failure on the part of the Design-Build Team to submit the required information in the time
frame specified may result in the disqualification of that Design-Build Team and any of its
affiliated companies from further bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
working on any DOT project until the required information is submitted.
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Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard
Specifications may be cause to disqualify the Design-Build Team.

CERTIFICATION FOR FEDERAL-AID CONTRACTS
(3-21-90) DB1 G85

The Proposer certifies, by signing and submitting a Design-Build Proposal, to the best of his or
her knowledge and belief, that:

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, Disclosure
Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who
fails to file the required certification shall be subject to a civil penalty of not less than $10,000
and not more than $100,000 for each such failure.

The Proposer also agrees by submitting a Design-Build Proposal that he or she shall require that
the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such sub-recipients shall certify and disclose accordingly.

CONTRACTOR'S LICENSE REQUIREMENTS
(7-1-95) DB1 G88

If the Design-Build Team does not hold the proper license to perform any plumbing, heating, air
conditioning, or electrical work in this contract, he will be required to sublet such work to a
contractor properly licensed in accordance with Article 2 of Chapter 87 of the General Statutes
(licensing of heating, plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of
the General Statutes (licensing of electrical contractors).
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U.S. DEPARTMENT OF TRANSPORTATION HOTLINE
(11-22-94) DB1 G100

To report bid rigging activities call:     1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such
activities.

The hotline is part of the DOT's continuing effort to identify and investigate highway
construction contract fraud and abuse is operated under the direction of the DOT Inspector
General.  All information will be treated confidentially and caller anonymity will be respected.

SUBMISSION OF RECORDS - FEDERAL-AID PROJECTS
(7-1-95) DB1 G109

The Design-Build Team’s attention is directed to the Standard Special Provisions entitled
Required Contract Provisions - Federal-Aid Construction Contracts contained elsewhere in this
RFP.

This project is not located on the National Highway System, therefore, federal form FHWA-47
is not required.

SUBSURFACE INFORMATION
(3-22-07) DB1 G119

Available subsurface information will be provided on this project.  The Design-Build Team shall
be responsible for additional investigations and for verifying the accuracy of the subsurface
information supplied by the Department.

COOPERATION BETWEEN CONTRACTORS
(7/1/95) DB1 G133

The Design-Build Team's attention is directed to Article 105-7 of the Standard Specifications.

TIP Projects U-4019 and U-3621 are located at the beginning of the project limits for R-2823.
TIP Projects U-3330 and U-3331 are located south of the project limits for R-2823.

The Design-Build Team on this project shall cooperate with the Contractor or Design-Build
Team working within or adjacent to the limits of these projects, to the extent that the work can be
carried out to the best advantage of all concerned.

20



C 201917 (R-2823)                                        Project Special Provisions         Nash County

BID DOCUMENTATION
(5/6/04) DB1 G142

General

The successful Design-Build Team shall submit the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation used to prepare the Price Proposal for
this contract to the Department.  Such documentation shall be placed in escrow with a banking
institution or other bonded document storage facility selected by the Department and preserved
by that institution or facility as specified in the following sections of this provision.

Bid Documentation

The term "bid documentation" as used in this provision means all written information, working
papers, computer printouts and electronic media, charts, and all other data compilations which
contain or reflect information, data, and calculations used by the Proposer in the preparation of
their Price Proposal.  The term "bid documentation" includes, but is not limited to, Design-Build
Team equipment rates, Design-Build Team overhead rates, labor rates, efficiency or productivity
factors, arithmetical calculations, and quotations from subcontractors and material suppliers to
the extent that such rates and quotations were used by the Proposer in formulating and
determining the Price Proposal.  The term "bid documentation" also includes any manuals, which
are standard to the industry used by the Proposer in determining the Price Proposal.  Such
manuals may be included in the bid documentation by reference.  Such reference shall include
the name and date of the publication and the publisher.  The term does not include bid documents
provided by the Department for use by the Proposer in bidding on this project.

Submittal of Bid Documentation

A representative of the Proposer shall deliver the original, unaltered bid documentation or a
certified copy of the original, unaltered bid documentation to the Department, in a container
suitable for sealing, within ten (10) days after the notice of award is received by the Proposer.
Bid documentation will be considered a certified copy if the Proposer includes a letter to the
Department from a chief officer of the company stating that the enclosed documentation is an
EXACT copy of the original documentation.  The letter must be signed by a chief officer of the
company, have the person’s name and title typed below the signature, and the signature shall be
notarized at the bottom of the letter.  The Department will not execute the contract until the
original, unaltered bid documentation or a certified copy of the original, unaltered bid
documentation has been received by the Department.  The container shall be clearly marked "Bid
Documentation" and shall also show on the face of the container the Proposer's name, Proposer's
address, the date of submittal, the Project Number, and the County.

Affidavit

In addition to the bid documentation, an affidavit signed under oath by an individual authorized
by the Proposer to execute the bid shall be included.  The affidavit shall list each bid document
with sufficient specificity so a comparison may be made between the list and the bid
documentation to ensure that all of the bid documentation listed in the affidavit has been
enclosed.  The affidavit shall attest that the affiant has personally examined the bid
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documentation, that the affidavit lists all of the documents used by the Proposer to determine the
Price Proposal for this project, and that all such bid documentation has been included.

Verification

Upon delivery of the bid documentation, the Department's Contract Officer and the Proposer's
representative will verify the accuracy and completeness of the bid documentation compared to
the affidavit.  Should a discrepancy exist, the Proposer's representative shall immediately furnish
the Department's Contract Officer with any other needed bid documentation.  The Department's
Contract Officer upon determining that the bid documentation is complete will, in the presence
of the Proposer's representative, immediately place the complete bid documentation and affidavit
in the container and seal it.  Both parties will deliver the sealed container to a banking institution
or other bonded document storage facility selected by the Department for placement in a safety
deposit box, vault, or other secure accommodation.

Duration and Use

The bid documentation and affidavit shall remain in escrow until 60 calendar days from the time
the Design-Build Team receives the final estimate; or until such time as the Design-Build Team
gives written notice of intent to file a claim, files a written claim, files a written and verified
claim, or initiates litigation against the Department related to the contract; or until authorized in
writing by the Design-Build Team.  Upon the giving of written notice of intent to file a claim,
filing a written claim, filing a written and verified claim, or the initiation of litigation by the
Design-Build Team against the Department, or receipt of a letter from the Design-Build Team
authorizing release, the Department may obtain the release and custody of the bid
documentation.  If the bid documentation remains in escrow 60 calendar days after the time the
Design-Build Team receives the final estimate and the Design-Build Team has not filed a written
claim, filed a written and verified claim, or has not initiated litigation against the Department
related to the contract, the Department shall instruct the banking institution or other bonded
document storage facility to release the sealed container to the Design-Build Team.

The Proposer certifies and agrees that the sealed container placed in escrow contains all of the
bid documentation used to determine the Price Proposal and that no other bid documentation
shall be relevant or material in litigation over claims brought by the Design-Build Team arising
out of this contract.

Failure to Provide Bid Documentation

The Proposer's failure to provide the original, unaltered bid documentation or a certified copy of
the original, unaltered bid documentation within 10 days after the notice of award is received by
the Proposer may be just cause for rescinding the award of the contract and may result in the
removal of the Proposer from the Department's appropriate prequalified list for a period up to
180 days.  Award may then be made to the Proposer with the next lowest adjusted price or the
work may be readvertised and constructed under the contract or otherwise, as the Board of
Transportation may decide.
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Escrow Agreement

The Proposer will be required to sign an Escrow Agreement within 10 days after the Proposer
receives the notice of award.  A copy of this Escrow Agreement document will be mailed to the
Proposer with the notice of award for informational purposes.  The Proposer and Department
will sign the Escrow Agreement at the time that the bid documentation is delivered to a Banking
Institution or other facility as outlined above.  The Proposer's failure to sign the Escrow
Agreement at the time the bid documentation is delivered may be just cause for rescinding the
award of the contract and may result in the removal of the Proposer from the Department's
appropriate prequalified list for a period up to 180 days.  Award may then be made to the
Proposer with the next lowest adjusted price or the work may be readvertised and constructed
under the contract or otherwise, as the Board of Transportation may decide.

Confidentiality of Bid Documentation

The bid documentation and affidavit in escrow are, and will remain, the property of the Proposer.
The Department has no interest in, or right to, the bid documentation and affidavit other than to
verify the contents and legibility of the bid documentation unless the Design-Build Team gives
written notice of intent to file a claim, files a written claim, files a written and verified claim, or
initiates litigation against the Department.  In the event of such written notice of intent to file a
claim, filing of a written claim, filing a written and verified claim, or initiation of litigation
against the Department, or receipt of a letter from the Design-Build Team authorizing release,
the bid documentation and affidavit may become the property of the Department for use in
considering any claim or in litigation as the Department may deem appropriate.

Any portion or portions of the bid documentation designated by the Proposer as a "trade secret"
at the time the bid documentation is delivered to the Department's Contract Officer shall be
protected from disclosure as provided by G.S. 132-1.2.

Cost and Escrow Instructions

The cost of the escrow will be borne by the Department.  The Department will provide escrow
instructions to the banking institution or other bonded document storage facility consistent with
this provision.

Payment

There will be no separate payment for all costs of compilation of the data, container, or
verification of the bid documentation.  Payment at the lump sum price for the Design-Build
project will be full compensation for all such costs.

TWELVE MONTH GUARANTEE
(7-15-03) DB1 G145

(A) The Design-Build Team shall guarantee materials and workmanship against latent and
patent defects arising from faulty materials, faulty workmanship or negligence for a
period of twelve months following the date of final acceptance of the work for
maintenance and shall replace such defective materials and workmanship without cost to
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the Department. The Design-Build Team will not be responsible for damage due to faulty
design, normal wear and tear, for negligence on the part of the Department, and / or for
use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Design-Build Team is responsible for invoking the warranted
repair work with the manufacturer.  The Design-Build Team’s responsibility shall be
limited to the term of the manufacturer’s guarantee. NCDOT would be afforded the same
warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Design-Build Team would be wholly responsible for under the terms of the contract.  Examples
would include pavement structures, bridge components, on-site mitigation, and sign structures.
This provision will not be used as a mechanism to force the Design-Build Team to return to the
project to make repairs or perform additional work that the Department would normally
compensate the Design-Build Team for.  In addition, routine maintenance activities (i.e. mowing
grass, debris removal, ruts in earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and / or performance bonds shall cover this guarantee for
the project.  In addition, failure on the part of the responsible entity(ies) of the Design-Build
Team to perform guarantee work within the terms of this provision shall be just cause to remove
the responsible entity(ies) from the Department’s corresponding prequalified list. The Design-
Build Team will be removed for a minimum of 6 months and will be reinstated only after all
work has been corrected and the Design-Build Team requests reinstatement in writing.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OUTSIDE THE USA
(5-16-06) DB1 G150

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America.  No work shall be outsourced outside of the United
States of America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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CLEARING AND GRUBBING
(3-22-07) DB2 R01

With the exception of areas with Permanent Utility Easements, perform clearing on this project
to the limits established by Method “III” shown on Standard No. 200.03 of the 2006 NCDOT
Roadway Standard Drawings.  In areas with Permanent Utility Easements clearing shall extend
to the Right of Way.

SHPO DOCUMENTATION FOR BORROW/WASTE SITES:
(12-18-07) DB8 R02

Revise the 2006 Standard Specifications as follows:

Division 2 Earthwork

Page 2-17, Article 230-4(B) Contractor Furnished Sources, first paragraph, first sentence
replace with the following:

Prior to the approval of any borrow sources developed for use on any project, obtain
certification from the State Historic Preservation Officer of the State Department of Cultural
Resources certifying that the removal of the borrow material from the borrow sources(s) will
have no effect on any known district, site building, structure, or object, architectural and/or
archaeological that is included or eligible for inclusion in the National Register of Historic
Places.

Division 8 Incidentals

Page 8-9, Article 802-2 General Requirements, add the following as the 1st paragraph:

Prior to the removal of any waste from any project, obtain certification from the State
Historic Preservation Officer of the State Department of Cultural Resources certifying that
the deposition of the waste material to the proposed waste area will have no effect on any
known district, site building, structure, or object, architectural and/or archaeological that is
included or eligible for inclusion in the National Register of Historic Places.  Furnish a copy
of this certification to the Engineer prior to performing any work in the proposed waste site.

Page 8-10, Article 802-2, General Requirements, 4th paragraph, add the following as the
2nd sentence:

The Department’s borrow and waste site reclamation procedures for contracted projects is
available on the NCDOT website and shall be used for all borrow and waste sites on this
project.
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EROSION & SEDIMENT CONTROL/STORMWATER CERTIFICATION:
1-16-07 (Rev 1-15-08) DB1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein
regardless of whether or not a National Pollutant Discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that
the Erosion and Sediment Control / Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A) Certified Supervisor – Provide a certified Erosion and Sediment Control / Stormwater
(E&SC/SW) Supervisor to manage the Design-Build Team and subcontractor(s)
operations, ensure compliance with Federal, State and Local ordinances and regulations,
and to manage the Quality Control Program.

(B) Certified Foreman – Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C) Certified Installer – Provide a certified installer to install or direct the installation for
erosion and sediment control / stormwater practices.

(D) Certified Designer – Provide a certified designer for the design of the erosion and
sediment control / stormwater component of reclamation plans and, if applicable, for the
design of the project erosion and sediment control / stormwater plan.

In the case of difference of opinion or interpretation of plan or contract requirements between the
Design-Build Team and the Engineer, the Engineer’s determination and decision will be final.

Roles and Responsibilities

(A) Certified Supervisor - The Certified Supervisor shall be responsible for ensuring
erosion and sediment control / stormwater is adequately implemented and maintained on
the project and conducting the quality control program.  The Certified Supervisor shall be
on the project within 24 hours from initial exposure of an erodible surface to the project’s
final acceptance when questions or concerns arise with erosion and sedimentation control
/ stormwater issues.  Perform the following duties:

(1)         (a)      Manage Operations - Coordinate and schedule the work of subcontractors
so that erosion and sediment control / stormwater measures are fully
executed for each operation and in a timely manner over the duration of
the contract.
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(b) Oversee the work of subcontractors so that appropriate erosion and
sediment control / stormwater preventive measures are conformed to at
each stage of the work.

(c) Prepare the required weekly erosion control punchlist and submit to the
Engineer.

(d) Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

(e) Implement the erosion and sediment control / stormwater site plans
requested.

(f) Provide for erosion and sediment control / stormwater methods for the
Design-Build Team’s temporary work not shown on the plans, such as, but
not limited to work platforms, temporary construction, pumping
operations, plant and storage yards, and cofferdams.

(g) Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Design-Build Team
in jurisdictional areas.

(h) Conduct all erosion and sediment control / stormwater work in a timely
and workmanlike manner.

(i) Fully install erosion and sediment control / stormwater work prior to
suspension of the work.

(j) Coordinate with Department, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control / stormwater issues
due to the Design-Build Team’s operations.

(k) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
and / or any location where sediment leaves the Right-of-Way.

(l) Have available a set of erosion control plans that has been properly
updated to reflect necessary plan and field changes for use and review by
Department personnel as well as regulatory agencies.

(2) Requirements set forth under the NPDES Permit – The Department's NPDES
permit outlines certain objectives and management measures pertaining to
construction activities.  The permit references NCG010000, General Permit to
Discharge Stormwater under the NPDES, and states that the Department shall

incorporate the applicable requirements into its delegated Erosion and
Sediment Control Program.  Some of the requirements are, but are not limited to:

(a) Control project site waste to prevent contamination of surface or ground
waters of the state (i.e. construction materials, concrete washout,
chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other
petroleum products, and sanitary waste).

(b) Inspect erosion and sediment control / stormwater devices at least once
every 7 calendar days, twice weekly for 303(d) impaired streams, and
within 24 hours after a significant rainfall event of 0.5 inches within 24
hours.

(c) Maintain an onsite rain gauge and a record of rainfall amounts and dates.
(d) Maintain erosion and sediment control / stormwater inspection records for

review by Department and Regulatory personnel upon request.
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(e) Implement approved reclamation plans on all borrow pits and waste sites.
(f) Maintain a log of turbidity test results as outlined in the Department's

Procedure for Monitoring Borrow Pit Discharge.
(g) Provide secondary containment for bulk storage of liquid materials.
(h) Provide training for employees concerning general erosion and sediment

control / stormwater awareness, the NPDES Permit requirements, and the
requirements of the General Permit, NCG010000.

(i) Report violations of the NPDES permit to the Engineer who will notify the
DWQ Regional Office within 24 hours.

(3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions of permits.  The quality control
program shall:

(a) Follow permit requirements related to the Design-Build Team and
subcontractors’ construction activities.

(b) Ensure that all operators and / or subcontractor(s) on site have the proper
erosion and sediment control / stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment
control / stormwater personnel are not available on the job site when
needed.

(d) Conduct the inspections required by the NPDES permit.
(e) Take corrective actions in the proper timeframe as required by the NPDES

permit for problem areas identified during the NPDES inspections.
(f) Incorporate erosion control into the work in a timely manner and stabilize

disturbed areas with mulch / seed or vegetative cover on a section-by-
section basis.

(g) Maintain temporary erosion and sediment control devices.
(h) Remove temporary erosion or sediment control devices when they are no

longer necessary as agreed upon by the Engineer.
(i) The Design-Build Team’s quality control and inspection procedures shall

be subject to review by the Engineer.  Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

(B) Certified Foreman - At least one Certified Foreman shall  be  onsite  for each type
of work listed herein during the respective construction activities to control erosion,
prevent sedimentation and follow permit provisions:

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional

areas
(3) Foreman in charge of utility activities

The Design-Build Team may request to use the same person as the Level II Supervisor
and Level II Foreman.  This person shall be onsite whenever construction activities as
described above are taking place.  This request shall be approved by the Engineer prior to
work beginning.
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The Design-Build Team may request to name a single Level II Foreman to oversee
multiple construction activities on small bridge or culvert replacement projects. This
request shall be approved by the Engineer prior to work beginning.

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for
each of the following erosion and sediment control / stormwater crew:

(1) Seeding and Mulching
(2) Temporary Seeding
(3) Temporary Mulching
(4) Sodding
(5) Silt fence or other perimeter erosion / sediment control device installations
(6) Erosion control blanket installation
(7) Hydraulic tackifier installation
(8) Turbidity curtain installation
(9) Rock ditch check / sediment dam installation
(10) Ditch liner / matting installation
(11) Inlet protection
(12) Riprap placement
(13) Stormwater BMP installations (such as but not limited to level spreaders,

retention / detention devices)
(14) Pipe installations within jurisdictional areas

If a Certified Installer is not onsite, the Design-Build Team may substitute a Level I
Installer with a Level II Foreman, provided the Level II Foreman is not tasked to another
crew requiring Level II Foreman oversight.

(D) Certified Designer – Include the certification number of the Level III-B Certified
Designer on the erosion and sediment control / stormwater component of all reclamation
plans and if applicable, the certification number of the Level III-A Certified Designer on
the design of the project erosion and sediment control / stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Supervisor, Certified Foremen, Certified Installers and
Certified Designers and notify the Engineer in writing of changes in certified personnel over the
life of the contract within 2 days of change.

Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.
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Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer - Operations to the certification entity, certification
for Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of a Continuing Immediate Corrective Action (Continuing ICA),
Notice of Violation (NOV), or Cease and Desist Order for erosion and sediment control /
stormwater related issues.

Should any of the following circumstances occur, the Chief Engineer may suspend or
permanently revoke such certification.

(A) Failure to adequately perform the duties as defined within the certification
program

(B) Issuance of a Continuing ICA, NOV, or Cease and Desist Order
(C) Failure to fully perform environmental commitments as detailed within the permit

conditions and specifications
(D) Demonstration of erroneous documentation or reporting techniques
(E) Cheating or copying another candidate’s work on an examination
(F) Intentional falsification of records
(G) Directing a subordinate under direct or indirect supervision to perform any of the

above actions
(H) Dismissal from a company for any of the above reasons
(I) Suspension or revocation of one’s certification within another state

Suspension or revocation of a certification will be sent by certified mail to the registrant and the
Corporate Head of the company that employs the registrant.

A registrant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar
days after receiving notice of the proposed adverse action.

Chief Engineer - Operations
1537 Mail Service Center
Raleigh, NC 27699-1537

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice.  Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken.  The
registrant will not be allowed to perform duties associated with the certification during the appeal
process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the registrant.

If a certification is temporarily suspended, the registrant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.
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Measurement and Payment

Certified Supervisor, Certified Foremen, Certified Installers and Certified Designer will be
incidental to the project for which no direct compensation will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE
(2/20/07) DB1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Design-
Build Team shall do all of the following:

(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions.  If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C) Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the Standard Specifications,
the Design-Build Team shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations.  Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters.  Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions.  Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity shall be suspended until turbidity levels in
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the
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functioning of a wetland.  Visible sedimentation shall be considered an indication of possible
adverse impacts on wetland use.

The Engineer shall perform independent turbidity tests on a random basis.  These results shall be
maintained in a log within the project records.  Records will include, at a minimum, turbidity test
results, time, date and name of sampler.  Should the Department’s test results exceed those of the
Design-Build Team’s test results, an immediate test shall be performed jointly with the results
superceding the previous test results of both the Department and the Design-Build Team.

The Design-Build Team shall use the NCDOT Turbidity Reduction Options for Borrow Pits
Matrix, available at http://www.ncdot.org/doh/preconstruct/ps/contracts/letting.html to plan,
design, construct, and maintain BMPs to address water quality standards.  Tier I Methods include
stilling basins which are standard compensatory BMPs.  Other Tier I methods are
noncompensatory and shall be used when needed to meet the stream turbidity standards.  Tier II
Methods are also noncompensatory and are options that may be needed for protection of rare or
unique resources or where special environmental conditions exist at the site which have led to
additional requirements being placed in the DWQ’s 401 Certifications and approval letters,
Isolated Wetland Permits, Riparian Buffer Authorization or a DOT Reclamation Plan’s
Environmental Assessment for the specific site.  Should the Design-Build Team exhaust all Tier
I Methods on a site exclusive of rare or unique resources or special environmental conditions,
Tier II Methods may be required by regulators on a case by case basis per supplemental
agreement.

The Design-Build Team may use cation exchange capacity (CEC) values from proposed site
borings to plan and develop the Price Proposal for the project.  CEC values exceeding 15
milliequivalents per 100 grams of soil may indicate a high potential for turbidity and should be
avoided when dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

BUILDING AND APPURTENANCE REMOVAL/DEMOLITION
(04/03/07) DB2 R12

Unless otherwise noted in the GeoEnvironmental Scope of Work and as agreed upon by the
Department, remove or demolish all buildings and appurtenances, in their entirety, that are
located either partially or completely within the project’s right-of-way limits or are located
outside the project’s right of way limits but within property purchased as an uneconomical
remnant in accordance with Sections 210 and 215 of the 2006 Standard Specifications and the
following:

• Prior to removal or demolition of any building, comply with the notification requirements of
Title 40 Code of Federal Regulations, Part 61, Subpart M, which are applicable to asbestos.
Give notification to the North Carolina Department of Health and Human Services, Division
of Public Health, Health Hazards Control Unit and / or the appropriate county agency when
the county performs enforcement of the Federal Regulation.  Submit a copy of the
notification to the Engineer prior to the any building removal or demolition.
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• Perform removal and disposal of asbestos in accordance with the requirements of Title 40
Code of Federal Regulations; comply with all Federal, State and local regulations when
performing building removal and / or asbestos removal and disposal.  Any fines resulting
from violations of any regulation are the sole responsibility of the Design-Build Team and
the Design-Build Team agrees to indemnify and hold harmless the Department against any
assessment of such fines.

• It shall be the responsibility of the Design-Build Team to perform all asbestos assessment for
all buildings and appurtenances located either partially or completely within the project’s
right-of-way limits or located outside the project’s right of way limits but within property
purchased as an uneconomical remnant.  The cost of all asbestos assessments required shall
be borne by the Design-Build Team and included in the lump sum bid cost for the project.
The cost of asbestos removal and disposal will be paid for in accordance with Article 104-7
of the Standard Specifications.  When a building has had or will have asbestos removed and
the Design-Build Team elects to remove the building such that it becomes a public area, the
Design-Build Team shall be responsible for any additional costs incurred including final air
monitoring.

EMBANKMENT MONITORING:
(7-1-95)  (Rev 7-12-07) DB2 R75

Settlement Gauges

Settlement plates consisting of wood or metal shall be placed on a level surface near natural
ground as shown in the plans developed by the Design-Build Team.  Extend the 2½" ø metal
pipe by adding pipe sections at threaded couplings as the embankment is progressed.  Make sure
that the top of the extension section is no less than 1 foot above the embankment surface and no
higher than 6 feet. Make the exposed length of pipe conspicuous to avoid chance of damage.

Conduct operations in such a manner that the gauges are not damaged.  Compact fill around the
gauge pipes and plates to the same density as the surrounding material.  Restore or replace any
settlement gauge pipe damaged or destroyed due to fault or negligence on the part of the Design-
Build Team at no additional cost.  No additional payment will be made for compaction of fill
around and over the settlement gauges or for interference with the Design-Build Team's
operations resulting from settlement gauge installations.  Perform installation operations such
that the 2½" ø pipe remains plumb.

Provide ASTM A53 type F 2½" ø pipe, threaded with a black finish.

Monitoring

Settlement gauges shall be installed before any fill is placed. Settlement gauge elevations are to
be surveyed weekly by the Design-Build Team. The initial elevation of the settlement gauge
plate (at the top of the plate) shall be determined at the time of installation along with the
embankment elevation. When new sections of pipe are added, elevations shall be recorded at the
top of existing pipe and at the top of the new pipe. This is to take into account interim settlement,
variable pipe lengths and thread lengths in coupling. Results of settlement gauge readings shall
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be forwarded to NCDOT Geotechnical Engineering Unit along with the letter by the prequalified
geotechnical firm releasing the embankment from the waiting period.

PRICE ADJUSTMENTS - ASPHALT CONCRETE PLANT MIX
(04-03-07) DB6 R26

Revise the 2006 Standard Specifications as follows:

Page 6-27, Article 609-8 and Page 6-49, Article 610-13

Add the following paragraph before the first paragraph:

The “Asphalt Price” used to calculate any price adjustments set forth in this section shall be $35
per theoretical ton. This price shall apply for all mix types.

PRICE ADJUSTMENTS FOR ASPHALT BINDER
(03-22-07) DB6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2006 Standard Specifications.

When it is determined that the monthly selling price of asphalt binder on the first business day of
the calendar month during which the last day of the partial payment period occurs varies either
upward or downward from the Base Price Index, the partial payment for that period will be
adjusted.  The partial payment will be adjusted by adding the difference (+ or -) of the base price
index subtracted from the monthly selling price multiplied by the total theoretical quantity of
asphalt binder authorized for use in the plant mix placed during the partial payment period
involved.

The base price index for asphalt binder for plant mix is $ XXX.XX per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on XXX, 200X.

FIELD OFFICE (Lump Sum):
(6-1-07) DBI 8-01

Description

This work consists of furnishing, erecting, equipping, and maintaining a field office for the
exclusive use of Department Engineers and Inspectors at a location on the project approved by
the Engineer.  Provide a field office that complies with the current A.D.A. Design and
Accessibility Standards, the National Electric Code, local, state, and federal regulations, and the
following:

Procedures

The field office and equipment shall remain the property of the Design-Build Team upon
completion of the contract.  The field office must be separated from buildings and trailers used
by the Design-Build Team and be erected and functional as an initial operation.  Failure to have
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the field office functional when work first begins on the project will result in withholding
payment of the Design-Build Team's monthly progress estimate.  The field office must be
operational throughout the duration of the project and be removed upon completion and final
acceptance of the project.

Provide a field office that is weatherproof, tightly floored and roofed, constructed with an air
space above the ceiling for ventilation, supported above the ground, has a width of at least
10 feet, and the floor-to-ceiling height that is at least 7 feet 6 inches.  Provide inside walls and a
ceiling that are constructed of plywood, masonite, gypsum board, or other suitable materials.
Have the exterior walls, ceiling, and floor insulated.

Provide a field office with a minimum floor space of 500 square feet and that is equipped with
the following:

Number Item
1 Double-pedestal desk (approximately 60 by 34 inches, at least 2,000 square

inches)
1 Plan and drafting table (approximately 30 by 96 inches) with adjustable

stool
1 Computer table having a minimum size of 48 by 30 by 29 inches
1 Plan rack for 24 by 36 inch drawings with 6 plan clamps
1 Printing calculator
2 2-drawer fire protection file, 15 inch drawer width, minimum UL rating of

Class 350
6 Office chairs with a minimum of two having casters
2 Wastebaskets
1 Pencil sharpener
1 Copy machine (8 inch x 11 inch copies)
1 Telephone
1 Fax Machine
1 Answering machine

Windows and Doors

Provide a field office with at least three windows, with blinds, each having an area of at least 540
square inches, capable of being easily opened and secured from the inside and having at least
two exterior passage doors.  Provide doors at least 30 inches in width and 78 inches in height.
Provide screens for windows and doors.  Equip exterior passage door(s) with lock(s), and furnish
at least two keys to the Engineer or inspector.

Steps

Provide accessibility in compliance with the current A. D. A. Design and Accessibility
Standards, and the State Building Code and maintain them free from obstructions.
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Storage Facility for Nuclear Gage

Furnish the field office with an outside storage facility for the Department's nuclear gage.  The
storage facility shall not be located within 10 feet of any other structure including the field
office.

Lighting, Heating, and Air Conditioning

The field office must have satisfactory lighting, electrical outlets, heating equipment, an exhaust
fan, and an air conditioner connected to an operational power source.  Provide at least one of the
light fixtures that is a fluorescent light situated over the plan and drafting table.  Furnish
electrical current and fuel for heating equipment.

Fire Extinguishers

Furnish and maintain one fire extinguisher for each required exterior passage door.  Fire
extinguisher(s) may be chemical or dry powder.  UL Classification 10-B:C (minimum), suitable
for Type A:B:C: fires.  Mount and maintain fire extinguisher(s) in accordance with OSHA Safety
and Health Standards.

Toilets

Provide a toilet conforming to the requirements of the state and local boards of health or other
bodies or courts having jurisdiction in the area.  When separate facilities for men and women are
not available, place a sign with the words "Rest Room" (with letters at least 1 inch in height)
over the doorway, and provide an adequate positive locking system on the inside of the doorway.
Maintain responsibility for the water and sewer connections or the installation and connection of
a water well and septic tank and drain field.  These facilities must conform to all local and state
permits.

Utilities

Except for telephone service, make arrangement for necessary utility connections, maintain
utilities, pay utility service fees and bills, and make arrangements for final disconnection of
utilities.  Furnish a telephone in each field office and permit the work necessary to install it.
Installation and service fees for the telephone will be paid for by the Department.

Storage Facility for Test Equipment

Provide the field office with a storage facility, separate from the office for storage of test
equipment, other than the nuclear gage.  Provide a facility that has a minimum floor space of
64 square feet, is weatherproof, tightly floored and roofed, and has a tamper resistant key
operated lock.
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Miscellaneous Items

The field office must also include the following:

1. A certification that the office is free of asbestos and other hazardous materials.
2. A broom, dust pan, mop and bucket, and general cleaning supplies.
3. Provide and maintain an all weather parking area for six vehicles, including graveled

access to the paved surface.
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GENERAL

The State will not be bound by oral explanations or instructions given at any time during the
bidding process or after award.  Only information that is received in response to this RFP will be
evaluated; reference to information previously submitted will not suffice as a response to this
solicitation.

NO CONTACT CLAUSE

To ensure that information is distributed equitably to all short-listed Design-Build Teams, all
questions and requests for information shall be directed to the State Contract Officer through the
Design-Build e-mail address. This precludes any Design-Build Team Member, or representative,
from contacting representatives of the Department, other State Agencies or Federal Agencies
either by phone, e-mail or in person concerning the Design-Build Project.

USE OF TERMS

Throughout this RFP and all manuals, documents and standards referred to in the RFP the terms
Contractor, Bidder, Design-Builder, Design-Build Team, Team, Firm, Company, and Proposer
are synonymous.

Throughout this RFP and all manuals, documents and standards referred to in the RFP, the terms
NCDOT, Department, Engineer, and State are synonymous.

Throughout this RFP and all documents referred to in the RFP, references to the Technical
Proposal include all Technical Proposal supplemental information that may be submitted in
response to a Best and Final Offer RFP.

DESIGN REFERENCES

Design references developed and published by NCDOT and those developed and published by
other agencies and adopted for use by NCDOT which are to be used in the design of this project
may be obtained by contacting the Contract Office of the Project Services Unit.  Standard prices
for materials, which the Department normally sells for a fee, will be in effect.  The Design-Build
Team shall be responsible for designing in accordance with the applicable documents and current
revisions and supplements thereto.

REVIEW OF SUBMITTALS

Major design milestones and required design submittals shall be identified as activities on a
CPM, bar chart, or other scheduling tool.  This schedule shall be submitted to the State
Alternative Delivery Engineer and Resident Engineer concurrently with the first design
submittal, or within 30 days of the contract award, whichever is earlier.  The schedule shall be
revised and resubmitted as design milestones change or as directed by the State Alternative
Delivery Engineer. Submittals will be reviewed within 10 working days (15 days for temporary
structures, overhead sign assemblies, MSE walls, FEMA compliance documents and temporary
shoring) from the date of receipt by NCDOT unless otherwise stipulated in the scope of work.
All submittals shall be prepared and submitted in accordance with the “Design-Build Submittal
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Guidelines”, which by reference are incorporated and made a part of this contract.  All submittals
shall be made simultaneously to the State Alternative Delivery Engineer and the Resident
Engineer.  The Department will not accept subsequent submittals until prior submittal reviews
have been completed for that item. The Design-Build Team shall inform the State Alternative
Delivery Engineer in writing of any proposed changes to the NCDOT preliminary designs,
Technical Proposal and / or previously reviewed submittals and obtain approval prior to
incorporation. The Design-Build Team shall prioritize submittals in the event that multiple
submittals are made based on the current schedule. All submittals shall include pertinent Special
Provisions.  No work shall be performed prior to Department review of the design submittals.

OVERVIEW

The Design-Build Project, R-2823, is the Rocky Mount Northern Connector in Nash County.
The project extends from Hunter Hill Road (SR 1604) to US 301 on new location. The total
project length is approximately 4.6 miles. The proposed improvements consist of a four-lane
divided facility with partial control of access.

Project services shall include, but are not limited to:

• Design Services – completion of construction plans, including as-builts
• Construction Services – necessary to build and ensure workmanship of the designed

facility.
• Permit Preparation / Application - development of all documents for required permits
• Right of Way – acquisition of right of way necessary to construct project.

The EA / Draft Section 4(f) Evaluation was approved on October 4, 2006
The FONSI was approved on October 5, 2007

Construction Engineering Inspection will be provided by the NCDOT Division personnel.

GENERAL SCOPE

The scope of work for this project includes design, construction and management of the project.
The design work includes all aspects to construct approximately 4.6 miles of a four-lane divided
facility.  The designs shall meet all appropriate latest versions of AASHTO Policy on Geometric
Design of Highways and Streets, AASHTO LRFD Bridge Design Specifications, Manual of
Uniform Traffic Control Devices, and all NCDOT design policies that are current as of the
Technical and Price Proposal submission date or the Best and Final Offer submission date.

Construction shall include, but not be limited to, all necessary clearing, grading, roadway,
drainage, structures, utility coordination and relocation, and erosion and sediment control work
items for the proposed four-lane facility and installation of the control of access fence.
Construction engineering and management shall be the responsibility of the Design-Build Team.
Construction shall comply with 2006 NCDOT Standard Specifications for Roadways and
Structures and any special provisions.
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Areas of work required for this project shall include, but are not limited to the following items:

Roadway Design
Structure Design
Hydraulic Design
Permit Application
Foundation Design for Structures and Roadway
Erosion and Sediment Control Design and Implementation
R/W Utilities, Conflicts and / or Construction
Traffic Control and Pavement Marking Design
Sign Design
Traffic Management and Signal System Design
Construction
Project Management
Design and Construction Management
Construction Surveying
Location and Surveys
Right of Way Acquisition
Public Information

All designs shall be in Microstation format using Geopak software (current version used by the
Department).

DESIGN AND CONSTRUCTION PERFORMED BY DESIGN-BUILD TEAM

The design work consists of the preparation of all construction documents for constructing
approximately 4.6 miles of a four-lane divided facility as outlined in the Scope of Work section
of this RFP.  The Design-Build Team shall prepare final designs, construction drawings and
special provisions.

The Design-Build Team shall acknowledge that project documents furnished by the Department
are preliminary and provided solely to assist the Design-Build Team in the development of the
project design.  The Design-Build Team shall be fully and totally responsible for the accuracy
and completeness of all work performed under this contract and shall save the State harmless and
shall be fully liable for any additional costs and all claims against the State which may arise due
to errors, omissions and negligence of the Design-Build Team in performing the work required
by this contract.

There shall be no assignment, subletting or transfer of the interest of the Design-Build Team in
any of the work covered by the Contract without the written consent of the State, except that the
Design-Build Team may, with prior written notification of such action to the State, sublet
property searches and related services without further approval of the State.

The Design-Build Team shall certify all plans, specifications, estimates and engineering data
furnished by the Team.
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All work by the Design-Build Team shall be performed in a manner satisfactory to the State and
in accordance with the established customs, practices, and procedures of the North Carolina
Department of Transportation, and in conformity with the standards adopted by the American
Association of State Highway Transportation Officials, and approved by the U.S. Secretary of
Transportation as provided in Title 23, U.S. Code, Section 109 (b).  The decision of the Engineer
/ State / Department shall control in all questions regarding location, type of design, dimension
of design, and similar questions.

Alternate designs, details, or construction practices (such as those employed by other states, but
not standard practice in NC) are subject to Department review and will be evaluated on a case by
case basis.

The Design-Build Team shall not change team members, subconsultants or subcontractors
identified in the Statement of Qualifications (SOQ) or Technical Proposal without written
consent of the Engineer.  In addition, subconsultants and subcontractors not identified in the
SOQ or Technical Proposal shall not perform any work without written consent by the Engineer.
Individual offices of the Design-Build Team not identified in the Statement of Qualifications or
the Technical Proposal submitted shall not perform any work without written consent by the
Engineer.  Failure to comply with this requirement may be justification for removing the Team
from further consideration for this project and disqualification from submitting on future Design-
Build Projects.

The Department shall prequalify all firms for the work they are identified to perform.  Design
firms and Natural Systems firms are prequalified by the particular office performing the work.  If
the work shall be performed by an office other than the one that is prequalified, that office shall
be prequalified prior to any design submittals.

ETHICS POLICY

Employees employed by the Design-Build Team or employees employed by any subconsultant
for the Design-Build Team to provide services for this project shall comply with the
Department’s ethics policy.  Failure to comply with the ethics policy will result in the employee's
removal from the project and may result in removal of the Company from the Department’s
appropriate prequalified list.

Approval of Personnel

The Department will have the right to approve or reject any personnel, assigned to a project by
the Design-Build Team.

The Design-Build Team or any subcontractor for the Design-Build Team which are employed to
provide services for this project shall not discuss employment opportunities or engage the
services of any person or persons, now in the employment of the State during the time of this
contract, without written consent of the State.

In the event of engagement, the Design-Build Team or their subcontractors shall restrict such
person or persons from working on any of the Design-Build Team's contracted projects in which
the person or persons were “formerly involved” while employed by the State.  The restriction

41



C 201917 (R-2823) General Nash County

period shall be for the duration of the contracted project with which the person was involved.
Former Involvement shall be defined as active participation in any of the following activities:

Drafting the contract
Defining the scope of the contract
Selection of the Design-Build Team
Negotiation of the cost of the contract (including calculating manhours or fees); and
Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved
by the Board of Transportation.

Failure to comply with the terms stated above in this section shall be grounds for termination of
this contract and / or not being considered for selection of work on future contracts for a period
of one year.

SUBMITTAL OF TECHNICAL AND PRICE PROPOSALS

Technical and / or Price Proposals that do not adhere to all the requirements noted below
may be considered non-responsive and may result in the Department not considering the
Design-Build Team for award of the contract or reading their Price Proposal publicly.

GENERAL

Technical and Price Proposals will be accepted until 4:00 p.m. Local Time on Tuesday, March
25, 2008, at the office of the State Contract Officer:

Mr. Randy A. Garris, PE
Project Services Unit

1020 Birch Ridge Drive
Century Center Complex Bldg. B

Raleigh, NC 27610

No Proposals will be accepted after the time specified.

Proposals shall be submitted in 2 separate, sealed parcels containing the Technical Proposal in
one and the Price Proposal in the other parcel.
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TECHNICAL PROPOSAL

Technical Proposals shall be submitted in a sealed package.  The outer wrapping shall clearly
indicate the following information:

Technical Proposal
Submitted By: (Design-Build Team's Name)

Contract Number C201917
TIP Number R-2823

Nash County
Rocky Mount Northern Connector from Hunter Hill Road (SR 1604) to US 301

Technical Proposal Requirements

12 Copies
8 ½ inch by 11 inch pages
No fold-out sheets allowed

Printed on one side only
Double-spaced

Font size 12
No more than 50 pages, excluding the 11 inch by 17 inch appropriate plan sheets

24 x 36 inch fold out sheets will only be allowed to present interchange plans

Key Project Team members, identified in the Statement of Qualifications, shall not be modified
in the Technical Proposal without written approval of the Department. Any such request should
be sent to the attention of Mr. Randy Garris, PE, at the address below:

NCDOT-Project Services Unit
Century Center-Building B

1020 Birch Ridge Drive
Raleigh, NC 27610

PRICE PROPOSAL

Price Proposals shall be submitted in a sealed package.  The outer wrapping will clearly indicate
the following information:

Price Proposal
Submitted by (Design-Build Team’s Name)

Contract Number C201917
TIP Number R-2823

Nash County
Rocky Mount Northern Connector from Hunter Hill Road (SR 1604) to US 301

The Price Proposal shall be submitted by returning the Request for Proposals with the item
sheets completed, and all required signatures and bonds.  Failure to execute the required
documents may render the proposal non-responsive.
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EVALUATIONS

Technical Proposals shall address the technical elements of the design and construction of the
project.  The Technical Review Committee will consider the understanding of the project, the
anticipated problems and the solutions to those problems, in addition to other evaluation criteria
identified herein.

The Design-Build Team’s Technical Proposal shall be developed using narratives, tables, charts,
plots, drawings and sketches as appropriate.  The purpose of the Technical Proposal is to
document the firm's understanding of the project, demonstrate the Team’s capabilities to
complete the project, document their selection of appropriate design criteria, and state their
approach and schedule for completing all design and construction activities.

The award of the Design-Build contract does not in any way imply that the Department accepts,
approves or will allow the details of the Technical Proposal submitted by the Design-Build
Team. Decisions based on cost alone will not establish the design standards for the project.

The Technical Proposal will be evaluated in each of the following major categories:

EVALUATION FACTORS POINTS
1. Management 17
2. Responsiveness to Request for Proposal 31
3. Long Term Maintenance 7
4. Schedule and Milestones 25
5. Innovation 5
6. Maintenance of Traffic and Safety Plan 10
7. Oral Interview 5

TECHNICAL PROPOSAL EVALUATION CRITERIA

1. Management – 17 points

Design-Build Team Management

• Describe the Design-Build Team’s concept of design management.  The proposal
shall identify key positions and subordinate organizational units.

• Describe the plan for the coordination of civil / structural, utilities, traffic
maintenance, constructability and environmental responsibility.

• Provide a narrative description of the proposed location of the design office(s) and
their respective responsibilities.

• Describe how the designs developed by different firms and offices will be integrated.
• Describe how design personnel will interface with the construction personnel.
• Describe the overall strengths of the Design Team and their ability to fulfill the

design requirements of this project.
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Quality Management

• Describe how the Design-Build Team will comply with the quality control
requirements for both design and construction.  Specifically, include a narrative
describing the Design-Build Team’s understanding of the Department’s construction
quality control philosophy for this project and how the Design-Build Team will
implement it.

• The Design-Build Team should detail the number of inspectors they expect the
Department to furnish, during various phases, to allow satisfactory progress of project
construction.

• The narrative shall include both design and construction activities.

Construction Management

• Describe the Design-Build Team’s concept of the project construction management
organization and how it interrelates with the other elements of the Design-Build
Team’s organization for the project.

• Provide a brief narrative description of the Design-Build Team’s proposed plan for
performing construction on the project.  This description shall include at least the
following:

• A construction organization chart for the project, showing the relationships
between functions shown on the chart and the functional relationships with
subcontractors.

• The chart shall indicate how the Design-Build Team intends to divide the
project into work segments to enable optimum construction performance.

• Descriptions of those categories of work that the Design-Build Team
anticipates will be performed by the Design-Build Team’s own direct labor
force and those categories that will be performed by subcontractors.

• The Design-Build Team’s plans and procedures to insure timely deliveries of
materials to achieve the project schedule.

• Describe the overall strengths of the construction team and their ability to
fulfill the construction and construction management requirements of this
project.

• Describe the Design-Build Team’s approach to site access and material
staging.

2. Responsiveness to RFP – 31 points

Natural Environmental Responsibility

• Describe the Design-Build Team’s approach to addressing environmental concerns
within the project boundaries.

• Identify efforts to minimize impacts on wetlands, streams, riparian buffers, and other
environmentally sensitive areas.

• Identify innovative approaches to minimize any impacts in environmentally sensitive
areas.  Describe any temporary impacts and associated minimization approaches.
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• Describe the Design-Build Team’s understanding of the overall approach to
permitting and the Team’s comfort level with obtaining the required permits within
the allowed timeframe.

• Identify methods of construction in wetlands, streams, and buffers.
• Describe any Notice of Violations (NOV’s) or Immediate Corrective Actions (ICA’s)

the Design-Build Team members have received and the disposition of any NOV’s or
ICA’s.

• Describe the Design-Build Teams approach to Sedimentation and Erosion Control for
the project.

• Describe the Design-Build Team’s approach to and plan for On-Site Mitigation.
• Describe efforts to minimize excavation within the contaminated sites and associated

disturbance to underlying soil.

Design Features

• Show plan view of design concepts with key elements noted.
• Identify preliminary horizontal and vertical alignments of all roadway elements.
• Show typical sections for the mainline of the project.
• Identify drainage modifications and designs to be implemented.
• Identify the appropriate design criteria for each feature if not provided.
• Identify all bridge types to be constructed, including any special design features or

construction techniques needed.
• Identify any deviations, including proposed design exceptions, from the established

design criteria that will be utilized.  Explain why the deviation is necessary.  Describe
any geotechnical investigations to be performed by the Design-Build Team.

• Identify any special aesthetics considerations that will be part of the design.
• Describe how any utility conflicts will be addressed and any special utility design

considerations. Describe how the Design-Build Team’s design and construction
methods minimize the Department’s utility relocation costs.

• Describe how the design will affect the Department’s right-of-way costs.
• Identify types of any retaining walls and / or noise walls if applicable.

3. Long Term Maintenance – 7 points

• Describe any special materials, not referenced elsewhere in the contract, incorporated
into the project that would result in long term reduction in maintenance.

• Describe any special designs or construction methods that would reduce future
maintenance costs to the Department.

• Estimate a minimum ten-year cost saving resulting from incorporation of these
special materials, design, or construction methods into the project.

46



C 201917 (R-2823) General Nash County

4. Schedule and Milestones – 25 points

• Provide a detailed schedule for the project including both design and construction
activities.  The schedule shall show the sequence and continuity of operations, as well
as the month of delivery of usable segments of the project.

• The schedule shall also include the Design-Build Team’s final completion date and, if
proposed, their substantial completion date.  These dates shall be clearly indicated
on the Project Schedule and labeled “Final Completion Date” and “Substantial
Completion Date”.

5. Innovation – 5 points

• Identify any aspects of the design or construction elements that the Design-Build
Team considers innovative.  Include a description of alternatives that were considered
whether implemented or not.

6. Maintenance of Traffic and Safety Plan – 10 points

Maintenance of Traffic

• Describe any traffic control requirements that will be used for each construction
phase.

• Describe how traffic will be maintained as appropriate and describe the Design-Build
Team’s understanding of any time restrictions noted in the RFP.

• Specifically describe how business, school, and residential access will be maintained,
if applicable.

• Address how hauling will be conducted.
• If a temporary portable barrier system will be utilized, provide the type and why it is

needed.
• Note the type of material to be installed for the Final Pavement Markings.
• If temporary shoring will be required, provide the type and why it is required.
• Include all proposed offsite detours; reason for need and duration.

Safety Plan

• Describe the safety considerations specific to the project.
• Discuss the Design-Build Team's overall approach to safety.
• Describe any proposed improvements that will be made prior to or during

construction that will enhance the safety of the work force and/or travelling public
both during and after the construction of the project.
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7. Oral Interview – 5 points

• The Design-Build Team’s Project Management Team shall present a brief
introduction of the project team and design / construction approach.

• Introductory comments shall be held to no more than 30 minutes.
• The Department will use this interview to ask specific questions about the Team’s

Technical Proposal, background, philosophies, and approach to the project.
• Presentation, questions, and answers shall not exceed 90 minutes.  No more than 10

people from the Design-Build Team may attend.

The Department will use the information presented in the oral interview to assist in the
evaluation of the Technical Proposal.

Additional Warranty and / or Guarantee

• The Extra Credit for this project shall be a Maximum of 5 Points.

A twelve-month guarantee as outlined in the Twelve-Month Guarantee Project Special Provision
is required for this project. However, the Design-Build Team may provide additional warranties
and / or guarantees at their discretion.  The Design-Build Team may be awarded additional
points as “extra credit” to be added to the technical score.

The Design-Build Team may provide warranties and / or guarantees for major components of the
project. Examples of major components are pavements, bridge components, and sign structures.
If additional warranties and / or guarantees are offered, the Design-Build Team shall indicate in
the Technical Proposal the general terms of the warranties and / or guarantees, a list of the items
covered, performance parameters, notification and response parameters for corrective action, and
evaluation periods.  The Department will be responsible for annual inspections of the
components covered by all warranties and / or guarantees offered by the Design-Build Team that
extend beyond the required Twelve-Month Guarantee.  The warranties and / or guarantees shall
also define how disputes will be handled. Prior to the first partial payment, the Design-Build
Team shall submit a document that provides additional warranty / guarantee specifics in
sufficient detail that allows the document to be made a part of the contract through supplemental
agreement.

No direct payment will be made for warranties and / or guarantees. Payment will be considered
incidental to the lump sum price for the contract.

SELECTION PROCEDURE

There will be a Technical Review Committee (TRC) composed of five or more senior personnel
from involved engineering groups that will evaluate the Technical Proposal on the basis of the
criteria provided in the Request For Proposals.

The selection of a Design-Build Team will involve both technical quality and price. The
Technical Proposals will be presented to the TRC for evaluation.  The TRC shall first determine
whether the proposals are responsive to the requirements of the Request for Proposals.  Each
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responsive Technical Proposal shall be evaluated based on the rating criteria provided in the
Request for Proposals.  The TRC will submit an overall consensus Technical Proposal score for
each Design-Build Team to the State Contract Officer.

Quality Credit Evaluation Factors for Technical Proposals

Management 17
Responsiveness to Request for Proposal 31
Long Term Maintenance 7
Schedule and Milestones 25
Innovation 5
Maintenance of Traffic and Safety Plan 10
Oral Interview 5
Maximum Score 100

The State Contract Officer will use a table based on the maximum quality credit percentage to
assign a Quality Credit Percentage to each proposal based on the proposal’s overall technical
score.  The maximum quality credit percentage for this project will be 15%.

Quality Credit Percentage for Technical Proposals

Technical Score Quality Credit (%) Technical Score Quality Credit (%)
100 15.00 84 7.00
99 14.50 83 6.50
98 14.00 82 6.00
97 13.50 81 5.50
96 13.00 80 5.00
95 12.50 79 4.50
94 12.00 78 4.00
93 11.50 77 3.50
92 11.00 76 3.00
91 10.50 75 2.50
90 10.00 74 2.00
89 9.50 73 1.50
88 9.00 72 1.00
87 8.50 71 0.50
86 8.00 70 0.00
85 7.50

The maximum Technical Score, including any extra credit given for warranties or
guarantees, shall not exceed 100 points in determining the Quality Credit percentage.

If any of the Technical Proposals are considered non-responsive, the State Contract Officer will
notify those Design-Build Teams of that fact.  The State Contract Officer shall publicly open the
sealed Price Proposals and multiply each Design-Build Team's Price Proposal by the Quality
Credit Percentage earned by the Design-Build Team's Technical Proposal to obtain the Quality
Value of each Design-Build Team's Technical Proposal.  The Quality Value will then be
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subtracted from each Design-Build Team's Price Proposal to obtain an Adjusted Price based
upon Price and Quality combined.  Unless all Proposals are rejected or the Department elects to
proceed with the Best and Final Offer process, the Department will recommend to the State
Transportation Board that the Design-Build Team having the lowest adjusted price be awarded
the contract.  The cost of the design-build contract will be the amount received as the Price
Proposal.

The following table shows an example of the calculations involved in this process.

An Example of Calculating Quality Adjusted Price Ranking

Proposal Technical
Score

Quality
Credit (%)

Price
Proposal ($)

Quality
Value ($)

Adjusted
Price ($)

A 95 12.50 3,000,000 375,000 2,625,000
B 90 10.00 2,900,000 290,000 2,610,000

   C * 90 10.00 2,800,000 280,000 2,520,000
D 80 5.00 2,700,000 135,000 2,565,000
E 70   0.00 2,600,000            0 2,600,000

*  Successful Design-Build Team – Adjusted Price  $2,520,000

Opening of Price Proposals

Prior to opening the Price Proposals, the State Contract Officer will provide to each Design-
Build Team their technical score in a sealed envelope. The sealed envelope will contain that
Team’s score only.

At the time and date specified, the State Contract Officer will open the Price Proposals and
calculate the percentage difference between the Price Proposals submitted and the Engineer’s
Estimate.

Should all of the Price Proposals be within an acceptable range or below the Engineer’s Estimate
the State Contract Officer will proceed to calculate the quality credit and publicly read the Price
Proposal, technical score, and adjusted price as outlined in the selection procedure above.

Should any one or more of the Price Proposals be within an acceptable range or below the
Engineer’s Estimate and the remaining Price Proposals exceed an acceptable range of the
Engineer’s Estimate the State Contract Officer will go to a separate location to calculate the
quality credit and determine if the Design-Build Team with the lowest adjusted price is within an
acceptable range of the Engineer’s Estimate. Should the Price Proposal of the Design-Build
Team with the lowest adjusted price be within an acceptable range of the Engineer’s Estimate or
below the Engineer’s Estimate the State Contract Officer will proceed to publicly read the Price
Proposals, technical scores, and adjusted prices.  Should the Price Proposal of the Design-Build
Team with the lowest adjusted price exceed an acceptable range of the Engineer’s Estimate the
State Contract Officer will publicly read the Price Proposals only and the Department will then
determine whether to proceed to request a Best and Final Offer (BAFO) as outlined below.
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Should all Price Proposals submitted exceed an acceptable range of the Engineer’s Estimate the
State Contract Officer will publicly read the Price Proposals only. The Department will then
determine whether to proceed to request a Best and Final Offer (BAFO) as outlined below.

Provided the Department elects to proceed to request a Best and Final Offer (BAFO), at the date
and time specified, the State Contract Officer will open the Best and Final Offer Price Proposals
and proceed to publicly read all Price Proposals, technical scores and adjusted prices.

Best and Final Offer

In the event initial Price Proposals exceed an acceptable range of the Engineer’s Estimate or if
the Department feels it is necessary for any reason the Department may choose to make
amendments to the details of the RFP and request a Best and Final Offer from all of the
previously short-listed teams.  Alternately, the Department may choose to redistribute to the
short-listed Design-Build Teams another RFP for the project with no amendments to the RFP
scope.

After receipt of the redistributed RFP, the Design-Build Team has the option of changing their
Technical Proposal details.  If the Design-Build Team changes any component of the Technical
Proposal, the TRC will review those amended components of the Technical Proposal and
reevaluate the scores accordingly.  The Design-Build Team shall highlight the changes to bring
them to the Department’s attention.  A revised total score will be calculated, if appropriate, based
on these amendments to the Technical Proposal.

Additional oral interviews will not be held.  The Design-Build Teams shall submit both a revised
Price Proposal and a revised Technical Proposal (if applicable) at the time, place, and date
specified in the redistributed RFP. A revised Quality Credit Percentage (if required) and
Adjusted Price will be determined.  This will constitute the Design-Build Team’s Best and Final
Offer.  Award of the project may be made to the Design-Build Team with the lowest adjusted
price on this Best and Final Offer for the project.

Stipend

A stipulated fee of $40,000 will be awarded to each short-listed Design-Build Team that
provides a responsive, but unsuccessful, Design-Build Proposal.  If a contract award is not made,
all short-listed Design-Build Teams that provide a responsive Design-Build Proposal shall
receive the stipulated fee.  Once award is made, or a decision is made not to award, unsuccessful
Design-Build Teams will be notified of the opportunity to apply for the stipulated fee.  If the
Design-Build Team accepts the stipulated fee, the Department reserves the right to use any ideas
or information contained in the Design-Build Proposals in connection with any contract awarded
for the project, or in connection with any subsequent procurement, with no obligation to pay
additional compensation to the unsuccessful Design-Build Team.  The stipulated fee shall be
paid to eligible Design-Build Teams within ninety days after the award of the contract or the
decision not to award.  Unsuccessful Design-Build Teams may elect to refuse payment of the
stipulated fee and retain any rights to its Design-Build Proposal and the ideas and information
contained therein.
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ROADWAY SCOPE OF WORK     (11-30-07)

Project Details

• The Design-Build Team shall design and construct a four-lane divided facility with a 30-
foot median on new location that will serve as the Rocky Mount Northern Connector
from Hunter Hill Road (SR 1604) to US 301.  Unless otherwise noted herein, the Design-
Build Team shall design and construct the –L– Line providing access, widening and
improvements as indicated on the Design Public Workshop Map provided by the
Department.  The southern project terminus shall transition to the existing two-lane paved
shoulder typical section and incorporate the Hunter Hill Road and Winstead Avenue /
Woodruff Road intersection improvements proposed by TIP Projects U-3621 and
U-4019. These intersection improvements shall be as indicated on the U-3621 and
U-4019 Design Public Hearing Maps provided by the Department.  The limits of –L–
Line construction shall be of sufficient length to tie to existing based upon the current
NCDOT guidelines and standards.

• The Rocky Mount Northern Connector shall be designed as a four-lane divided facility
that meets a 60-mph design speed for a flat urban minor arterial.  The Design-Build Team
shall provide all other design criteria in the Technical Proposal. The design speed for all
roadways shall be the greater of the minimum design speed for the facility classification
or the anticipated / actual posted speed plus 5 mph.

• The Design-Build Team shall widen the existing two-lane sections of the -L- Line along
the side of the roadway indicated on the Design Public Workshop Map.

• Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall design and
construct at-grade intersections as required by the Design Public Workshop Map
provided by the Department.  The Design-Build Team shall design and construct
directional crossovers on the Rocky Mount Northern Connector at Peele Road and
Bishop Road. With the exception of the southbound turn lanes at the Rocky Mount
Northern Connector / NC 48 intersection, all intersection turn lane lengths shall meet the
current NCDOT standards or the January 5, 2006 Traffic Analysis, whichever is greater.
The total turn lane length shall accommodate the taper, as well as the required
deceleration length.  The length of the aforementioned southbound turn lanes shall adhere
to the lengths shown on the Design Public Workshop Map. The design vehicle for all
turning movements shall be a WB-50.

• The Design-Build Team shall design and construct –Y– Lines, providing access,
widening and improvements as indicated on the Design Public Workshop Map and
Design Public Hearing Maps provided by the Department.  The limits of –Y– Line
construction shall be of sufficient length to tie to existing based upon the current NCDOT
guidelines and standards.

• The Design-Build Team shall completely remove the existing roadway and drainage
structures within the entire length of the proposed abandoned sections of Woodruff Road
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and Fenner Road. (Reference the Environmental Permits Scope of Work for additional
Fenner Road requirements.)

• The Design-Build Team shall be responsible for designing and removing the first existing
median opening along US 301 located south of the proposed Rocky Mount Northern
Connector / US 301 intersection. The Design-Build Team shall restore the median to
match the adjacent typical section.

• Along the –L– Line, the Design-Build Team shall design and construct eight-foot outside
shoulders, four-foot of which shall be full depth paved shoulders.  Along the –L- Line,
the Design-Build Team shall design and construct 2.5-foot mountable curb and gutter
along a grass median.  The total median width shall be 30 feet.

• The Design-Build Team shall design and construct a minimum of two dual-direction
median U-Turn bulb-outs not shown on the Design Public Workshop Map. One U-Turn
bulb-out shall be located between NC 43 (Benvenue Road) and Peele Road and the other
shall be located between NC 48 and relocated Fenner Road. The additional U-Turn bulb-
outs shall not impact jurisdictional areas. The Design-Build Team shall indicate in the
Technical Proposal the number, location and impacts of the proposed additional median
U-Turn bulb-outs.

• Milled rumble strips will not be required.

• The Design-Build Team shall design and construct bridge rail offsets as indicated in the
NCDOT Roadway Design Manual or that are equal to the approach roadway paved
shoulders, whichever is greater.

• Concurrence Point 4A, Avoidance and Minimization, has been reached with the
Environmental Agencies.  Any variations in the Department’s proposed design and or
construction methods that nullify Concurrence Point 4A and / or require additional
coordination with the Environmental Agencies is the sole responsibility of the Design-
Build Team.  The Department shall not allow any contract time extensions associated
with this additional coordination.  (Reference Environmental Permits Scope of Work).

• The Design-Build Team shall design and construct resurfacing grades for all roadways
impacted by construction, excluding haul roads.  The Design-Build Team shall design
and construct grades that adhere to the design criteria and standards, providing all
required pavement wedging. (Reference the Pavement Management Scope of Work)

• The maximum allowable permanent cut and fill slope shall be 3:1 unless noted otherwise
elsewhere in this RFP.

• The Design-Build Team shall inform the State Alternative Delivery Engineer, in writing,
of any proposed changes to the NCDOT preliminary design, previously reviewed
submittals or the Design-Build Team’s Technical Proposal and obtain approval prior to
incorporation.  The Design-Build Team shall note in the Technical Proposal any
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proposed deviations to the Design Public Workshop Map provided by the Department.
The Design-Build Team shall be responsible for any activities, as deemed necessary by
the Department or the FHWA, resulting from changes to the NCDOT preliminary design,
including but not limited to, public involvement and NEPA re-evaluation.  The
Department shall not honor any requests for additional contract time or compensation for
completion of the required activities resulting from changes to the NCDOT preliminary
design.

• No Design Exceptions shall be allowed for the proposed four-lane divided facility.
NCDOT prefers not to have design exceptions for the –Y– Lines.  If the Design-Build
Team anticipates any design exceptions, they shall be clearly noted in the Technical
Proposal. Prior to requesting / incorporating a design exception into the Final Plans, the
Design-Build Team must obtain prior conceptual approval from the State Alternative
Delivery Engineer and FHWA.  If approval is obtained, the Design-Build Team shall be
responsible for the development and approval of all design exceptions.

• The Design-Build Team shall place rebar and caps with carsonite posts for right of way
monument locations for all parcels, as directed by the Engineer.  The Department shall
furnish the caps and carsonite posts in accordance with Department policy.

• The Design-Build Team shall submit Structure Recommendations and Design Criteria for
NCDOT and FHWA review and acceptance prior to submittal of the Preliminary Plans
developed by the Design-Build Team.  The Design-Build Team shall develop Structure
Recommendations that adhere to the format noted in the March 25, 2003 and September
1, 2004 memos from Mr. Jay Bennett, PE, State Roadway Design Engineer.

• The Design-Build Team shall be responsible for the noise wall design and construction
for the walls listed in the approved Final Design Noise Report, including all geotechnical
investigations necessary to design the foundations. The Design-Build Team shall be
responsible for the wall envelope details. If the Design-Build Team revises the horizontal
and / or vertical alignments such that greater noise impacts are possible on surrounding
receptors, the Design-Build Team shall re-analyze and complete a revised noise report, if
necessary, for NCDOT and FHWA review and acceptance. The original Final Design
Noise Report will be provided to the Design-Build Team to assist in their determination
of anticipated additional noise impacts on current receptors due to a design change.  If
adjustments to, or addition of, noise walls are required as a result of design deviations,
the Design-Build Team shall be responsible for all costs associated with the adjustments
and / or additions.

• The Rocky Mount Northern Connector is a partial control of access facility. Prior to
negotiating with property owners, the Design-Build Team shall delineate the control of
access and associated break points on the Right of Way Plans for the Department's
review and acceptance. All parcels with 2000 feet of frontage, or less, along the Rocky
Mount Northern Connector shall be provided only one access point, unless otherwise
approved by the Engineer. For those parcels with less than 2000 feet of frontage along the
Rocky Mount Northern Connector and access along another roadway, access may be
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denied along the Rocky Mount Northern Connector.  For parcels currently without access
points, the Design-Build Team shall only be responsible for providing control of access
breaks, not for the construction of driveway stubouts.  The Design-Build Team shall be
responsible for coordination with and approval by the NCDOT of the woven wire fence
placement and access control break locations.  The Design-Build Team shall be
responsible for installation of the woven wire fence.

• The Design-Build Team shall not impact any cultural, historical, or otherwise protected
landmark or topographic feature not impacted on the Design Public Workshop Map. The
Design-Build Team shall not acquire right of way or easements from the aforementioned
features unless shown on the Design-Public Workshop Map. The Department will be
responsible for the design and construction of the required plantings along the Ricks-
Boseman Farm historic site.

• The Design-Build Team shall be responsible for the evaluation of the algebraic difference
in rates of cross slope (roll-over) between existing shoulders and roadways and the
associated suitability for carrying traffic during construction, if necessary.  In the event
that the roll-over is found to be unacceptable for the proposed temporary traffic patterns,
the Design-Build Team shall be responsible for providing cross slopes that meet design
standards and eliminate roll-over concerns.

• Unless noted otherwise in this RFP, all guardrail placement shall be in accordance with
the July 2006 NCDOT Standard Drawings and / or approved details in lieu of standards.
The guardrail design shall be submitted for review with the Preliminary Plans submittal.

• The Design-Build Team shall design and construct concrete median barrier in front of all
retaining walls, all elements acting as a retaining wall and noise walls that are subject to
vehicular impact in the vehicle recovery area.

General

The design shall be in accordance with the 2004 AASHTO A Policy on Geometric Design of
Highways and Streets, 2006 NCDOT Roadway Standard Drawings, NCDOT 2002 Roadway
Design Manual, Roadway Design Policy and Procedure Manual, Roadway Design
Guidelines for Design-Build Projects, 2006 North Carolina Standard Specifications for
Roads and Structures, and the AASHTO Roadside Design Guide 2002.

If the NCDOT Roadway Design Manual, the 2004 AASHTO A Policy on Geometric Design
of Highways and Streets, the 2006 Roadway Standard Drawings and/or any other guidelines,
standards or policies have desirable and / or minimum values, the Design-Build Team shall
use the desirable values unless otherwise noted elsewhere in this RFP.  Similarly, in case of
conflicting design parameters in the various resources, the proposed design shall adhere to
the most conservative values.
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NCDOT Information Supplied

• The NCDOT will provide copies of the EA (Environmental Assessment) and FONSI
(Finding of No Significant Impact) for TIP Projects R-2823 and U-4019, as well as the
EA for TIP Project U-3621. The NCDOT will provide copies of the latest list of
environmental commitments, municipal agreements and all pertinent approvals and
correspondence for the three aforementioned projects.  Unless noted otherwise elsewhere
in this RFP, the Design-Build Team shall adhere to all commitments stated in these
environmental documents.

• The NCDOT will provide electronic surveys to the Design-Build Team.  Any
supplemental surveys, including but not limited to additional topography, existing and
proposed roadway, structure sites, underground and overhead utilities, existing and
proposed drainage, wetland delineation, right of way, parcel names, and deed research
and descriptions shall be the responsibility of the Design-Build Team to acquire and
process.  Known existing utilities have been located and will be included with the survey
data.  The Design-Build Team shall be responsible for confirming the location of the
utilities and type of facility.  All supplemental SUE work shall be the responsibility of the
Design-Build Team.

• The NCDOT will provide the Design Public Workshop Map for R-2823 and the Design
Public Hearing Maps for U-3621 and U-4019. The Design-Build Team is cautioned that
the preliminary designs shown on the aforementioned maps provided by the Department
are provided solely to assist the Design-Build Team in the development of the project
design. The Design-Build Team shall be fully and totally responsible for the accuracy and
completeness of the project design, including, but not limited to, the use of the NCDOT's
design, the use of portions of the NCDOT's design or modifications to the NCDOT's
design.

• The NCDOT will provide final pavement designs for R-2823. The Design-Build Team
shall be responsible for all temporary pavement designs. (Reference the Pavement
Management Scope of Work)

• The NCDOT will provide a Geotechnical Subsurface Investigation for R-2823
(Reference the Geotechnical Scope of Work).  The Design-Build Team shall be
responsible for any additional geotechnical information, all geotechnical
recommendations and supplemental structural and roadway investigations.
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PAVEMENT MANAGEMENT SCOPE OF WORK  (11-30-07)

The pavement design for the mainline new location areas shall consist of one of the following
alternates:

Alternate 1
3.0” S9.5B
4.0” I19.0B
4.0” B25.0B

Alternate 2
3.0” S9.5B
4.0” I19.0B
8.0” ABC

The Design-Build Team shall maintain the same pavement design for the mainline new
location areas as identified above throughout the project. The Design-Build Team shall
specify the pavement alternate to be used in the Technical Proposal.

Other pavement designs for this project are listed in the table below:

LINE Surface Intermediate Base ABC
-L- Line, Narrow Widening 3.0” S9.5B 4.0” I19.0B 4.0” B25.0B -----
Winstead Avenue / Woodruff
Road south of Hunter Hill Road

3.0” S9.5B 4.0” I19.0B 4.0” B25.0B -----

Hunter Hill Road 3.0” S9.5B 2.5” I19.0B 4.0” B25.0B -----
-Y1- (Winstead Avenue /
Woodruff Road Extension)

3.0” S9.5B ----- 5.5” B25.0B -----

-Y2- (NC 43) Option A 3.0” S9.5B 4.0” I19.0B ----- 8.0”
-Y2- (NC 43) Option B 3.0” S9.5B 4.0” I19.0B 4.0” B25.0B -----
-Y3- (Peele Road) 3.0” S9.5B ----- 4.0” B25.0B -----
-Y4- (NC 48) 3.0” S9.5B 2.5” I19.0B 4.0” B25.0B -----
-Y5- (Fenner Road Realignment)
Option A

3.0” S9.5B ----- ----- *10.0”

-Y5- (Fenner Road Realignment)
Option B

3.0” S9.5B ----- 5.0” B25.0B -----

-Y5-, Narrow Widening 3.0” S9.5B ----- 4.5” B25.0B -----
-Y6- (Bishop Road) 3.0” S9.5B ----- 4.0” B25.0B -----

* Prime coat required over ABC.

The Design-Build Team shall use one of the optional pavement designs (Option A or Option
B) for -Y2- (NC 43) and -Y5- (Fenner Road Realignment) noted above. Once the pavement
designs are selected, the Design-Build Team shall stay with the selected option throughout the
project.  The Design-Build Team shall specify the pavement options to be used in the
Technical Proposal.
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The Design-Build Team shall resurface the existing mainline pavement with a minimum 3.0”
S9.5B.  The Design-Build Team shall resurface the existing -Y- Lines pavement with a
minimum pavement depth that equals the full thickness of surface course as provided in the
table above (Reference Roadway Scope of Work). If required, the mainline pavement design
shall be used for all US 301 construction.

In areas where the existing paved shoulder is proposed to be incorporated into a permanent
travel lane, the Design-Build Team shall be responsible for evaluating the existing paved
shoulder regarding its suitability for carrying the projected traffic volumes.  In the event that
the existing paved shoulder is found to be inadequate, the Design-Build Team shall be
responsible for removing the existing paved shoulder.  The Design-Build Team shall submit
their evaluation and proposed use of existing paved shoulders to the State Alternative
Delivery Engineer for review and acceptance or rejection.

The Design-Build Team shall pave from the edge of the proposed paved shoulder to the face
of guardrail with 6” of ABC (or 4” B25.0B) and at least one lift of S9.5B surface course.  The
ABC pavement design shall require prime coat at the normal application rate. In these areas,
the Design-Build Team's installation of ABC or Black Base shall be consistent with the
pavement type chosen for the specific roadway.

All driveways, up to the radius point, shall be constructed with the full-depth pavement design
of the intersecting roadway.  The entire impacted length of all non-concrete driveways with a
10% or steeper grade shall be constructed with 1.5” S9.5B and 8” ABC.  Unless otherwise
noted above, the Design-Build Team shall adhere to the following for all driveway
construction:

For existing gravel and soil driveways, use 8” ABC
For existing asphalt driveways, use 1.5” S9.5B and 8” ABC
For existing concrete driveways, use 6” jointed concrete reinforced with woven wire
mesh

The Design-Build Team shall be responsible for the design of all temporary pavements and
for the evaluation of existing shoulders, roadways and haul roads regarding their suitability
for carrying traffic during construction, if necessary.  In the event that the existing shoulders
and roadways are found to be inadequate for the proposed temporary traffic volumes and
durations, the Design-Build Team shall be responsible for upgrading the pavement to an
acceptable level.  Temporary pavements shall be designed in accordance with the most recent
version of the North Carolina DOT Pavement Design Procedure.  Temporary pavement
designs are to be submitted for review and comment using the contract submittal process.  The
expected duration for traffic on temporary pavement must be included as part of the submittal.
(Reference Roadway Scope of Work)

The rate of application and the maximum and minimum thickness per application and layer
shall be in accordance with the NCDOT Roadway Design Manual.
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Shoulder drains are required for areas of the new locations.  The Design-Build Team shall be
responsible for designing shoulder drain locations in accordance with the most recent version
of the NCDOT’s Pavement Design Procedures and submit the designs to the State Alternative
Delivery Engineer for review and acceptance.
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STRUCTURES SCOPE OF WORK  (11-30-07)

Project Details:

The Design-Build Team shall be responsible for all structures necessary to complete the project.

The -L- Line shall bridge the following features:

• Compass Creek
• Hornbeam Branch

Structures are anticipated at the following locations:

• Goose Branch
• Tributary to Compass Creek

All bridge barrier rails shall be jersey shaped barriers per Standard Drawing CBR1.

The empirical method for deck design will not be allowed.

A live load rating chart for girders will be required on the bridge plans.

Size of box culverts to be determined by the Design-Build Team.

Cored slab and box beam bridges will not be allowed.

The NCDOT has coordinated with the public and obtained their approval for the NCDOT
standard steel pile precast concrete panel noise wall. The Design-Build Team shall be
responsible for any activities, as deemed necessary by the Department or the FHWA resulting
from changes to the noise wall type, including but not limited to, public involvement.

General:

The Design-Build Team's primary structural design firm shall be on the Highway Design Branch
list of firms qualified for Structure Design and maintain an office in North Carolina.

All bridges shall meet approved roadway typical sections and grades.  Bridge geometry (width,
length, skew, span arrangement, etc.) shall be in accordance with approved Structure
Recommendations and Bridge Survey Reports prepared by the Design-Build Team.

Design shall be in accordance with AASHTO LRFD Bridge Design Specifications, NCDOT
Structure Design Manual (including policy memos) and NCDOT Bridge Policy Manual.

Construction and materials shall be in accordance with the 2006 NCDOT Standard Specifications
For Roads and Structures, NCDOT Structure Design Unit Project Special Provisions and and
NCDOT Structure Design Unit Standard Drawings.
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Alternate designs, details or construction practices (such as those employed by other states, but
not standard practice in NC) are subject to Department review and will be evaluated on a case by
case basis.

Monotube or cantilever sign support structures will not be allowed.

Attachment of sign structures to bridges will not be allowed.

Casting of conduit in the bridge deck or outside railing will not be allowed.

Sound barrier walls shall be in accordance with Standards SBW1 and SBW2 or alternate details
approved by the NCDOT Structure Design Unit.

Capacity of overhang falsework hangers placed at the edge of the thin top flange concrete girders
(such as bulb tee girders) is limited to 75% of the manufacturer’s safe working load.  Use of
Meadow Burke HF-42 and HF-43 hangers is not allowed.

When using bridge deck slab overhang falsework systems that transmit torsion to the exterior
girders bracing will be required.  Bracing shall limit the magnitude of torsional stresses (concrete
girders) or lateral flange bending (steel girders) in the exterior girders caused by falsework
system loads and limit the magnitude of stresses in the component elements, welds, or
connections.

The sizing spacing and details of the bracing elements shall be sufficient to meet the design
requirements stated below.  Design calculations and working drawings submitted for review
should consider the horizontal force effects of the falsework on the girder and on the bracing
elements themselves.

For concrete girders, torsional stresses in girders resulting from falsework and other dead loads
shall not exceed one quarter of the cracking torque.  Torsional stresses due to all dead loads and
live loads shall not exceed one half of the cracking torque.  Cracking torque of prestressed
concrete girders shall be computed in accordance with ACI 318-02, Section 11.6.1.  For steel
girders, lateral flange bending stresses shall not exceed 2000 psi.

Bracing shall be installed prior to any application of loads from screed equipment or work
platform bridges.  Bracing shall be removed after the deck is cured.
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GEOTECHNICAL ENGINEERING SCOPE OF WORK  (11-29-07)

I. GENERAL:

Obtain the services of a firm prequalified for geotechnical work from the Highway
Design Branch List.  The prequalified geotechnical firm shall prepare foundation design
recommendation reports for use in designing structure foundations, roadway foundations,
retaining walls, sound barrier foundations, overhead sign structure foundations, overhead
sign structures and temporary structures.  In addition, the engineer of record who
prepares foundation design recommendation reports shall be a professional engineer
registered in the state of North Carolina and have completed a minimum of three
geotechnical design projects of scope and complexity similar to that anticipated for this
project using the load and resistance factor design (LRFD) method and in accordance
with the AASHTO LRFD Bridge Design Specifications.  Prior to any geotechnical design
submittal, submit the documentation verifying the engineer of record’s experience in
LRFD including the project owner’s name and current contact information with
descriptions of each project designed by the LRFD method.  The prequalified
geotechnical firm shall also determine if additional subsurface information, other than
that required and noted elsewhere in this RFP, is required based upon the subsurface
information provided by NCDOT and the final roadway and structure designs.  If a
determination is made that additional subsurface information is required; the Design-
Build Team shall perform all additional subsurface investigation and laboratory testing in
accordance with the current NCDOT Geotechnical Unit Guidelines and Procedure
Manual.  Any additional information collected by the Design-Build Team shall be
submitted to the Geotechnical Engineering Unit for review.

A minimum of 2 standard penetration test (SPT) / rock core borings shall be required per
bent for all bridges except dual bridges.  A minimum of 3 SPT / rock core borings shall
be required across the roadway typical section, at each bent location for dual bridges.  All
borings shall be located within 25 feet of the proposed bent location to be counted for this
minimum boring requirement.  All borings shall be deep enough to show a complete soil
and rock profile to the depth of the foundation-supporting layer. The Design-Build Team
shall be responsible for obtaining the borings noted above for all bents where subsurface
information is not sufficient, unless the prequalified geotechnical firm submits
documented justification that the subsurface investigation provided by the NCDOT is
adequate for design purposes and the justification is acceptable to the Department.  The
Design-Build Team shall present any proposed deviation from these requirements in the
Technical Proposal.  Any deviations to the requirements noted above shall require
approval from the NCDOT Geotechnical Unit prior to construction.

The maximum spacing between borings for retaining walls shall be 100 feet, with a
minimum of two borings; one at each end of the wall.  Drill borings for retaining walls to
twice the maximum height of the wall.

II. DESCRIPTION OF WORK:

The Design-Build Team shall design foundations, embankments, slopes, retaining walls,
sound barrier foundations and temporary structures in accordance with the current
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AASHTO LRFD Bridge Design Specifications, NCDOT Structure Design Manual,
NCDOT Roadway Design Manual, NCDOT Project Special Provisions, and the
Geotechnical Engineering Unit Roadway and Structure Foundation Guidelines, unless
otherwise noted in this scope of work.

A. Structure Foundations

Key in spread footings of structures crossing streams a minimum of full depth
below the 100-year design scour elevation and provide scour protection in
accordance with scour protection detail in the NCDOT Structure Design Manual.

Obtain acceptance from the NCDOT Hydraulics Unit for any longitudinally
battered piles for pile bents of structures crossing streams or wetlands. Permanent
steel casings shall be required for drilled piers that are constructed in water.
Permanent casings shall be required where drilled piers are constructed on stream
banks that are subject to flooding.

When the weathered rock or rock elevation is below the 100-year hydraulic scour
elevation, the 100-year and 500-year design scour elevations are equal to the 100-
year and 500-year hydraulic scour elevations from the structure survey report
approved by the NCDOT Hydraulics Unit. When the weathered rock or rock
elevation is above the 100-year hydraulic scour elevation, the 100-year design
scour elevation may be considered equal to the top of the weathered rock or rock
elevation, whichever is higher, and the 500-year design scour elevation may be set
two feet below the 100-year design scour elevation.

End bent fill slopes up to 35 feet in height (defined as the difference between
grade point elevation and finished grade at toe of slope) shall be 1.5:1 (H:V) or
flatter.  End bent fill slopes with heights greater than 35 feet or end bent cut
slopes shall be 2:1 or flatter.  Extend end bent slope protection from the toe of
slope to berm and to 2.75:1 (H:V) slope.

Analyze drilled pier and pile bent foundations using either Lpile or FB-Pier.
Design drilled piers and vertical piles with a sufficient embedment in soil and/or
rock to achieve “fixity”.

B. Roadway Foundations

Design all unreinforced fill slopes for a slope of 3:1 (H:V) or flatter except bridge
end bent slopes (see Section A).  In order to eliminate “sliver fills” that are
difficult to tie into existing fill slopes, the Design-Build Team can use a slightly
steeper slope at the top of fill, provided the design meets the minimum stability
requirement for the new and overall slope and utilizes permanent erosion control
measures that are acceptable to the Department.  All soil cut slopes shall be 3:1
(H:V) or flatter, unless the slopes are designed with an adequate reinforcement to
provide the required stability.  Any slopes steeper than 3:1 (H:V) shall be
approved by the Department.  Submit detailed design calculations and slope
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stability analysis for any cut or fill slope steeper than 3:1 (H:V) to the NCDOT
Geotechnical Engineering Unit for review and acceptance prior to construction.

Design sound barrier foundations in accordance with current allowable stress
design AASHTO Guide Specifications for Structural Design of Sound Barriers.
A minimum factor of safety of 1.5 for overturning is required for shaft
embedment depths.

Design and construct bridge approach embankments such that no more than 2" of
settlement will occur after the waiting periods end. Soil improvement techniques
to mitigate long term settlement problems or to transfer the embankment load to a
deeper bearing stratum are allowed.  Soil improvement techniques shall follow the
current industry standard practices and the guidelines of Ground Improvement
Methods FHWA publication NHI-04-001 or Geosynthetic Design and
Construction Guidelines FHWA-HI-95-038.  Embankment settlement monitoring
in accordance with the Embankment Monitoring Special Provision and the
Standard Settlement Plate Detail shall be required when a waiting period of more
than one month is recommended in the foundation design recommendation
reports. Install and monitor a minimum of two settlement plates at each bridge
end bent location and at locations no more than 200 feet apart.  Settlement gauges,
surveyed stakes on finished subgrade or other methods may be used instead of
settlement plates, but alternatives to settlement plates shall be submitted to the
NCDOT Geotechnical Engineering Unit for review and acceptance prior to
installation.

Reinforced bridge approach fills in accordance with the NCDOT standard shall be
required for end bents on all bridges.

C. Permanent Retaining Wall Structures

Extensible reinforcement is not allowed for any permanent retaining walls in
critical wall structures.  Modular block walls shall not be allowed for critical wall
structures.  Critical wall structures include walls supporting or adjacent to
interstate highways, bridge abutments, wing walls and walls over 18 feet in
height.

Design and construct permanent retaining walls, with the exception of gravity
walls and cast-in-place cantilever walls, in accordance with the applicable
NCDOT Project Special Provisions.  For each retaining wall, with the exception
of gravity walls, submit a wall layout and design.  The wall layout submittal shall
include the following:

- Wall envelope with top of wall, bottom of wall, existing ground and finished
grade elevations at incremental stations.

- Wall alignment with stations and offsets.
- Typical sections showing top and bottom of wall, drainage, embedment,

slopes, barriers, fences, etc.
- Calculations for bearing capacity, global stability and settlement.
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- Details of conflicts with utilities and drainage structures.
- Roadway plan sheets showing the wall (half size).
- Roadway cross sections showing the wall (half size).
- Traffic control plans showing the wall (half size).

Gravity walls shall be designed and constructed in accordance with the NCDOT
Structure Standard Drawings and the NCDOT 2006 Standard Specifications.
Gravity walls do not require any submittals and shall be identified in the roadway
foundation design recommendation report. Cast-in-place cantilever walls shall be
designed and constructed in accordance with the NCDOT 2006 Standard
Specifications.

Locate retaining walls at toe of slopes unless restricted by right of way limits.
The Design-Build Team shall submit global stability calculations for slopes at
retaining walls and obtain acceptance from the NCDOT Geotechnical
Engineering Unit prior to construction.  Any slopes behind walls shall be 2:1
(H:V) or flatter.

Drainage over the top of retaining walls shall not be allowed.  Sags in the top of
walls shall be avoided.  Direct runoff above and below walls away from walls, if
possible, or collect runoff at the walls and transmit it away.  Curb and gutter or
cast-in-place single faced barrier with paving up to the wall shall be required
when runoff can not be directed away from the back or front of the wall.  A paved
concrete ditch with a minimum depth of six inches shall be required at the top of
walls when slopes steeper than 6:1 (H:V) intersect the back of walls.

Precast or cast-in-place coping shall be required for walls without a cast-in-place
face with the exception of when a barrier is integrated into the top of the wall.
Extend coping or cast-in-place face a minimum of six inches above where the
finished or existing grade intersects the back of the wall.  A fence shall be
required on top of the facing, coping or barrier or immediately behind the wall, if
there is no slope behind the wall.

When using abutment retaining walls, deep foundations shall be used for the end
bents.  Design and construct the end bent and the abutment wall independent of
each other.  Wing walls independent of abutment retaining walls shall be required
unless approved otherwise by the NCDOT.  Pile foundations for end bents behind
abutment retaining walls must include brace piles battered toward the wall, or the
end bent may be supported on either a single row of plumb piles with MSE
reinforcement strapped to the back of the cap or a multiple row of plumb piles.  If
fill is required around piles or drilled piers, install foundations before placing any
fill.

D. Temporary Structures

Design temporary retaining structures, which include earth retaining structures
and cofferdams, in accordance with the current allowable stress design AASHTO
Guide Design Specifications for Bridge Temporary Works and the NCDOT

65



C-201917 (R-2823) Geotechnical Engineering Scope of Work Nash County

Temporary Shoring Special Provision.  The only submittal required to use the
standard sheeting design is the “Standard Shoring Selection Form”.

Design and construct temporary retaining walls in accordance with the applicable
NCDOT Project Special Provision.  At the top of temporary retaining walls, do
not place a barrier within five feet of the face of the wall.  If the barrier is between
five and nine feet from the face of the wall, anchor the barrier in accordance with
the NCDOT Roadway Standard Drawing No. 1170.01.

III. CONSTRUCTION REQUIREMENTS:

All construction and materials shall be in accordance with the NCDOT 2006 Standard
Specifications for Roads and Structures and the current NCDOT Project Special
Provisions, unless otherwise stated in this scope of work.  The Design-Build Team shall
be responsible for investigating, proposing and incorporating remedial measures for any
construction problems related to foundations, retaining walls, subgrades, settlement,
slopes, and construction vibrations.  The NCDOT Geotechnical Engineering Unit shall
review and accept these proposals.

The Design-Build Team shall be responsible for any damage or claim caused by
construction, including damage caused by vibration (see Article 107-15 NCDOT
Standard Specifications for Roads and Structures). The Design-Build Team shall be
responsible for deciding what, if any, pre and post-construction monitoring and
inventories need to be conducted to satisfy their liability concerns.  Any monitoring and
inventory work shall be performed by a qualified private engineering firm experienced in
the effects of construction on existing structures.

The prequalified geotechnical firm that did the foundation designs must review the
embankment settlement monitoring data a minimum of once a month and issue a letter
prior to releasing the embankment from the waiting period. Waiting periods may not be
ended until less than 0.1 inches of settlement is measured over a period of four weeks.
Submit the settlement monitoring data to the Department prior to issuing the release
letter.

The prequalified geotechnical firm that did the foundation designs shall review and
approve all pile driving hammers and drilled pier construction sequences.  The NCDOT
Geotechnical Engineering Unit shall review these approvals prior to beginning
construction.

Perform hammer approvals with GRLWEAP Version 2002 or later and in accordance
with the NCDOT 2006 Standard Specifications.  Provide pile driving inspection charts or
tables for all approved pile hammers.

Perform Pile Driving Analyzer (PDA) testing to develop pile driving inspection charts or
tables.  Provide PDA testing, and pile driving inspection charts or tables by a NCDOT
pre-approved company.  Meet the guidelines for NCDOT PDA reports from the
Geotechnical Engineering Testing Contract for PDA test reports.  To obtain a list of pre-
approved Geotechnical Engineering Testing Contract companies to perform PDA testing
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and guidelines for PDA test report, contact the Geotechnical Engineering Unit Contract
Administrator at 919-250-4088.  PDA Testing Engineer must be a professional engineer
registered in the State of North Carolina.  Submit a complete PDA report sealed by the
professional engineer who performed the test to the foundation design firm.  The
foundation design firm shall develop pile driving inspection charts or tables for approval
by the Geotechnical Engineering Unit prior to pile installation.

For each bridge that includes driven pile bents or driven pile footings, perform a
minimum of one (1) PDA test  (dual bridges are counted as one structure) for each pile
size, pile type or pile driving hammer.  If the bridge length with driven pile foundation is
longer than 600 feet, perform additional PDA test at every 600 feet interval.  Provide
additional PDA testing for any revisions to pile type, size or hammer previously
approved. The locations of PDA test piles must be approved by the Geotechnical
Engineering Unit prior to any PDA test.  Test piles in accordance with ASTM D 4945-89,
Standard Test Method for High Strain Dynamic Testing of Piles and this scope of work.

Use current NCDOT inspection forms for drilled piers available on the NCDOT
Geotechnical Engineering Unit’s webpage. Construct and inspect drilled piers in
accordance with the NCDOT Drilled Piers Special Provision.   Shaft Inspection Device
(SID) may be required to inspect drilled piers.  Install Crosshole Sonic Logging (CSL)
tubes in all drilled piers.  CSL testing shall be required for all the drilled piers for each
bridge. Submit CSL test information and results to the NCDOT Geotechnical Unit, via
the State Alternative Delivery Engineer, to determine if the results are acceptable.

The prequalified geotechnical firm that did the original design shall perform any changes
to the foundation designs.  All changes shall be based upon additional information,
subsurface investigation and / or testing.  Drilled pier tip elevations shall not be changed
during construction unless the prequalified geotechnical firm that did the bridge
foundation design redesigns the drilled pier from an SPT / rock core boring in accordance
with ASTM standards at the subject pier location or observations of the drilled pier
excavation.  If a drilled pier is designed based on a boring, do not drill a boring inside an
open drilled pier excavation.  Locate the boring within three pier diameters of the center
of the subject pier and drill to a depth of two pier diameters below the revised tip
elevation.  If a drilled pier is redesigned based upon observations of the drilled pier
excavation, the geotechnical engineer of record shall be present during the excavation to
determine the actual subsurface conditions.  Send copies of revised designs including
additional subsurface information, calculations and any other supporting documentation
sealed by a professional engineer registered in the State of North Carolina to the State
Alternative Delivery Engineer for review by the NCDOT Geotechnical Engineering Unit.
Also, send copies of any inspection forms related to foundations, settlement or retaining
walls to the State Alternative Delivery Engineer for review by the Geotechnical
Engineering Unit.

Conduct proofrolling in accordance with Section 260 of the 2006 Standard Specifications
for Roads and Structures.
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ROADWAY AND STRUCTURE FOUNDATION GUIDELINES

The Design-Build Team shall be responsible for, but not limited to, addressing, and
incorporating the following items for the roadway and structure foundation design of the project.
Include all design calculations and supporting documents in the geotechnical design submittal for
the NCDOT Geotechnical Engineering Unit’s review.

1. Analyze the stability of embankments and utilize recognized geotechnical engineering
designs and construction methods approved by NCDOT to ensure embankment stability.

2. Analyze embankment settlement and if necessary, recommend and incorporate mitigation
through the use of undercut or soil improvement methods such as surcharges, waiting
periods, wick drains, column supported embankment, etc.

3. Address, and incorporate if needed, the following regarding embankment problems:

a. The feasibility of using geo-textiles to achieve stability, reduce excavation of
soft soils and reduce the effect of settlement on the roadway.

b. The need for settlement gages, slope inclinometers and other embankment
monitoring devices and their placement and location.

c. Slope failures or sloughing.

4. Determine the feasibility, recommend and incorporate types of retaining walls and / or
shoring for permanent and / or temporary situations.  Design all retaining walls in accordance
with the current AASHTO LRFD Bridge Design Specifications and applicable FHWA
manuals.  If the AASHTO LRFD Bridge Design Specifications do not provide applicable
load and/or resistance factors for certain retaining wall types, then design these walls in
accordance with the latest AASHTO Standard Specification for Highway Bridges allowable
strength design methods.

5. Determine amount of settlements, recommend and incorporate methods to mitigate any
differential settlement problems at locations of walls, culverts and utilities.

6. Analyze the stability of cut sections.  Utilize recognized geotechnical engineering designs
and construction methods to ensure cut slope stability.

7. Analyze the stability of roadway approaches (to the distance from the bridge that affects the
stability and design of the bridge foundations) and particularly the end slopes under the
bridge, utilizing recognized geotechnical engineering designs and construction methods to
ensure stability.

8. Recommend pile, drilled pier or spread footing foundations for structures.  Design for
bearing capacity, lateral stability, buckling, scour, settlement and constructability.

9. Recommend bearing pressure for spread footings considering both strength limit and service
limit states, and effects of adjacent foundations, water table, scour, etc.  The scour critical
elevation for a spread footing shall be at the bottom of footing elevation.

10. Address the following regarding pile and / or drilled pier foundations:

a. Method of support – skin friction, tip bearing or combination of both.
b. Tip elevations no higher than and estimated pile lengths.

68



C-201917 (R-2823) Geotechnical Engineering Scope of Work Nash County

c. Ultimate axial load.
d. Settlement.
e. Number and location of test piles or piers and dynamic and / or static load

testing.
f. Wave equation analysis using an appropriately chosen pile hammer and

cushion material.
g. Necessity of using steel pile tips for concrete piles or pile points for steel

piles.
h. Effects of vibration on adjacent construction or existing structures.
i. Corrosion effects of various soils and water (See Structure Design Unit’s

Policy Manual).
j. Downdrag on piles or piers.
k. Lateral stability and horizontal deflections.
l. Design scour and scour critical elevations.   Scour critical elevation is the 500

year scour elevation.
m. Point of fixity.
n. Lateral squeeze for piles.

11. Include in the geotechnical recommendations report a summary table of the bridge
foundation recommendations including the following:

a. State project number, TIP number, county, description and bridge station.
b. Bent (work point) stations, types of foundations, ultimate loads, bottom of cap

or footing elevations, estimated pile lengths and tip elevations.

12. Address the following items, when applicable, as notes on plans or comments and attach to
the summary table:

a. All appropriate notes on plans (See Structure Design Unit’s Standard
Foundation Notes on Plans).

b. End slope and extent of slope protection.
c. Waiting periods for approach slab construction or end bent construction.
d. Battered piles.
e. Point of fixity elevations.
f. Design and scour critical elevations.
g. Tip elevations no higher than.
h. Steel pile points for steel piles or steel pile tips for concrete piles.
i. Number and location of test piles or piers, load tests, dynamic and/or static

testing.
j. Required rock socket for drilled piers.
k. Need for permanent steel casing including casing tip elevations, SPT, SID

Inspection, CSL and slurry use in accordance with the Drilled Piers Special
Provision.

l. Range of estimated hammer energies for concrete and pipe piles.

Address any other items affecting the foundation design on the summary sheets and include
all final recommendations on the summary sheets.
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GEOENVIRONMENTAL SCOPE OF WORK     (12-03-2007)

I. DEFINITION

For the purpose of this scope of work, contamination / contaminants are defined as any
substance, which when discharged in any quantity may present an imminent and
substantial danger to the public health or welfare.  Petroleum is defined as any oil of any
kind and in any form, including, but not limited to, crude oil, diesel fuel, fuel oil,
gasoline, lubrication oil, oil refuse, oil mixed with other waste, oil sludge, petroleum
related products or by-products, and all other liquid hydrocarbons, regardless of specific
gravity, whether singly or in combination with other substances.

The water table mentioned in this scope of work is defined as 140 feet above mean sea
level.  Any excavation below 140 feet above mean sea level will be considered below the
water table.

II. DESCRIPTION OF WORK

The Department investigated one Area of Known Ground Water Contamination within or
within close proximity to the project limits.  The area of known contamination, shown on
the Geoenvironmental Plan Sheet provided by the Department, occurs at two retail gas
stations as listed below.

No contaminated soil was found in the area investigated however contaminated ground
water was confirmed.  Any soil excavated below the water table in this area shall be
considered contaminated.  Contaminated materials need only be removed from this area
if excavation below the water table is necessary.  Therefore, the Design-Build Team shall
avoid or minimize excavation below the water table within the limits of the area shown
on the GeoEnvironmental Plan Sheet.  If the Design-Build Team's design is such that
excavation below the water table or UST removal is required in this area, the extent of
that anticipated excavation and location of the tanks to be removed shall be noted in the
Technical Proposal.  Removal and disposal of contaminated material from these areas
shall be handled in accordance with Section V below.

The Design Build Team shall containerize on site, any water generated by dewatering
activities in this area.  Disposal shall be handled in accordance with Section V below.
The Department shall sample the containerized water within 30 days of receiving written
notification that the dewatering activities are complete.

1. Morris J. Hurt Property

UST Facility I.D. #: 0-022385
This active gas station (L&L Food Store) is located in the northeast quadrant of the
intersection of Hunter Hill Road and Woodruff Road (2570 Hunter Hill Road).  During
the site investigation five (5) USTs were noted on site.
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2. Rebecca D. Paris Property

UST Facility I.D. #: 0-020492
This active gas station (Driver’s Grocery) is located in the northeast quadrant of the
intersection of Hunter Hill Road and Woodruff Road (2560 Hunter Hill Road) adjacent to
the L&L Food Store. One (1) abandoned in place and two (2) registered USTs are located
on the property.  Soil and ground water contamination were documented during a 1993
UST closure event.  During the site investigation three (3) monitoring wells and three (3)
USTs were noted on site.

Right of Way Acquisition:

The Design-Build Team shall adhere to all Right of Way Branch procedures regarding
the acquisition of contaminated property and if applicable, any Right of Way Acquisition
Recommendations provided by the Department.  If the Design-Build Team’s design is
such that the known USTs will be impacted, the Design Build Team shall acquire the
property as permanent easement. The Department shall require 30 days to remove the
USTs from the property after receiving written notification from the Design-Build Team
that the property has been acquired and the building has been razed.

The Design-Build Team shall notify the State Alternative Delivery Engineer in writing of
any underground heating oil tanks found during property appraisals and allow the
Department 30 days to investigate the property and provide right of way
recommendations.  The Department shall remove the heating oil tanks within 30 days of
receiving written notification that the right of way has been acquired and the building has
been razed.

Subsurface Utilities within Contaminated Areas:
Subsurface utilities buried on these areas shall be designed to resist degradation caused
by petroleum related compounds. If drainage is required in these areas, the Design-Build
Team shall construct a sealed drainage system through these areas.  Soil excavated below
the water table in these areas shall be considered contaminated and shall be handled in
accordance with Section V below.

Contamination by Design-Build Team:

The Design-Build Team shall be responsible for any costs (direct or indirect) associated
with damage and or cleanup of a hazardous substance and / or petroleum spill caused by
it or its agent.  This responsibility shall extend to freight carriers hired by the Design-
Build Team to deliver a commodity or service to the Department.  The Design-Build
Team shall comply with all Local, State, and Federal requirements for the proper
handling of hazardous substances.  In addition, the Design-Build Team shall indemnify
and hold the Department harmless against all claims, liabilities, and costs, including
attorneys’ fees, incurred in the defense of any claim brought against the Department
resulting from such a spill.
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III. INFORMATION PROVIDED BY NCDOT:

• Preliminary Site Assessment Report for the Morris J. Hurt Property
• Preliminary Site Assessment Report for the Rebecca Paris Property
• GeoEnvironmental Plan Sheet

IV. UNKNOWN CONTAMINATED SITES:

The Design-Build Team shall immediately notify the Department when the Design-Build
Team’s operations encounter or expose any abnormal condition which may indicate the
presence of a hazardous, contaminated, and / or toxic material not previously identified.
Unknown contaminated sites will be addressed in accordance with Section V below.

V. DESIGN-BUILD TEAM REMOVAL AND DISPOSAL OF CONTAMINATED
MATERIAL:

This Section V applies only if removal and disposal of contaminated material is to be
performed by the Design-Build Team.  The Engineer shall determine if removal and
disposal is to be performed by the Design-Build Team through a supplemental agreement
or if the Department will perform the removal and disposal.

The Design-Build Team shall employ a fully experienced and qualified geoenvironmental
firm to dispose of contaminated soil and groundwater and any other contaminants
removed from within the project right of way during construction activities.  The Design-
Build Team shall furnish and deliver to the Department three (3) reports accompanied by
all documents necessary to meet the laws, rules and regulations of the environmental
regulatory agency(ies) having jurisdiction over each respective site from which waste
materials are removed.  Reports documenting the Design-Build Team’s work and
laboratory analyses of collected samples shall be submitted to the Department within 30
calendar days after its completion.  If the Design-Build Team removes any underground
storage tanks, a UST Closure Report shall be presented to the Department within twenty-
five (25) calendar days after receipt of laboratory data.  The Design-Build Team shall not
submit any reports directly to the regulatory agencies.

Contaminated material removed during construction shall be transported to a waste
treatment / disposal facility that is fully approved and permitted by all applicable
environmental regulatory agencies to receive, treat and / or dispose of the material. It
shall be the Design-Build Team’s responsibility to locate such a facility.  Contaminated
material is only to be removed to the extent necessary to complete a task or as directed by
the Engineer.  Remaining contamination shall be left in place and documented in reports
provided to the Department. Departmental approval of the specific facility identified for
use by the Design-Build Team shall occur prior to removal of any materials from the
project limits.  The Design-Build Team shall provide to the Department all transportation
manifests and certificates of acceptance from the receiving disposal facility on a weekly
basis.  The Design-Build Team shall present all disposal manifests to the Engineer within
twenty (20) days of completion of the excavation.  The Design-Build Team shall provide
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to the Department a Certificate of Remediation from the disposing / treating facility
within sixty (60) days after removal of the materials from the project site unless alternate
arrangements are approved in writing by the Department.  The Department will be the
regulatory generator of all waste excavated and removed from within its right of way.
The Design-Build Team shall act as agents of the Department for signing all waste
transportation and disposal manifests as necessary.

The Design-Build Team shall maintain qualified personnel onsite at all times during
removal of materials from within known areas of contamination to monitor ambient air
quality.  The qualified personnel shall be knowledgeable with the use of an Organic
Vapor Analyzer, Flame Ionization Detector, Photo Ionization Detector, or similar
equipment.

The Design-Build Team shall be entirely responsible for compliance with all OSHA,
EPA, DOT, DENR and local rules and regulations pertaining to excavation,
transportation and treatment / disposal of the contaminated media.  Examples of such
rules and regulations include, but are not limited to, 29 CFR 1910 and 1926, 40 CFR 260
- 265, 49 CFR 173 and 178, 15A NCAC 13A North Carolina Hazardous Waste
Management Rules, NCGS 130A - 310 Inactive Hazardous Sites, the Federal
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA)
and the Federal Resource Conservation and Recovery Act (RCRA).  It must be noted that
inclusion of this paragraph is meant to highlight the Design-Build Team’s responsibility
for regulatory compliance in all phases of work on this project.
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HYDRAULICS SCOPE OF WORK  (11-30-07)

Project Details

The Design-Build Team shall:

• Hold a pre-design meeting with the State Alternative Delivery Engineer and Hydraulic
Review Engineer upon acceptance of the Preliminary Roadway Plans.

• Design and install all storm drainage systems within the project limits.

• Analyze existing culverts and cross pipes adjacent to the project and within existing right of
way.  Replace any deficient (structurally or hydraulically) pipes and / or culverts.

• Prepare Pre and Post Analyses for increases in discharge and take appropriate action in
accordance with the guidelines stated below to make sure that additional drainage is
adequately handled.

• Provide Culvert and Bridge Survey Reports for structures in accordance with the guidelines
stated below.

• Provide bridge drainage features that prevent direct discharge into surface water.

• Provide a Stormwater Management Plan using Best Management Practices.

• Provide permit drawings and calculations for USACE 404 permit and NCDWQ Section 401
Note that the project is within the Tar-Pamlico River Basin and shall adhere to the Tar-
Pamlico Riparian Buffer Rules.

• Prepare a CLOMR package for any regulated streams impacted by the design for the
Department’s submittal to FEMA.  No construction activity shall occur in FEMA regulated
floodplains prior to obtaining an approved CLOMR. The Department will be responsible for
all associated fees.

• Prepare LOMR packages for any regulated streams impacted by the design for the
Department’s submittal to FEMA after the project is completed or after construction in each
impacted floodplain is completed. The Department will be responsible for all associated fees.

• Conduct 4B and 4C Merger 01 interagency meetings that include NCDOT PDEA-NEU,
NCDOT Alternative Delivery Unit and interested environmental agencies to review the
hydraulic design and permit sites prior to submittal of the environmental permit applications.
All work resulting from the hydraulics and permit reviews shall be the responsibility of the
Design-Build Team.  The Design-Build Team shall provide hydraulics plans and permit
impact sheets to the State Alternative Delivery Engineer a minimum of five weeks prior to
the appropriate interagency meeting. The Design-Build Team shall take minutes of the
meeting and provide them to the Department within three business days.
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• The Design-Build Team shall investigate the concerns noted in Mr. George Gallivan’s
August 28, 2007 e-mail and take appropriate remedial measures.

General

• All design shall be in accordance with criteria provided in the North Carolina Division of
Highways “Guidelines for Drainage Studies and Hydraulics Design-1999”, the addendum
“Handbook of Design for Highway Drainage Studies-1973”, North Carolina Department of
Transportation “Best Management Practices for Construction and Maintenance Activities–
2003” and the North Carolina Division of Highways Hydraulics Unit web-site:

http://www.ncdot.org/doh/preconstruct/highway/hydro/

• Ditches shall not be allowed in wetlands unless permitted by the USACE.

• No vertical low point shall be allowed on any bridge or approach slab.

Information Supplied:

• Hard copy of Mr. George Gallivan's August 28, 2007 e-mail.
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SIGNING SCOPE OF WORK    (11-29-07)

General

The Design-Build Team shall prepare Signing Plans in accordance with the latest edition of the
2003 Manual on Uniform Traffic Control Devices (MUTCD), the 2004 NC Supplement to the
MUTCD, NCDOT Standard Specifications for Roads and Structures (July 2006), the NCDOT
Roadway Standard Drawings (July 2006) for the design and development of signing plans, the
latest Standard Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals published by AASHTO, the Guidelines for Preparation of Signing Plans for Design-Build
Projects and the contract requirements contained herein.

Signing Plan Requirement

The Design-Build Team shall select a Private Engineering Firm (PEF) that has experience in
designing and sealing Signing Plans for NCDOT on projects comparable to this project.

Signs Furnished by Design-Build Team

The signs shall be furnished by the Design-Build Team according to the specifications provided by
the Department.

Signing Project Limits

The Design-Build Team shall be responsible for the design, fabrication and installation of all signs
required through the construction limits of the mainline, all -Y- Lines and all cul-de-sacs.  The
Design-Build Team shall also be responsible for the design, fabrication and installation of all signs
required beyond the construction limits of the mainline, all -Y- Lines and all cul-de-sacs to ensure
adequate advance signage and spacing is provided.

The posted speed limit for the Rocky Mount Northern Connector shall be 55 mph.

The Design-Build Team shall coordinate the route designation of the Rocky Mount Northern
Connector with the Division and Regional Traffic Engineers.

Sign Design

The Design-Build Team shall be responsible for the design, fabrication and installation of the
appropriate signing for the project.  The Design-Build Team shall be responsible for all Type A, B,
and D sign designs, fabrication and installation for ground mounted signs.  The Design-Build Team
shall be responsible for determining, sizing, fabricating, locating and installing all Type E (warning
and regulatory signs), and Type F signs (route marker assemblies).

All individual sign designs shall be included in the Signing Plans.  All individual sign designs shall
be prepared using the latest version of GuidSign software.  The latest GuidSign updates are located
at the following website:
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http://www.ncdot.org/doh/preconstruct/traffic/congestion/SIGN/

Sign Maintenance

The Design-Build Team shall maintain all existing signs during construction, including temporary
installations of Guide Signs on supports and any other element of the sign system, in accordance
with Section 908-3(C) of 2006 Standard Specifications for Roads and Structures to ensure signs are
properly maintained and visible during project construction.

Reference Signing Section of the Traffic Control and Pavement Markings Scope of Work for
temporary signing requirements.

Temporary Signs

The Design-Build Team shall be responsible for designing and installing temporary sign supports.
Reference the Signing Section of the Traffic Control Scope of Work for additional temporary
signing requirements.

Sign Locations

The Design-Build Team shall be responsible for determining the station locations for all signs.  To
avoid sign placement in locations where their usefulness will be short-lived, the Design-Build
Team shall coordinate the proposed sign designs and locations with existing and future projects
through the Department.

Ground Mounted Support Designs

NCDOT will provide the software for ground mounted sign support designs.  The Design-Build
Team shall be responsible for all design, fabrication, and installation of ground mounted supports
and signs.  Instructions for loading support design software will be made available upon request.

Guardrail or Other Protection for Signs

The Design-Build Team shall be responsible for determining, designing and installing any
protection for proposed and existing sign supports.

Signing Roadway Standards, Typical Sheets and Specifications

Roadway standards and typical sheets to be used in summarizing quantities, standard specifications,
and compiling Type E and F signs can be located at the following website:

http://www.ncdot.org/doh/preconstruct/traffic/congestion/SIGN/

The Design-Build Team shall incorporate the appropriate information onto these sheets and submit
them to the State Alternative Delivery Engineer for review and acceptance.
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Removal and Disposal of Existing Signs

The Design-Build Team shall be responsible for determining those existing signs that will no
longer be needed upon completion of the project, such as on -Y- lines and project tie-ins.  The
Design-Build Team shall be responsible for removal and disposal of these signs and supports.  The
Design-Build Team shall show and note these signs on the signing plan view sheets.

Signing Construction Revisions

After submittal of RFC Signing Plans to the Department, all construction revisions shall be
submitted to the Department for review prior to incorporation.
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TRAFFIC CONTROL AND PAVEMENT MARKINGS SCOPE OF WORK     (11-30-07)

I. Traffic Control Plans and Pavement Marking Plans

A. Design Parameters

The Design-Build Team shall prepare the Traffic Control and Pavement Marking Plans
for this project following the parameters listed below:

1. Maintain a minimum of two 12-foot lanes in each direction of US 301, unless
otherwise noted below. Maintain existing lane widths for all other roadways.

2. Traffic control devices when utilized, shall be located a minimum 2-foot offset (shy
distance) from the edge of travel lane to the traffic control device. Maintain existing
shoulder widths when traffic control devices are not required.

3. Use of an approved temporary barrier system shall be shown in the staging concept
and shall follow the requirements listed below:
 Determine the distance the temporary barrier could deflect and provide the

shoulder widths or distance behind the temporary barrier to the work area equal or
greater than the possible deflection distance. Regardless of the deflection
distances determined by the Design-Build Team, below are the minimal
acceptable distances that shall be used:
− When separating traffic, the minimal inside shoulder width for both directions

of travel shall be 2’ and the temporary barrier shall be anchored.
− When using approved temporary barrier system on both sides of the roadway

for more than 1000’, the outside shoulder width shall be 8’ minimum or 2’
minimum if emergency pull off areas are provided every 5000’.

 The Design-Build Team shall be required to determine, and adhere to, the length
of need, flare rate, clear zone and possible deflection of the proposed temporary
barrier proposed.

 The approved temporary barrier system shall be located completely on asphalt or
concrete surfaces.

4. The lowest allowable design speed for temporary alignments on state routes shall be
the higher of 10 mph below the posted speed limit or 35 mph. Temporary design
speeds for NC, US and Interstate routes shall be the current posted speed limit.

5. Roadway Standard Drawing 1101.11 shall be used for merge and shift tapers. All
other temporary roadway alignments shall follow the NCDOT Roadway Design
Manual, 2004 AASHTO A Policy on Geometric Design of Highways and Streets and
the most current Highway Capacity Manual.

6. Changes in super elevation rates shall be avoided within travel lanes. Super-elevation
rate changes shall not exceed 0.04 between edge lines of travel lanes.

7. Maintain access to all residents, schools and businesses at all times, unless otherwise
noted below.

8. Splitting of traffic in the same direction shall not be allowed, (i.e. separation by any
type of barrier, bridge piers, existing median, etc.).

9. All road closures are subject to Department approval. The Design-Build Team shall
be responsible for investigating all detour routes, including but not limited to,
analyzing the traffic capacity, investigating impacts to emergency services and
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schools, as well as determining improvements required to accommodate the detoured
traffic. Prior to utilizing a detour, the Design-Build Team shall be responsible for
obtaining Department approval and installing improvements required to
accommodate the detoured traffic. Proposed offsite detours shall not have non-
signalized at-grade railroad crossings. The Technical Proposal shall list all proposed
offsite detours, explaining their need and duration. Possible detour needs could
include, but are not limited to, road closures due to substandard horizontal or vertical
clearance limits, grade changes at tie-in locations and oversize and / or overweight
limits.

10. Proposed offsite detours shall not close Peele Road and NC 48 at the same time.
11. The Design-Build Team shall be required to provide access for wide-loads and

oversized permitted vehicles utilizing roadways within the project limits.
 For annual permitted vehicles, a clear width of 18’ shall be required for all

roadways with the exception of US 301.
 For US 301, a clear width of 20’ shall be maintained for single use permitted

wide-loads up to 16’ wide.
 The Design-Build Team shall be responsible for maintaining required vertical

clearances.
12. At a minimum, one CMS board shall be required per direction when construction is

occurring on Hunter Hill Road (SR 1604), NC 43 and US 301. CMS boards shall also
be required to provide information on alternate routes, when lane closures are utilized
and for all other construction activities that adversely impact the traveling public. All
messages displayed on the CMS boards shall be included in the Traffic Control Plans
and approved by the Department prior to incorporation.

B. Traffic Control and Final Pavement Marking Plan Requirements:

The Design-Build Team shall be required to development Traffic Control and Pavement
Marking Plans that maintain all types of traffic as defined by the Manual for Uniform
Traffic Control Devices, including but not limited to pedestrians, bicycles, motor
vehicles, commercial trucking, wide loads and oversized loads. The Traffic Control and
Pavement Marking Plans developed by the Design-Build Team shall be ADA compliant.

The Staging Concept and Preliminary Pavement Marking Plans shall meet the RFP
requirements before the first phase submittal can be submitted. Construction shall not
begin until the first phase submittal meets the requirements of the RFP. Construction
shall not begin on subsequent phase submittals until they meet the requirements of the
RFP. All submittals shall follow the NCDOT July 2006 Roadway Standard Drawings,
NCDOT 2006 Standard Specifications for Roads and Structures, the Guidelines for
Preparation of Traffic Control and Pavement Marking Plans for Design-Build Projects
and the Manual for Uniform Traffic Control Devices.

The Design-Build Team shall select a Private Engineering Firm (PEF) that has
experience designing and sealing Traffic Control and Pavement Marking Plans for the
North Carolina Department of Transportation (NCDOT) on comparable projects.
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The Work Zone Traffic Control web site contains useful information that may be needed
for the design of the Traffic Control and Pavement Marking Plans.

http://www.ncdot.org/doh/preconstruct/wztc/

The Final Pavement Marking Plans shall address any required modifications to existing
pavement markings located outside the project limits to ensure appropriate tie-ins.  The
Design-Build Team shall be responsible for installing all markings and markers located
outside the project limits, resulting from the project construction.

II. Project Operations Requirements

The following are Time Restrictions and notes that shall be included with the Traffic Control
Plans General Notes:

A. Time Restrictions

1. Intermediate Contract Times #1 and #2 for Lane Narrowing, Closure, Holiday
and Special Event Restrictions.

As a minimum, the Design-Build Team shall maintain existing traffic patterns and
shall not close or narrow a lane during the times below. When traffic is placed into
the final pattern for any roadway, that will become the minimal traffic pattern and the
following time restrictions shall still apply.

Road Name Time Restrictions

US 301 Sunday thru Saturday 7:00 a.m. to 8:00 p.m.
When US 301 is used as an alternate route
for I-95 traffic, all lane closures shall be
removed within 60 minutes of notice by the
Engineer.

Hunter Hill Road (SR 1604) Monday to Friday 1:00 p.m. to 7:00 p.m.

NC 43 Monday to Friday 3:00 p.m. to 7:00 p.m.

The Design-Build Team shall not install or remove any traffic control device required
for narrowing or closing a lane during the times listed above.

In addition to the lane narrowing and closure restrictions stated above for US 301,
during holidays, holiday weekends, special events, or any other time when traffic is
unusually heavy on the roadways listed herein, the Design-Build Team shall not close
or narrow a lane of traffic, detain the traffic flow or alter the traffic flow on US 301.
As a minimum, these requirements / restrictions apply to the following schedules:

(a) For New Year's between the hours of 8:00 p.m. December 31st to 7:00 a.m.
January 3rd.  If New Year's Day is on a Friday, Saturday or a Sunday, then from
8:00 p.m. the Friday before New Year’s Day to 7:00 a.m. the following Tuesday.
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(b) For Easter, between the hours of 8:00 p.m. the Friday before Easter and 7:00 a.m.
the Tuesday after Easter.

(c) For Memorial Day, between the hours of 8:00 p.m. the Friday before Memorial
Day to 7:00 a.m. the Wednesday after Memorial Day.

(d) For Independence Day, between the hours of 8:00 p.m. July 3rd and 7:00 a.m. July
6th. If Independence Day is on a Friday, Saturday or Sunday, between the hours of
8:00 p.m. the Thursday before Independence Day and 7:00 a.m. the Tuesday after
Independence Day.

(e) For Labor Day, between the hours of 8:00 p.m. the Friday before Labor Day to
7:00 a.m. the Wednesday after Labor Day.

(f) For Thanksgiving, between the hours of 8:00 p.m. the Tuesday before
Thanksgiving to 7:00 a.m.  the Tuesday of the following week.

(g) For Christmas, between the hours of 8:00 p.m. the Friday before the week of
Christmas Day and 7:00 a.m. the following Tuesday after the week of Christmas
Day.

Liquidated Damages for Intermediate Contract Time #1 for the above lane
narrowing, lane closure, holiday and special event time restrictions for US 301
are $1,000.00 per 30-minute period or portion thereof.

Liquidated Damages for Intermediate Contract Time #2 for the above lane
narrowing and lane closure time restrictions for Hunter Hill Road (SR 1604) and
NC 43 are $500.00 per 30-minute period or portion thereof.

2. Intermediate Contract Times #3 and #4 for Road Closure Restrictions for
Construction Operations.

As a minimum, the Design-Build Team shall maintain the existing traffic pattern for
all roadways and follow the road closure restrictions listed below. When a road
closure is used, the Design-Build Team shall reopen the travel lanes by the end of the
road closure duration to allow the traffic queue to deplete before re-closing the
roadway.

a.  The Design-Build Team shall not close US 301 during the times listed below.
Road closures shall only be allowed for the operations listed in this intermediate
contract time restriction.

Sunday to Saturday -      6:00 a.m. to 12:01 a.m.

b.  The Design-Build Team shall not close Hunter Hill Road (SR 1604) during the
times listed below. Road Closures shall only be allowed for the operations listed
in this intermediate contract time restriction.
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Sunday to Saturday -      6:00 a.m. to 10:00 p.m.

Maximum road closure duration of 30 minutes shall be allowed for the roadways
listed in this ICT for the following operations:

- Traffic shifts, including tie-in work and placement of pavement markings.
- Tie-in work for the -L- Line and / or -Y- Lines, unless an approved detour

route is operational.
- Signal Pole installation and cable installation required across travel lanes.

Proposed road closures for any road within the project limits shall be approved prior
to incorporation in the Traffic Control Plans.

Liquidated Damages for Intermediate Contract Time #3 for the above road
closure time restrictions for US 301 are $1,000.00 per 30-minute period or any
portion thereof.

Liquidated Damages for Intermediate Contract Time #4 for the above road
closure time restrictions for Hunter Hill Road (SR 1604) are $500.00 per 30-
minute period or any portion thereof.

4. Hauling Restrictions

The Design-Build Team shall adhere to the hauling restrictions noted in the NCDOT
2006 Standard Specifications for Roads and Structures.

The Design-Build Team shall not conduct any hauling operations against the flow of
traffic of an open travelway unless an approved temporary traffic barrier or guardrail
protects the work area.

Hauling vehicles shall not leave or enter an open travel lane at less than 10 mph
below the posted speed limit. All entrances and exits for hauling to the work zone
shall follow the Roadway Standard Drawings.

Additional traffic control devices shall be required when hauling occurs across
roadways.

The Design-Build Team shall include details in the Traffic Control Plans on how
hauling will be conducted.

B. Lane and Shoulder Closure Requirements

The Design-Build Team shall not install more than 2.0 miles of lane closures on any
roadway within the project limits, measured from the beginning of the merge taper to the
end of the lane closure.

Within the project limits, the Design-Build Team shall not install more than one lane
closure, in any one direction, on any roadway. A lane closure may be installed in
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opposing directions (maximum of one in each direction) as long as a minimum distance
of four miles is maintained between the lane closure limits.

The Design-Build Team shall remove lane closure devices from the lane when work is
not being performed behind the lane closure or when a lane closure is no longer needed.

When personnel and / or equipment are working within 40 feet of an open travel lane, the
Design-Build Team shall close the nearest open shoulder using Roadway Standard
Drawing No. 1101.04, unless the work area is protected by an approved temporary traffic
barrier or guardrail.

 
When personnel and / or equipment are working on the shoulder adjacent to an undivided
facility and within 5 feet of an open travel lane, the Design-Build Team shall close the
nearest open travel lane using Roadway Standard Drawing No. 1101.02, unless the work
area is protected by an approved temporary traffic barrier or guardrail.

When personnel and / or equipment are working on the shoulder adjacent to a divided
facility and within 10 feet of an open travel lane, the Design-Build Team shall close the
nearest open travel lane using Roadway Standard Drawing No. 1101.02, unless the work
area is protected by an approved temporary traffic barrier or guardrail.

When personnel and / or equipment are working within a lane of travel of an undivided or
divided facility, the Design-Build Team shall close the lane using the appropriate
roadway standard drawing from the NCDOT July 2006 Roadway Standard Drawings.
The Design-Build Team shall conduct the work so that all personnel and / or equipment
remain within the closed travel lane.

The Design-Build Team shall not perform work involving heavy equipment within 15
feet of the edge of travelway when work is being performed behind a lane closure on the
opposite side of the travelway.

C.  Pavement Edge Drop off Requirements

The Design-Build Team shall backfill at a 6:1 slope up to the edge and elevation of
existing pavement in areas on interstates that are within 10’ of the edge of the travel lane
and within 6’ for all other roadways. The Design-Build Team shall fill and compact
differences in grade using an acceptable material and compact as follows:

Elevation differences that exceed 2 inches on roadways with posted speed limits of 45
mph or greater.

Elevation differences that exceed 3 inches on roadways with posted speed limits less
than 45 mph.

Do not exceed a difference of 1.5 inches in elevation between open lanes of traffic.
Install advance warning “UNEVEN LANES” signs (W8-11) 500 feet in advance.

Or
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Do not exceed a difference of 2.0 inches in elevation between open lanes of traffic.  If
the difference between open lanes is between 1.5 inches and 2.0 inches, provide a 1:1
slope at edge of pavement separating the lanes of travel. Install advance warning
“UNEVEN LANES” signs (W8-11) 500 feet in advance and a minimum of once
every ½-mile throughout the uneven area.

Ensure that all areas have proper temporary drainage.

D. Traffic Pattern Alterations

The Design-Build Team shall notify the Engineer in writing twenty-one (21) calendar
days prior to any traffic pattern alteration. See the Public Information Scope of Work for
providing information to the public.

E. Signing

The Design-Build Team shall install advance work zone warning signs when work is
within 100 feet from the edge of travel lane and no more than three days prior to the
beginning of construction.

When no work is being conducted for a period longer than one week, the Design-Build
Team shall remove or cover all advance work zone warning signs, as directed by the
Engineer, at no cost to the Department.

All detour signing shall be the responsibility of the Design-Build Team. The Design-
Build Team shall cover or remove all detour signs within and off the project limits when
a detour is not in operation.

The Design-Build Team shall ensure all necessary signing is in place prior to altering any
traffic pattern.

The Design-Build Team shall maintain all Guide Signs throughout the life of the project,
and remove any Guide Signs when the signs are no longer applicable.

F. Traffic Barrier

The Department will not provide any moveable barrier or transfer vehicles for this
project. The Design-Build Team shall adhere to the following requirements.

Install an approved temporary traffic barrier system a maximum of two (2) weeks prior to
beginning work in any location.  Once the approved temporary traffic barrier system is
installed at any location, proceed in a continuous manner to complete the proposed work
in that location.

Once the approved temporary traffic barrier system is installed and no work has been
performed behind the approved temporary traffic barrier system for a period longer than
two (2) months, remove / reset the approved temporary traffic barrier system unless the
barrier is protecting a hazard.
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Protect the approach end of the approved temporary traffic barrier system at all times
during the installation and removal of the barrier. If the system requires installation of a
temporary crash cushion, a truck mounted impact attenuator can be used for a maximum
of 72 hours until the temporary crash cushion can be installed.

Offset the approach end of the approved temporary traffic barrier system a minimum of
40 feet from oncoming traffic or protect at all times by a temporary crash cushion if the
approved temporary traffic barrier system requires a temporary crash cushion.

Install approved temporary traffic barrier system with the traffic flow, beginning with the
upstream side of traffic.  Remove the approved temporary traffic barrier system against
the traffic flow, beginning with the downstream side of traffic.

In tangent sections, to close or keep closed the section of the roadway until the approved
temporary traffic barrier system can be placed or after the approved temporary barrier
system has been removed, drums shall not exceed a spacing in feet equal to or greater
than twice the posted speed limit for tangent sections.

If installed along the right side of an acceleration ramp / loop, the approved temporary
traffic barrier system shall be located a minimum of 200’ from the end of the pavement
marking taper to the beginning of the barrier taper.

The Design-Build Team shall be responsible for providing a safe area (lateral offset
behind barrier to work area) behind the approved temporary barrier system in accordance
with the NCHRP-350 deflections from crash testing. If the safe area can not be
maintained, an anchored barrier system shall be required.

G. Traffic Control Devices

Use traffic control devices that conform to all NCDOT requirements and are listed on the
NCDOT’s Approved Products List as shown on NCDOT’s Work Zone Traffic Control
website. Use of devices not shown on the Approved Product List shall require approval
from the State Alternative Delivery Engineer.

In tangent sections, channelizing device spacing shall not exceed a distance in feet equal
to twice the posted speed limit tangent sections. At intersection and driveway radii,
chanelization devices shall be spaced 10 feet on-center and 3 feet off the edge of an open
travelway, when lane closures are not in effect.

Place Type III barricades, with "ROAD CLOSED" Sign R11-2 attached, of sufficient
length to close entire roadway.  Stagger or overlap barricades to allow for ingress or
egress.

Place sets of three drums perpendicular to the edge of the travelway on 500-foot centers
when unopened lanes are closed to traffic.  These drums shall be in addition to
channelizing devices.
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H.  Pavement Markings, Markers and Delineation

Placement of final pavement markings and markers shall proceed only when the Final
Pavement Marking Plans meet the requirements of the RFP and the Guidelines for
Preparation of Traffic Control and Pavement Marking Plans for Design-Build Projects.

The Design-Build Team shall use pavement marking and marker products that conform
to all NCDOT’s requirements and specifications, as listed on the NCDOT’s Approved
Products List located on the NCDOT’s Work Zone Traffic Control website.

http://www.ncdot.org/doh/preconstruct/wztc/

The Design-Build Team shall install pavement markings and markers in accordance with
the NCDOT 2006 Standard Specifications for Roads and Structures, and in accordance
with the manufacturer’s procedures and specifications.

The Design-Build Team shall install pavement markings and pavement markers on the
final surface as follows:

Road Marking Marker
Asphalt surfaces Thermoplastic or Polyurea Raised Permanent

with standard beads

Concrete surfaces and Polyurea with standard beads or Raised Permanent
bridge deck surfaces Cold applied Plastic (Type I)

Refer to the Polyurea with Standard Bead Special Provision, which is available on the
NCDOT's Work Zone Traffic Control website.

All US routes require 50% wider markings, i.e., lane lines, edge lines and skips shall be
6”.

The Design-Build Team shall install temporary pavement markings and temporary
pavement markers on the interim surface or temporary pattern as follows:

Road Marking Marker

All Roads and Minimum of Paint Raised Temporary
Existing Structures

Proposed Structures Cold applied Plastic (Type IV) Raised Temporary

When using cold applied plastic, (Type IV) pavement markings, place temporary raised
markers half on and half off edgelines and centerlines to help secure the tape to the
roadway. Markers shall be spaced the appropriate distance apart as described by
Roadway Standard Drawing 1250.01, Sheet 1 of 3.
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Prior to opening a roadway to traffic on facilities that the installation of proposed
monolithic island has not occurred, outline the location of the proposed monolithic island
with the proper color pavement marking.

Place at least two applications of paint on the final wearing surface on new pavement.
Place additional applications of paint upon sufficient drying time, as determined by the
Engineer.

Place at least two applications of paint for temporary traffic patterns that will remain in
place over three (3) months.  Place additional applications of paint upon sufficient drying
time, as determined by the Engineer.

Tie proposed pavement marking lines to existing pavement marking lines.

Replace any pavement markings that have been damaged by the end of each day's
operation.

Remove any conflicting markings or markers before shifting traffic to a new pattern.

Removal of the temporary pavement markings shall be accomplished by using water
blasting, sand blasting, shot blasting systems or other approved systems to minimize
damage to the road surface. All systems shall be required to remove 100% of the
pavement marking without removing more than 1/32 inch of the pavement surface.

I. Temporary / Final Signals

Notify the Engineer in writing two months before a traffic signal installation is required.

Shift and revise all signal heads as required by the accepted Signal Plans developed by
the Design-Build Team.

J. Miscellaneous

Provide portable temporary lighting to conduct night work in accordance with the
NCDOT 2006 Standard Specifications for Roads and Structures.

Police may be used to maintain traffic through intersections. The Design-Build Team
shall be responsible for coordinating with the law enforcement agency if they will be
used. The Traffic Control Staging Concept shall address when police will be used, where
they will be used, duration and why. Utilize Officers who are outfitted with law
enforcement uniforms and marked vehicles, which are equipped with proper lights
mounted on top of the vehicle and agency emblems.

Coordinate with the NCDOT Resident Engineer in charge of any project in the vicinity of
this project for any work that may affect the construction and the Traffic Control of this
project.

The Design-Build Team shall not anticipate a speed reduction or $250 speeding penalty
ordinance for this project. Guidelines for speed reduction and $250 speeding penalty
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ordinances are located on the Traffic Control web site. If the guidelines justify the need
for either ordinance, an engineering study will need to be preformed by an NCDOT
Regional Traffic Engineer and the Ordinance signed by the NCDOT State Traffic
Engineer. Submit request for the engineering study to be performed for the speed
reduction and/or the $250 speeding penalty ordinance to the NCDOT State Alternate
Delivery Engineer and allow 6 weeks to complete study and provide ordinance(s) if
approved.

Temporary Shoring for the Maintenance of Traffic may be required, and estimated
locations where temporary shoring will be anticipated shall be identified in the Staging
Concept. The Work Zone Traffic Control Unit has a detail providing design information
on where temporary traffic barrier shall be located in relation to the shoring and traffic
location. The Geotechnical Engineering Unit web site has more information on temporary
shoring.

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

The Design-Build Team shall adhere to the additional shoring requirements located on
the Work Zone Traffic Control unit and Geotechnical Engineering Unit web sties.

The Design-Build Team shall identify on the appropriate Traffic Control detail where
temporary shoring will be used by providing station limits, offsets, the type of shoring
and where temporary traffic barrier will be located if needed.
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UTILITIES COORDINATION SCOPE OF WORK  (11-30-07)

• Overview

The Design-Build Team shall obtain the services of a Private Engineering Firm (PEF)
knowledgeable in the NCDOT Utility Coordination Process, involved with utility relocation /
installation and highway construction.  The Design-Build Team shall be responsible for
coordinating all utility relocations.  Coordination shall include any necessary utility agreements
when applicable.  The NCDOT will be responsible for non-betterment utility relocation cost
when the utility company has prior rights of way / compensable interest.  The utility company
shall be responsible for the relocation costs if they can not furnish evidence of prior rights of
way or a compensable interest in their facilities.   The Design-Build Team shall be responsible
for determining the cost responsibility for the utility relocations. The Design-Build Team shall
be responsible for all costs associated with utility relocations due to haul roads and / or any other
temporary conditions resulting from the Design-Build Team’s methods of operation or sequence
of work.  NCDOT will be the approving authority for all utility agreements and approval of
plans.

• Preparation for relocating utilities within the existing or proposed highway Rights of
Way

I. The Design-Build Team shall be required to use the guidelines as set forth in the
following:

(A) NCDOT Utility Manual - Policies & Procedures for Accommodating Utilities on
Highway Rights of Way

(B) Federal  Aid Policy Guide- Subchapter G, Part 645, Subparts A & B

(C)  Federal Highway Administration’s Program Guide, Utility Adjustments &
Accommodations on Federal Aid Highway Projects

(D) NCDOT Construction Manual Section 105-8

(E) NCDOT Right of Way Manual - Chapter 16 Utility Relocations

(F) NCDENR Public Water Supply - Rules governing public water supply

(G) NCDENR Division of Water Quality - Title 15A - Environment and Natural
Resources

II. The Design-Build Team shall be responsible for confirming the utility locations,
confirming the type of facilities, identifying the utility owners and determining the cost
responsibilities in order to coordinate the relocation of any utilities in conflict with the
project.

• Arrangements for Protection or Adjustments to Existing Utilities

I. The Design-Build Team shall make the necessary arrangements with the utility owners
for adjustments, relocations or removals where the Design-Build Team and Utility
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Company, with concurrence from the Department, determine that such work is essential
for highway safety and performance of the required construction.
The Design-Build Team shall not commence work at points where the highway
construction operations are adjacent to utility facilities, until making arrangements with
the utility company to protect against damage that might result in expense, loss,
disruption of service or other undue inconvenience to the public or utility owner.  The
Design-Build Team shall be responsible for damage to the existing or relocated utilities
resulting from his operations.  In the event of interruption of any utilities by the project
construction, the Design-Build Team shall promptly notify the proper authority (Utility
Company) and cooperate with the authority in the prompt restoration of service.

The Design-Build Team shall accommodate utility adjustments, reconstruction, new
installation and routine maintenance work that may be underway or take place during the
progress of the contract.

II. In the event of a utility conflict, the Design-Build Team shall request that the utility
company submit relocation plans (Highway Construction Plans to be provided by the
Design-Build Team to Utility Owners) that show existing utilities and proposed utility
relocations for approval by the NCDOT.

The Design-Build Team shall be required to submit (3) three copies of the Utility
Relocation Plans to the NCDOT State Utility Agent, via the State Alternative Delivery
Engineer, for review and approval prior to relocation work beginning.  If the Design-
Build Team determines the cost to be borne by NCDOT, then the Design-Build Team
shall be required to submit three (3) copies of a detailed utility relocation estimate and
copies of verification of compensable interest.  The Design-Build Team shall also be
responsible for submitting the appropriate agreements to be used with the Utility
Relocation Plans (See Agreements under line items V and VI).  After the review process
is complete, the NCDOT Utility Unit will submit one (1) copy of the Utility Relocation
Plans, executed agreements and any necessary comments back to the Design-Build Team.
The NCDOT Utility Unit will also submit a copy of the approved Utility Relocation
Plans to the Department’s Resident Engineer.  If the Utility Relocation Plans are
approved subject to changes, it shall be the Design-Build Team’s responsibility to
coordinate these changes with the appropriate utility company.

III. The cost for non-betterment utility relocation due to the highway construction will be the
responsibility of NCDOT when the utility company has prior rights of way / compensable
interest.  As stated in the overview, the Design-Build Team shall be responsible for
determining cost responsibility / compensable interest.  A compensable interest is
identified as follows:

(A) Existing or prior easement rights within the limits of the project, either by
recorded right of way or adverse possession (Utility occupying the same location
for twenty (20) plus years outside the existing highway rights of way).
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(B) Entities covered under General Statute 136-27.1 and 136-27.2.  Statute requires
the NCDOT to pay the non-betterment cost for certain water, sewer and gas
relocations.

The cost in relocating CATV due to the highway construction shall be the responsibility
of the CATV Company; however, under the following conditions the NCDOT will bear
the relocation expense:

(A) If the CATV Company can validate a recorded easement for facilities outside the
maintained NCDOT rights of way.

(B) The adjustment is needed on existing utility poles to accommodate for a proposed
NCDOT Traffic Management System Fiber Optic Communication Cable Project.

The NCDOT will not permit CATV to place poles within the highway rights of way but
will allow down guys for their facilities within the highway rights of way. Under most
circumstances, the CATV Company will continue a joint-use attachment with the local
Power and Telephone Company.  If the CATV proposed relocation places buried
facilities within the highway rights of way then plans and encroachment agreements shall
be required by the NCDOT.

IV. If the Design-Build Team elects to make arrangements with a utility company to
incorporate a new utility installation or relocation as part of the highway construction, the
utility work done by the Design-Build Team and the associated costs for the work shall
be negotiated and agreed upon between the Design-Build Team and the utility company.

If the Design-Build Team's design and / or construction requires the relocation of existing
water or sewer facilities, designs shall be coordinated with the NCDOT Utility Unit. The
costs for all engineering charges associated with the design for relocation of these
existing water and / or sewer facilities shall be the responsibility of the Design-Build
Team. The Design-Build Team shall develop designs; prepare all plans for needed
agreements and permits; submit permits directly to the agencies and obtain approval from
the agencies. The Design-Build Team shall be responsible for all permit fees.

The Design-Build Team shall make arrangements to relocate water or sewer line facilities
in which the entities are covered under General Statute 136-27.1 or occupying a
compensable interest.  The non-betterment costs associated with this work will be borne
by NCDOT and shall be addressed in accordance with Article 104-7 of the Standard
Special Provisions, Division One, contained elsewhere in this RFP.

If total property acquisition is unavoidable due to encroachment into wells and / or septic
systems, then the Design-Build Team shall investigate and determine if extending water
and / or sewer lines to the affected property is cost effective. If the Department concurs
with the determination that a utility extension is cost effective, the costs associated with
the utility construction shall be addressed in accordance with Article 104-7 of the
Standard Specifications.

92



C 201917 (R-2823)                              Utilities Coordination Scope of Work                                       Nash County

If the Design-Build Team is requested, in writing, by an entity to relocate facilities not
impacted by the project' construction, upgrade or incorporate new water and sewer
facilities as part of the highway construction, designs shall be coordinated with the
Utility Owner and NCDOT Utility Unit.  The associated design and construction costs
shall be negotiated and agreed upon between the Design-Build Team and the utility
company.  The Design-Build Team shall develop designs; prepare all plans for needed
agreements and permits; submit permits directly to the agencies and obtain approval from
the agencies. The Design-Build Team shall be responsible for all permit fees.

If the Design-Build Team elects to make arrangements with a Governmental Agency or
any other utility owner for proposed utility construction, in which the Agency / Utility
Owner shall be responsible for the costs of work to be performed by the Design-Build
Team, the Design-Build Team shall be responsible for negotiating all costs associated
with the proposed construction.  Once the Design-Build Team and the Agency / Utility
Owner agree on a plan and a lump sum estimated cost for the utility construction, the
Design-Build Team shall be responsible for submitting five (5) sets of 11 x 17 utility
construction drawings to the State Utility Agent, via the State Alternative Delivery
Engineer, for further handling.  Each set shall include a title sheet, plan sheets, profiles
and special provisions if required.  Also, a letter from the Agency / Utility Owner
agreeing to the plans and lump sum cost must accompany this package.  The NCDOT
will reimburse the Design-Build Team the estimated lump sum cost under a
Supplemental Agreement.  The necessary Utility Agreement to the Agency / Utility
Owner for reimbursement shall be a two party agreement between the NCDOT and the
Agency / Utility Owner; and will be developed and executed by the Department.

V. The Design-Build Team shall be required to utilize the NCDOT Standard Utility
Encroachment Agreements as necessary in relocating utilities.  The Encroachment
Agreements shall be used under the following conditions:

(A) If a utility company is not occupying a valid right of way / compensable interest
and the proposed relocation will place the relocated utilities within the existing or
proposed highway rights of way.

(B) For all new utility installations within the existing or proposed highway rights of
way.  This includes all water, sewer and gas lines owned by entities covered
under General Statute 136-27.1 and 136-27.2.

VI. The NCDOT State Utility Agent must execute approved agreements on Design-Build
highway projects.  The Utility Relocation Agreements (Cost Agreement) and
encroachment agreements are available from the NCDOT Utility Unit.  See Pages 59 and
60 of the NCDOT Utility Manual on Policies & Procedures for Accommodating Utilities
on Highway Rights of Way for the different types of encroachment agreements available
for use.
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• Requirements for attachments to existing and / or proposed structures

I. The Design-Build Team shall avoid attachments to structures where feasible.
Attachments shall only be considered when other alternatives are cost prohibitive and / or
are not feasible due to environmental or geographical features.  Attachments shall be
prohibited under the following conditions:

(A) Unless noted otherwise elsewhere in this RFP, no attachments shall be allowed to
a bridge located parallel within the C/A carrying the freeway over streams, other
roadways or railroads. (No parallel utility installations within the C/A)

(B) Unless noted otherwise elsewhere in this RFP, no attachments shall be allowed to
cored-slab bridges.

(C)  Unless noted otherwise elsewhere in this RFP, no attachments shall be allowed to
curved bridges.

II. Attachments to structures, if allowed, shall meet the following criteria:

(A) No attachments shall be allowed below the bottom of the beams and / or girders.

(B) Drilling of, or attachments to, beams and / or girders shall not be allowed.
Attachments shall only be allowed to the bottom of the bridge deck.

(C) For water and sewer force mains, only restrained joint ductile iron pipe shall be
allowed.

(D) A minimum of 18” of clearance to beams and / or girders shall be maintained if
possible.

III. Documentation of adverse conditions or cost estimates of all feasible alternatives shall be
submitted to the NCDOT State Utility Agent, via the State Alternative Delivery
Engineer, when seeking approval of a structure attachment.  Cost estimates shall consider
all costs involved with each alternative and impacts to the utility and the highway project
as a whole.

• Preparation for Communication Cables / Electrical Services for Lighting, Signing,
Signals, & ITS Devices:

I. Prior to establishing the location for new meter poles / boxes, the Design-Build Team
shall coordinate with the local Power Distribution Company concerning accessibility of
E/C Service and safety in maintenance of the meter.

II. Prior to installation, the Design-Build Team shall provide plans for review and approval
for all service taps that require a parallel installation within the C/A.

Parallel service installations within C/A shall be buried and located as close to the R/W
line as practical.  Only due to unusual circumstances will parallel aerial service
installations within C/A be allowed. The Design-Build Team shall justify the allowance
of parallel aerial service installation and obtain NCDOT approval prior to installation.
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III. The Design-Build Team shall be responsible for all coordination activities required for
the utility company to provide service taps. Prior to the Design-Build Team developing
the associated designs and / or instructing the utility company to proceed with providing
the service taps, the Design-Build Team shall obtain approval from the Resident
Engineer. The NCDOT will be responsible for construction costs associated with the
utility company providing service taps.

• Preparation for Adjusting Existing Utilities due to Proposed Traffic Management
Systems Fiber Optic Communication Cables:

I. See Signals Scope of Work

II. The Design-Build Team shall be responsible for coordination activities required for the
utility company to adjust or relocate existing facilities to accommodate the proposed ITS
Communication Cable. The Resident Engineer shall approve adjustments and relocations
of existing facilities prior to the Design-Build Team developing the associated designs.
The NCDOT will be responsible for utility adjustment or relocation costs associated with
the proposed ITS Communication Cable installation.
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ITS & SIGNALS SCOPE OF WORK  (11-14-07)

I. TRAFFIC SIGNALS
The Design-Build Team shall design and prepare plans for the traffic signal installations and
CCTV camera installations.  This work shall include, but not be limited to, the preparation of
Traffic Signal Plans, Electrical and Programming Details, Utility Make-Ready Plans,
Communications Cable & Conduit Routing, Fiber Optic Splice Details, CCTV Camera Plans and
Project Special Provisions. These plans shall be prepared in accordance with the Guidelines for
Preparation of Traffic Signal & Intelligent Transportation System Plans on Design-Build
Projects available on the Design-Build website.

The Design-Build Team shall select a Private Engineering Firm (PEF) that has experience
designing and sealing ITS & Signal Plans for NCDOT on comparable projects.  The Technical
Proposal shall list projects, including description and similarity to the subject project.

A pre-design meeting shall take place between the NCDOT ITS & Signals Unit, the Design-
Build Team, and any other pertinent NCDOT personnel before ITS & Signal designs begin.  ITS
& Signal plan submittals shall only be reviewed and approved by NCDOT ITS & Signals Unit
after this pre-design meeting.

The Design-Build Team shall install three new traffic signals and interconnect these signals into
the existing Rocky Mount Signal System.  The Design-Build Team shall revise one traffic signal
and reconnect it to the existing Rocky Mount Signal System.  The Design-Build Team shall
remove one existing traffic signal at the end of the project.  These signal locations are:

HUNTER HILL ROAD
Signal
Inventory
Number

Intersection
Description

Signal
Status Work Requirements

04-0656 Hunter Hill Road
(SR 1604) at
Woodruff Road
(SR 1613) &
Winstead Avenue
and CCTV Camera

Existing
(Revise)

Revise the existing Traffic Signal at this intersection
using metal strain poles & spanwire as the signal
supports, and install a new PEEK controller in a
NEMA TS1 cabinet.  Reconnect this traffic signal into
the existing Rocky Mount Signal System.

Install a Pelco Spectra IV Series CCTV camera and
attach it to the 40-ft. metal strain signal pole in the
southeast quadrant.  Interconnect the CCTV camera
into the existing Rocky Mount Signal System.
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NORTHERN CONNECTOR
Signal
Inventory
Number

Intersection
Description

Signal
Status Work Requirements

04-1348 Northern
Connector at NC
43 (Benvenue
Road)

New Install a new, fully actuated Traffic Signal using metal
strain poles & spanwire as the signal supports, and a
2070L controller in a 170 cabinet. Include this signal
as the Master Controller in a standalone Closed
Connector Traffic Signal System along the Northern
Connector. Install new telephone service for a phone
drop connection from the master controller location to
the Rocky Mount Traffic Control Facility.

04-1350 Northern
Connector at NC
48

New Install a new, fully actuated Traffic Signal using metal
strain poles & spanwire as the signal supports, and a
2070L controller in a 170 cabinet. Include this signal
in a standalone Closed Connector Signal System along
the Northern Connector.

US 301
Signal
Inventory
Number

Intersection
Description

Signal
Status Work Requirements

04-1352 Northern
Connector at US
301 and CCTV
Camera

New Install a new, fully actuated Traffic Signal using metal
strain poles & spanwire as the signal supports, and a
PEEK controller in a NEMA TS1 cabinet.
Interconnect this signal into the existing Rocky Mount
Signal System.

Install a Pelco Spectra IV Series CCTV camera and
attach it to the 40-ft. metal strain signal pole in the
southwest quadrant. Interconnect the CCTV camera
into the existing Rocky Mount System.

SIGNAL REMOVAL
Signal
Inventory
Number

Intersection
Description

Signal
Status Work Requirements

04-1219 NC 43 at Woodruff
Road (SR 1613)

 Existing
(Remove)

Remove the existing Traffic Signal at this intersection
as determined by the Engineer.

The Design-Build Team shall coordinate and implement the signal designs at the appropriate
time as directed by the Engineer.  The Design-Build Team shall maintain, monitor, and adjust the
traffic signals as needed throughout the project.  The Design-Build Team shall also be
responsible for the design and implementation of all temporary signal designs needed to
maintain traffic during construction.  The Design-Build Team shall maintain full actuation of
the traffic signals on this project during the life of the project.

Traffic signal designs for the intersections of the Northern Connector at US 301, and Hunter Hill
Road (SR 1604) at Woodruff Road (SR 1613) / Winstead Avenue shall incorporate the use of
PEEK equipment, and the use of metal strain poles with spanwire as the signal supports. Traffic
signal designs for the intersections of the Northern Connector at NC 43 (Benvenue Road), and
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the Northern Connector at NC 48 shall incorporate the use of 2070L equipment including base
adapters and use metal strain poles with spanwire as the signal supports.

The Design-Build Team shall be responsible for providing the safest and most economical
design for the public.  The Design-Build Team shall be responsible for ensuring that all plans
and designs conform to the current design standards of the Intelligent Transportation Systems &
Signals Unit.  All plans and associated design material and specifications must be reviewed and
accepted by NCDOT before installation.

No construction related to the installation, revision or removal of the traffic signals shall begin
until NCDOT has accepted the RFC Plans and Specifications.

II. COMMUNICATIONS CABLE AND CONDUIT ROUTING PLANS

Overview
The Design-Build Team shall be responsible for routing single mode Fiber Optic
Communications Cable (24-fiber) to interconnect the following two (2) new signals along the
Northern Connector into a new standalone 2070L Closed Connector Traffic Signal System.  The
Design-Build Team shall all be responsible for interconnecting the following two (2) CCTV
cameras back to the Rocky Mount central traffic control facility.

New Signals installed in a Standalone 2070L Closed Connector Traffic Signal System:
1. Northern Connector at NC 43 (Benvenue Road) - (04-1348)
2. Northern Connector at NC 48 – (04-1350)

New CCTV Cameras:
1. Hunter Hill Road (SR 1604) at Woodruff Road (SR 1613) and Winstead Avenue
2. Northern Connector at US 301

The Design-Build Team shall be responsible for routing SMFO (24-fiber) communications cable
from the intersection of Curtis Ellis Road to Hunter Hill Road  (SR 1604) at Woodruff Road (SR
1613) and Winstead Avenue, and continue routing cable along the Northern Connector, up to and
including, the intersection of the Northern Connector at US 301.  The 24-fiber cable shall be
installed in two (2) 12-fiber buffer tubes.  Two (2) fibers from the first buffer tube shall be used
to interconnect the signals in the new standalone Closed Connector Traffic Signal System. Two
(2) fibers from the second buffer tube shall be used to interconnect one (1) new CCTV camera at
the intersection of the Northern Connector and Hunter Hill Road. All spare fibers from the City’s
existing multimode fiber at the existing PEEK signal cabinet at Hunter Hill Road (SR 1604) at
Woodruff Road (SR 1613) and Winstead Avenue shall remain untouched in the cabinet.  Coil
and store 20 feet of spare SMFO (24-fiber) communications cable, after removal of outer sheath
for termination, in each of the new / existing signal cabinets. Also, install 200 feet of spare
SMFO (24-fiber) communications cable, after removal of outer sheath for termination, on
storage racks or in junction boxes at each new / existing intersection location. Install an
additional 100 feet of spare SMFO (24-fiber) communications cable on storage racks or in
junction boxes at each new CCTV camera location.

The Design-Build Team shall be responsible for acquiring telephone service at the intersection of
the Northern Connector at NC 43 (Benvenue Road) to be used for dial up service from the Rocky
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Mount central traffic control facility to the new standalone closed Connector traffic signal
system.

The Design-Build Team shall also be responsible for routing SMFO (24-fiber) communications
cable along US 301 from the intersection of Jeffreys Road to the Northern Connector. The 24-
fiber cable shall be installed in two (2) 12-fiber buffer tubes. Two (2) fibers from the first buffer
tube shall be used for future interconnection of existing signals along US 301 from Jeffreys Road
to the Northern Connector, currently including Church Street and Instrument Drive.  Two (2)
fibers from the second buffer tube shall be used to interconnect one (1) new CCTV camera at the
intersection of the Northern Connector and US 301.  Coil and store 20 feet of spare SMFO (24-
fiber) communications cable, after removal of outer sheath for termination, in each the existing
signal cabinet. Also, install 200 feet of spare SMFO (24-fiber) communications cable, after
removal of outer sheath for termination, on storage racks or in junction boxes at each existing
intersection location. Install an additional 100 feet of spare SMFO (24-fiber) communications
cable on storage racks or in junction boxes at each new CCTV camera location. The Design-
Build Team shall be responsible for installing a CCTV camera in the southwest quadrant of the
intersection of the Northern Connector at US 301. The Design-Build Team shall be responsible
for installing a CCTV camera in the southeast quadrant of the intersection of Hunter Hill Road
(SR 1604) at Woodruff Road  (SR 1613) and Winstead Avenue.   The Design-Build Team shall
mount each CCTV camera on the 40-ft. metal strain signal pole and shall install a new
equipment cabinet on the poles to house the CCTV equipment.

The Design-Build Team shall be responsible for crossing obstructions associated with bridges
(i.e. railroads, highway overpasses, and / or bodies of water) by either attaching a conduit system
to the bridge structure or by installing a conduit system under the obstruction.  As a minimum,
the conduit system shall consist of providing a 4-inch outer duct conduit with four 1-inch
innerduct conduits where it will be attached to the bridge structure.  Should the conduit system
be installed underground, the Design-Build Team shall provide a minimum of four (4), 1-inch
conduits (including an outer duct conduit if necessary).  These conduits shall be provided for
routing the fiber optics communications cable (24-fiber) and spare conduits for future ITS
expansion.  The Design-Build Team shall be responsible for coordinating, locating and installing
the conduit system around these obstructions with the appropriate entities that will be effected.

Utility Make-Ready Plans
In conjunction with the development of the Communications Cable and Conduit Routing Plans
and Traffic Signal Plans, the Design-Build Team shall also develop a set of Utility Make-Ready
Plans.

Under TIP project U-4019, the widening of Winstead Avenue from SR 1604 to Curtis Ellis Drive
is likely to be under construction at the same time as construction of this Design-Build Project.
Therefore, the Design-Build Team shall provide careful coordination with the U-4019 Contractor
of necessary utility adjustments to ensure that room be reserved on the utility poles for
installation of SMFO cable under this project.  The Design-Build Team shall also coordinate that
space be reserved on any relocated poles under the U-4019 project for installation of SMFO
cable under this project.  This information shall be provided as part of the Utility Make-Ready
Plans for this Design-Build Project.
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Communications Cable & Conduit Routing Plans, CCTV Camera Plans and Project
Special Provisions

Prior to construction, the Design-Build Team shall provide a detailed set of Communications
Cable & Conduit Routing Plans, CCTV Camera Plans, Splice Details, ITS Equipment and
Installation Details and Project Special Provisions for the Department’s review and acceptance.
No construction related to the installation of the communications system shall begin until
NCDOT has accepted the RFC Plans and specifications.

The Communications Cable & Conduit Routing Plans, CCTV Camera Plans and Project Special
Provisions shall include, but not be limited to, the following items:

• Communications Cable & Conduit Routing Plans
• CCTV Camera Plans
• Splice Details
• ITS Equipment and Installation Details
• Project Special Provisions
• Catalog Cut Sheets
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RIGHT OF WAY SCOPE OF WORK      (11-30-07)

The Design-Build Team shall employ qualified, competent personnel who are currently
approved by the NCDOT Right of Way Branch, herein after referred to as the Department, to
provide all services necessary to perform all appraisal, appraisal review, negotiation and
relocation services required for completion of the project in accordance with G.S. 136-28.1 of
the General Statutes of North Carolina, as amended, and in accordance with the requirements set
forth in the Uniform Appraisal Standards and General Legal Principles for Highway Right of
Way, the North Carolina Department of Transportation's Right of Way Manual, the North
Carolina Department of Transportation's Rules and Regulations for the Use of Right of Way
Consultants, the Code of Federal Regulations, and Chapter 133 of the General Statutes of North
Carolina from Section 133-5 through 133-18, hereby incorporated by reference, including the
Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, as amended.
For a list of firms currently approved, the Design-Build Team should contact Mr. Neal
Strickland, in the NCDOT Right-of-Way Branch, at 919-733-7932, extension 317.  The Design-
Build Team shall perform the services as set forth herein and furnish and deliver to the
Department reports accompanied by all documents necessary for the settlement of claims and the
recordation of deeds, or necessary for condemnation proceedings covering said properties.  The
Design-Build Team, acting as an agent on behalf of the State of North Carolina shall provide
right of way acquisition services for TIP R-2823 in Nash County.

If removal of contaminated material is the responsibility of the Department (reference the
GeoEnvironmental Scope of Work), the Design-Build Team shall make every effort to
purchase this right of way as early as possible.

The Design-Build Team shall carry out the responsibilities as follows:

• With respect to the payments, costs and fees associated with the acquisition of right of way
in this contract, the Department shall be responsible for only direct payments to property
owners for negotiated settlements, recording fees, any relocation benefits, and deposits and
fees involved in the filing of condemnation an any claims.  The Department shall assume
responsibility for all costs associated with the litigation of condemned claims, including
testimony by the appraiser(s).  The Design-Build Team shall be responsible for all other
acquisition related payments, costs and fees.

• A Department representative will be available to provide technical guidance on right of way
acquisition procedures and to make timely decisions on approving relocation benefits and
approving administrative adjustment settlements on behalf of the Department over and above
the authority granted to the Department Right of Way Consultant Project Managers.

• The Design-Build Team shall submit a right of way project tracking report and right of way
quality control plan to the Department.  The Department standard forms and documents shall
be used to the extent possible.

• The Design-Build Team shall provide a current title certificate for each parcel as of the date
of closing or the date of filing of condemnation, unless required otherwise in the
Department's Right of Way Manual.
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• The following shall be required:

• The Design-Build Team shall prepare, execute and record documents conveying title
to acquired properties to the Department with the Register of Deeds.

• The Design-Build Team shall deliver all executed and recorded deeds and easements
to the Department.

• For all property purchased in conjunction with the project, title shall be acquired in
fee simple or easement and shall be conveyed to “The North Carolina Department of
Transportation”, free and clear of all liens and encumbrances except permitted
encumbrances.

• It is understood and agreed by and between the parties hereto that all reports, surveys,
studies, specifications, memoranda, estimates, etc., secured by and for the Design-Build
Team shall become and remain the sole property of the Department upon termination or
completion of the work, and the Department shall have the right to use same for any public
purpose without compensation to the Design-Build Team.

• The Design-Build Team shall prepare appraisals in accordance with the Department’s
Uniform Appraisal Standards and General Legal Principles for Highway Right of Way
Acquisitions.  The Design-Build Team’s appraiser shall be on the Department’s approved
state certified appraiser list.  The Design-Build Team may request its state certified appraiser
be added to the approved state certified appraiser list, subject to approval by the
Department’s State Appraiser.

• The Design-Build Team shall provide appraisal reviews complying with The Department’s
Uniform Appraisal Standards and General Legal Principles for Highway Right of Way
Acquisitions.  The reviewer shall determine that the appraisal meets the Department’s
guidelines and requirements, conforms to acceptable appraisal standards and techniques,
does not include any non-compensible items or exclude any compensible items and that the
value conclusions are reasonable and based on facts presented in the appraisal.  The reviewer
has the authority to approve, adjust, request additional data or corrections, or not to
recommend and request another appraisal.  The reviewer has the authority to approve
appraisals not in excess of $750,000.00.  All appraisals showing compensation in excess of
$750,000.00 are referred to the Department’s State Appraiser for approval, with the written
recommendation of the reviewer.  The Design-Build Team’s reviewer shall be on the
Department’s approved state certified reviewer appraiser list.  The Design-Build Team may
request its state certified review appraiser to be added to the approved state certified reviewer
appraiser list, subject to approval by the Department’s State Appraiser.

• The Design-Build Team shall provide a right of way certification prior to entering the
property.
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EROSION AND SEDIMENTATION CONTROL SCOPE OF WORK     (11-30-07)

The NCDOT REU shall review and accept all Erosion and Sedimentation Control Plans.
Clearing & Grubbing and Final Grade Release for Construction (RFC) Erosion Control Plans
shall be submitted to all NCDOT Personnel listed in the Design-Build Submittal Guidelines
before any land disturbing activities, including clearing and grubbing, can commence.  If the
Design-Build Team chooses to perform the work in discrete sections, then a complete set of
Clearing & Grubbing and Final Grade RFC Erosion Control Plans shall be submitted, accepted,
and distributed as noted above prior to land disturbing activities, including clearing and
grubbing, commencing in that section.  No land disturbing activities, including clearing and
grubbing, shall occur in any location that does not have accepted Clearing & Grubbing and Final
Grade RFC Erosion Control Plans.

Erosion and Sedimentation Control Plans shall at a minimum address the following:

I. Complete Set of Plans

A. Clearing and Grubbing Phase

1. Use correct NCDOT symbology
2. Protect existing drainage structure inlets with Rock Inlet Sediment Trap Type ‘A’

(RIST-A), Rock Inlet Sediment Trap Type ‘C’ (RIST-C), Rock Pipe Inlet Sediment
Trap Type ‘A’ (PIST-A), etc.

3. Utilize adequate perimeter controls (temporary silt ditches (TSD), temporary silt
fence (TSF), etc.)

4. Utilize skimmer basins and rock measures with sediment control stone (Temporary
Rock Sediment Dam Type ‘B’ (TRSD-B), Temporary Rock Silt Check Type ‘A’
(TRSC-A), etc.) at drainage outlets

5. Take into account existing topography and show contour lines
6. Show 50-ft. Environmentally Sensitive Area (ESA) around all streams with Tar-

Pamlico River buffer zones on Clearing & Grubbing EC Plans only
7. Utilize Temporary Rock Silt Checks Type ‘B’ (TRSC-B) to reduce velocity in

existing ditches with spacing of 250 feet divided by percentage of ditch grade.  Also
utilize TRSC-B’s in proposed TSD’s and temporary diversions (TD)

8. Protect existing streams; do not place erosion control devices in live streams
9. Provide adequate silt storage for 3600 cubic feet per disturbed acre and sediment

basins shall be sized with surface area equal to 0.01 times the peak inflow rate, Q25,
using 25-year peak rainfall data (NCDENR- Erosion and Sediment Control Planning
and Design Manual).  A Sediment Basin Designer Spreadsheet will be provided by
the NCDOT Roadside Environmental Unit (REU) upon request

10. Design Riser Basins to the following standards:
a. Surface Area shall be determined by Equation A(sq. feet.) = Q25(cfs) * 435
b. Volume requirement shall be 1800 cubic feet per disturbed acre draining to the

riser basin
c. Riser Pipe shall have a cross-sectional area 1.5 times that of the barrel pipe

103



C 201917 (R-2823)                           Erosion and Sedimentation Control Scope of Work Nash County

d. Perforations in the riser pipe shall be reduced to increase dewatering time to
twenty-four (24) hours

e. See NCDENR- Erosion and Sediment Control Planning and Design Manual for
additional design criteria

11. Skimmer Basins shall provide adequate silt storage for 1800 cubic feet per disturbed
acre with surface area equal to 0.0075 times the peak inflow rate, Q25, using the 25-
year peak rainfall data (NCDENR - Erosion and Sediment Control Planning and
Design Manual).  A Sediment Basin Designer Spreadsheet will be provided by the
NCDOT Roadside Environmental Unit (REU) upon request

12. The minimum and maximum length to width ratio of all Sediment Basins shall be 2:1
and 6:1, respectively

13. Coir Fiber Baffles shall be installed in all silt basins and sediment dams at drainage
outlets. For silt basins with a 20-foot or longer length, three Coir Fiber Baffles shall
be installed with a spacing of 1/4 the basin length. For silt basins with a length less
than 20 feet, a minimum of two Coir Fiber baffles shall be installed, with a spacing of
1/3 the basin length. The Design-Build Team will not be required to show the
individual baffles on the Erosion Control Plans, but shall be required to incorporate
the Coir Fiber Baffle Detail on the Erosion Control Plans

B. Final Grade Phase

1. Use correct NCDOT symbology
2. Protect existing and proposed drainage structure inlets with RIST-A, RIST-C,

PIST-A, etc.
3. Utilize adequate perimeter controls (TSD, TSF, etc.)
4. Utilize TRSC-B’s to reduce velocity in existing and proposed ditches with spacing of

250 feet divided by percentage of ditch grade.  Also utilize TRSC-B’s in proposed
TSD’s and TD’s

5. Utilize temporary slope drains and earth berms at top of fill slopes 8 feet or higher
and a fill slope grade of 3:1 or steeper, or where there are superelevations above 0.04
and fills are greater than 5 feet.  Maximum slope drain spacing shall be 200 feet

6. Utilize rock energy dissipater and / or silt basin at outlet of slope drain
7. Devices at all drainage turnouts shall utilize skimmers or sediment control stone

(TRSD-B, TRSC-A, etc.)
8. Provide adequate silt storage for 3600 cubic feet per disturbed acre and sediment

basins shall be sized with surface area equal to 0.01 times the peak inflow rate, Q25,
using 25-year peak rainfall data (NCDENR- Erosion and Sediment Control Planning
and Design Manual)  A Sediment Basin Designer Spreadsheet will be provided by
NCDOT REU upon request

9. Provide matting for erosion control in all ditch lines where the velocity is greater than
2.0 ft./s, and the shear stress is 1.55 psf or less.  For ditch lines with a shear stress
above 1.55 psf, Permanent Soil Reinforcement Mat or Rip Rap shall be utilized

10. Design Riser Basins to the following standards:
a. Surface Area shall be determined by Equation A(sq. feet.) = Q25(cfs) * 435
b. Volume requirement shall be 1800 cubic feet per disturbed acre draining to the

riser basin
c. Riser Pipe shall have a cross-sectional area 1.5 times that of the barrel pipe
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d. Perforations in the riser pipe shall be reduced to increase dewatering time to
twenty-four (24) hours

e. See NCDENR- Erosion and Sediment Control Planning and Design Manual for
additional design criteria

11. Skimmer Basins shall provide adequate silt storage for 1800 cubic feet per disturbed
acre with surface area equal to 0.0075 times the peak inflow rate, Q25, using the 25-
year peak rainfall data (NCDENR - Erosion and Sediment Control Planning and
Design Manual).  A Sediment Basin Designer Spreadsheet will be provided by the
NCDOT Roadside Environmental Unit (REU) upon request

12. The minimum and maximum length to width ratio of all Sediment Basins shall be 2:1
and 6:1, respectively

13. Coir Fiber Baffles shall be installed in all silt basins and sediment dams at drainage
outlets. For silt basins with a 20-foot or longer length, three Coir Fiber Baffles shall
be installed with a spacing of 1/4 the basin length. For silt basins with a length less
than 20 feet, a minimum of two Coir Fiber baffles shall be installed, with a spacing of
1/3 the basin length. The Design-Build Team will not be required to show the
individual baffles on the Erosion Control Plans, but shall be required to incorporate
the Coir Fiber Baffle Detail on the Erosion Control Plans

C. Intermediate Phase

Intermediate Erosion Control Plans shall only be required if design modifications and / or
site conditions require additional erosion control design or design revisions to the RFC
Clearing and Grubbing and / or RFC Final Grade Erosion Control Plans. Intermediate Plans
shall be submitted for review and shall be accepted prior to construction of any aspect
impacted by the revised erosion control design.  For any intermediate phase, comply with
Section B, “Final Grade Phase” above.

II. Detail Sheets and Notes

A.  Provide project specific special notes and details such as temporary rock silt check type
      B, coir fiber baffle, skimmer basin, etc.
B.  Provide matting summary sheet(s): matting for erosion control and permanent soil
      reinforcement mat
C. Provide reforestation sheet(s): regular, wetland, streambank and / or buffer showing

appropriate species

III. Title Sheet

A. Show correct notes: HQW, ESA, clearing and grubbing, etc.
B. Show correct standards for project
C. List of standard NCDOT symbology

IV. Special Provisions
A. Erosion Control Special Provisions are available at the following website:

http://www.ncdot.org/doh/operations/dp_chief_eng/roadside/soil_water/special_provisions/
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B. References in Erosion Control Special Provisions from the aforementioned website to
Method of Measurement, Basis of Payment, or any other statement regarding direct
payment for Erosion & Sediment Control measures shall be disregarded.

C. Erosion Control / Stormwater Certification found elsewhere in this RFP.

V. Miscellaneous
A. Plan submittals shall include all pertinent design information required for review, such as

design calculations, drainage areas, etc.
B. The NCDOT REU will provide a sample set of Erosion and Sedimentation Control Plans

(including any special details or special provisions used by the NCDOT REU) and
MicroStation Erosion Control Workspace to the Design-Build Team for reference upon
request.

C. Plans shall address any environmental issues raised during the permitting process.
D. Sufficient time shall be allowed for the Design-Build Team to make any changes to the

Erosion and Sedimentation Control Plans deemed necessary by the NCDOT REU.
E. Temporary access and haul roads, other than public roads, constructed or used in

connection with the project shall be considered a part of the project and addressed in the
Erosion and Sedimentation Control Plans.

F. Borrow or waste areas that are part of the project shall require a separate Erosion and
Sedimentation Control plan, unless the borrow or waste activity is regulated under the
Mining Act of 1971, or is a landfill regulated by the Division of Solid Waste Management
(NCDENR).  The Design-Build Team shall submit the permit number for waste / borrow
sites covered by the Mining Act or regulated by DSWM (DENR) concurrently to the
State Alternative Delivery Engineer and the Resident Engineer.

G. Whenever the Engineer determines that significant erosion and sedimentation continues
despite the installation of approved protective practices, the Design-Build Team shall be
required to and shall take additional protective action.

H. An approved Erosion and Sedimentation Control Plan does not exempt the Design-Build
Team from making every effort to contain sediment onsite.

I. Any Erosion Control Design revisions made during the construction of the project shall
be submitted to NCDOT REU by the 15th of the month via the State Alternative Delivery
Engineer.  At anytime requested by the Engineer or the Roadside Environmental Unit, the
Design-Build Team shall provide an updated version of the Erosion and Sedimentation
Control Plans for distribution to all parties involved in the construction process.

J. The Design-Build Team shall comply with the North Carolina Administrative Code Title
15 A Department of Environment and Natural Resources Chapter 4, Sediment Control.

K. A pre-design meeting shall take place between the NCDOT REU Soil & Water Engineering
Section, the Design Build Team, and any other pertinent NCDOT personnel before any
Erosion and Sedimentation Control Designs are submitted to NCDOT REU.  Erosion and
Sedimentation Control Plan submittals shall only be reviewed and accepted by NCDOT REU
after the Erosion Control Pre-Design Meeting.

L. All RFC Erosion and Sedimentation Control Plans, including any red line revisions, shall
be kept on site at all times throughout the duration of the project.

M. Erosion Control / Stormwater Certification shall be required according to the Project
Special Provision found elsewhere in this RFP.
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ENVIRONMENTAL INCENTIVES:

The Design-Build Team shall observe and comply with Federal and State Laws, Local Laws,
Ordinances, and Regulations; as well as Orders and Decrees of Bodies having any jurisdiction or
authority in accordance with Section 107 of the Standard Specifications.

The Design-Build Team will be eligible for an incentive in the amount of $50,000 if construction
operations have been performed in accordance with all environmental regulations and the
Specifications, and no violations have been issued.  Violations are defined as:

Violation Issuing Entity
Immediate Corrective Action (ICA) Department
Continuance of an ICA (CICA) Department
Notice of Violation (NOV) Regulatory Agencies
Cease and Desist (C&D) Corp of Engineers

The incentive payment shall be paid at the completion of the project as long as the Design-Build
Team does not receive any violations at any time during project construction.

EROSION CONTROL LIQUIDATED DAMAGES:

The Design-Build Team’s first NOV or C&D violation shall result in the forfeiture of the entire
$50,000 incentive noted above or the remaining portion thereof. If $25,000 is not available in the
$50,000 incentive noted above, the first NOV or C&D violation shall result in the forfeiture of
the remaining portion plus Liquidated Damages in the amount necessary to equal $25,000 when
added to the remaining portion of the incentive. All subsequent NOV and C&D violations shall
result in Liquidated Damages in the amount of $25,000 per violation.

Each ICA and CICA violation shall result in a $12,500 reduction from the monies remaining in
the incentive. If monies are not available in the $50,000 incentive noted above, each ICA and
CICA violation shall result in Liquidated Damages in the amount of $12,500 per violation

All Liquidated Damages shall be deducted from the lump sum amount for the project due the
Design-Build Team.

The Design-Build Team shall take all reasonable precautions to comply with all regulations of
all authorities having jurisdiction over public and private land governing the protection of
erosion and sedimentation.  Any fines, remediation required or charges levied against the
Department for failing to comply with all rules and regulations concerning erosion and sediment
control, due to the Design-Build Team’s negligence, carelessness, or failure to implement the
erosion and sediment control plan and specifications; or failure to maintain an approved Storm
Water Pollution Prevention Plan (SWPPP), regardless of absence of neglect, shall be deducted
from monies due the Design-Build Team.  In addition to said fines, remediation required, or
charges levied, any associated engineering costs or actions taken by the Department in order for
the Department to comply with rules and regulations, as a result of the Design-Build Team’s
negligence, carelessness, or failure to implement the Erosion and Sediment Control Plan and
Specifications; and / or the SWPPP, regardless of absence of neglect, shall be deducted from the
monies due to the Design-Build Team.
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PUBLIC INFORMATION SCOPE OF WORK   (11-30-07)

NCDOT will take the lead role on this project and be responsible for a portion of the public
information efforts through the Department's IMPACT Team.  Unless noted otherwise elsewhere
in this RFP, the NCDOT responsibilities include:

• Organizing public meetings
• Providing media announcements
• Developing and producing informational print materials
• Soliciting and administering advertisements, as deemed necessary
• Mailings to the identified target audiences, including information development and

postage.

The Design-Build Team shall coordinate with the Department to promote public awareness for
this project.  The Design-Build Team’s responsibilities shall include:

• Providing details surrounding the impacts to the public
• Providing advance notice to the Department of upcoming project impacts
• Assisting the Department in the development of the target audience list
• Attending and / or speaking at public meetings
• Hand delivery of time sensitive informational materials.

The Design-Build Team shall hold an initial project coordination meeting with NCDOT one
month prior to start of construction to discuss project impacts to the public.  This information
will be used by the Department to create a Public Information Plan.

The Design-Build Team shall inform the Department at least 3 weeks in advance of any
construction activity that will have significant impact on the public, including, but not limited to,
the start of construction, major traffic shifts, road closures, ramp closures, detours, night work
and project completion.

NCDOT will develop, with the assistance of the Design-Build Team, the specific list of target
audiences for this project.  The following groups are identified as typical target audiences to
receive informational materials:

• Governmental agencies
• Municipalities directly affected by construction
• Transportation services
• Emergency services
• Neighborhood groups and private homes
• Industry and businesses
• Chamber of Commerce
• Individual schools effected by the project
• County / City school systems
• Any other organization as deemed necessary by the Department.
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The amount of public involvement required for this project is directly based on the Design-Build
Team’s Traffic Control Plan and construction details.  As a minimum, the Design-Build Team
shall be responsible for the following involvement:

• Public Meetings

• Prior to beginning right of way acquisition, the Design-Build Team shall be
responsible for coordinating a public information meeting with the NCDOT.
The Design-Build Team shall be responsible for the development, reproduction
and distribution of advanced notification material for the meeting, as well as
developing a preliminary design map that depicts the Team's design and right of
way details. This map shall adhere to the requirements of the NCDOT Roadway
Design Manual - Chapter 21. Construction and design representatives from the
Design-Build Team shall attend this meeting.

• If Beginning of Construction meeting for area businesses and residents is held,
attending and / or speaking at this event.

• Distribution of Informational Materials

• For beginning of construction and for all road / ramp closures with detour
routes, the Design-Build Team shall be responsible for delivering time sensitive
informational material provided by the NCDOT directly to portions of the target
audience.  Distribution responsibilities shall include all resources necessary to
hand deliver the informational materials to the affected target audiences.

The Design-Build Team shall include in their Lump Sum Bid price for the project, all costs
associated with their involvement in the Public Information Scope of Work.

A web site is not required for this project.  However, if the Design-Build Team proposes a
project web site maintained on a NCDOT server, all web site development must use the current
NCDOT ITS Operations project web design template and must adhere to current software
development, security and technical infrastructure standards. All web site design and
implementation shall be coordinated with Mr. Ryan Nolan, Internet Web Content Manager,
NCDOT Emerging Technologies.  The Design-Build Team shall indicate in their Technical
Proposal their intent to utilize a web site for this project.  All costs associated with setting up and
maintaining this website shall be included in the lump sum bid for this project.
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ENVIRONMENTAL PERMITS SCOPE OF WORK     (11-30-07)

General

The Department will allow no direct contact between the Design-Build Team and representatives
of the environmental agencies.  No contact between the Design-Build Team and the
environmental agencies shall be allowed either by phone, e-mail or in person, without
representatives of the Department’s Project Development & Environmental Analysis Branch’s
(PDEA) Branch and / or the Division’s Environmental Officer present.  A representative from
the Alternative Delivery Unit shall be included on all correspondence.

The Design-Build Team shall be responsible for preparing all documents necessary for the
Department to obtain the environmental permits for the construction requirements of this project.
Permit applications shall be required for the US Army Corps of Engineers Section 404 Permit,
the NC Department of Natural Resources (DENR) and a Division of Water Quality (DWQ)
Section 401 Water Quality Certification. The Design-Build Team should be aware that this
project is subject to the Tar-Pamlico Riparian Buffer Rules and that the Design-Build Team shall
be responsible for acquiring a Riparian Buffer Certification. The Design-Build Team shall not
begin ground-disturbing activities, including utility relocation, until all environmental permits
have been issued (this does not include permitted investigative borings covered under a
Nationwide Permit #6).

The Department has reached Concurrence Point 4A in the Merger 01 Process used by the
environmental agencies and the Department to obtain environmental permits for highway
projects.  The Design-Build Team shall be responsible for conducting the Concurrence Point 4B
and 4C meetings.  Any variations in the Department’s proposed design and / or construction
methods that nullify Concurrence Point 4A and / or require additional coordination with the
Environmental Agencies shall be the sole responsibility of the Design-Build Team.  The
Department shall not allow any contract time extensions associated with this additional
coordination.  The Design-Build Team shall follow the appropriate details in the document titled
“Merger 01 Implementation Team – Merger 01 Process Information” which will be provided to
the short-listed firms.

Unless the Design-Build Team proposes earlier dates in their Technical Proposal, the
Department will schedule the 4B and 4C meetings for R-2823 for September 2008 and
December 2008, respectively.  The Design-Build Team shall clearly identify in their Technical
Proposal what months they would like the Department to schedule these meetings.  Failure on
the part of the Design-Build Team to meet the dates, as identified in their Technical Proposal,
places all responsibility for associated delays solely in the hands of the Design-Build Team.

The Design-Build Team shall be bound by the terms of all signed planning documents and
approved minutes and commitments of all concurrence meetings and shall be held accountable
for meeting all permit conditions.  The Design-Build Team shall be required to staff any
personnel the Design-Build Team deems necessary to provide permit compliance.
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Major Permit Application Process

It shall be the Design-Build Team's responsibility to acquire information and prepare permit
drawings that reflect the impacts and minimization efforts resulting from the Merger 01 Process
and as designed by the Design-Build Team. Further it shall be the Design-Build Team’s
responsibility to provide these permit impact sheets (drawings) depicting the design and
construction details to the Department as part of the permit application.  The Design-Build Team
shall be responsible for developing the permit application for all jurisdictional impacts.  The
permit application shall include all utility relocations.  The permit application shall consist of, at
a minimum, the following:

• Cover Letter
• Minutes from the 4B and 4C meetings
• Permit drawings
• Half-size plans
• Completed forms (Section 404, etc.) appropriate for impacts

The Department shall re-verify and update, as needed, the required environmental data that
expires prior to the completion of the activity causing the impact in the jurisdictional areas.
These include, but are not limited to, federally protected species, re-verification of wetland
jurisdictional areas, historic and archaeological sites, and 303d (impaired) streams.

Direct coordination between the Design-Build Team, the Department’s Alternative Delivery
Engineer, Resident Engineer and the Office of Natural Environment (PDEA-NEU) shall be
necessary to ensure proper permit application development.  Upon completion of the permit
application package, the Design-Build Team shall concurrently forward the package to the State
Alternative Delivery Engineer, Resident Engineer, Division Environmental Officer (DEO) and
PDEA-NEU for review and approval.  The Department will subsequently forward the package to
the appropriate agencies to have the permit application placed on public notice.

The Design-Build Team shall submit one permit application for the entire project.  The Design-
Build Team shall not submit multiple applications to develop a “staged permitting” process to
expedite construction activities in a phased fashion.

Any temporary construction measures, including de-watering, construction access, etc. shall be
addressed in the permit application.  Impacts that result from so-called temporary measures may
not be judged to be temporary impacts by the agencies.  These issues must be addressed and
reviewed by PDEA-NEU prior to the 4B and 4C meetings and resolved with the agencies during
the 4B and 4C meetings.

The Design-Build Team shall clearly indicate the location of and impacts of haul roads and
utility relocations on jurisdictional areas. The Design-Build Team shall identify all proposed
borrow and waste sites.  These details shall be included in the permit application data.  Further,
the Design-Build Team shall describe the methods of construction of all structures.  The
description of the temporary impacts (haul roads, utility relocations, work bridges, etc.) shall
include restoration plans, schedules, and disposal plans.  This information shall be included in
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the permit application.  This information shall also be part of the data presented at the 4B and 4C
meetings.

The NCDOT hereby commits to ensuring, to the greatest extent possible, that the footprint of the
impacts in areas under the jurisdiction of the federal Clean Water Act shall not be increased
during the Design-Build effort.  All fill material shall be immediately stabilized and maintained
to prevent sediment from entering adjacent waters or wetlands.  The Design-Build Team shall be
responsible for ensuring that the design and construction of the project will not impair the
movement of aquatic life.

Requests made for modifications to the permits obtained by the Design-Build Team shall only be
allowed if the Engineer determines it to be in the best interest of the Department and shall be
strongly discouraged.  The Design-Build Team shall not take an iterative approach to hydraulic
design issues.  The design shall be complete prior to permit application.

Major Permit Timeframe

The Design-Build Team should expect it to take up to 11 months to accurately and adequately
complete all designs necessary for permit application, submit the permit application request to
the Department and obtain approval for the permit from the environmental agencies.  Agency
review time will be approximately 90 days from receipt of a “complete” package.  No requests
for additional contract time or compensation shall be allowed if the permits are obtained within
this 11-month period.  With the exception of location and survey work, no mobilization of men,
materials, or equipment for site investigation or construction of the project shall occur prior to
obtaining the permits, either within the 11-month period or beyond the 11-month period.  This
limitation does not preclude the off-site fabrication of bridge members or equipment.  The
Department will not honor any requests for additional contract time or compensation, including
idle equipment or mobilization or demobilization costs, for the Design-Build Team mobilizing
men, materials (or ordering materials), or equipment prior to obtaining all permits.  The
Department will consider requests for contract time extensions for obtaining the permits only if
the Design-Build Team has pursued the work with due diligence, the delay is beyond the Team’s
control, and the 11-month period has been exceeded. If time were granted, it would be only for
that time exceeding the 11-month period.  This 11-month period is considered to begin on the
Date of Availability as noted in the contract.

The Design-Build Team needs to be aware that the timeframes listed above to review any permit
applications and/or modifications begin only after a fully complete and 100% accurate submittal.

Mitigation Responsibilities of the Design-Build Team

The Department will be responsible for compensatory mitigation for unavoidable impacts to
wetlands and surface waters due to project construction from the Ecosystem Enhancement
Program.

The Design-Build Team shall be responsible for providing buffer / stream restoration at the
required pipe removals on Fenner Road that accommodate the tributary to Compass Creek and
the adjacent western stream. The Design-Build Team shall construct typical sections that adhere
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to the adjacent streams for the length of "day-lighted" channels. Fifty feet on each side of the
"day-lighted" channels, the Design-Build Team shall grade the existing roadbed to the elevation
of the adjacent flood plain and plant native tree species. The Design-Build Team shall conduct a
meeting that includes NCDOT PDEA-NEU, NCDOT Utilities Coordination Unit, NCDOT
Project Services Unit, NCDOT Alternative Delivery Unit and interested NCDOT personnel prior
to developing design and construction details for the buffer / stream restoration, including but not
limited to a Reforestation Plan. (Reference the Roadway and Erosion and Sedimentation Control
Scopes of Work.)

Any changes proposed by the Design-Build Team to any design or construction details provided
by the Department shall be approved by the Department prior to being submitted to the resource
agencies for their approval.

Should additional jurisdictional impacts result from revised design / construction details, suitable
compensatory mitigation for wetlands and / or streams shall be the sole responsibility of the
Design-Build Team.  Therefore, it is important to note that additional mitigation shall be
approved by the agencies and such approval shall require, at a minimum, the preparation and
approval of a mitigation plan before permits are approved and before construction shall
commence.

The Design-Build Team shall analyze all new areas to be impacted that have not been analyzed
during the NEPA process and preparation of permit applications.  This analysis shall include
performing all environmental assessments.  These assessments shall require the Design-Build
Team to engage the services of a competent environmental consultant to conduct a full
environmental investigation to include, but not be limited to, Federally Listed Threatened and
Endangered Species, wetlands, streams, avoidance and minimization in jurisdictional areas,
compensatory mitigation, FEMA compliance, and historical, archaeological, and cultural
resources surveys in these areas.  The environmental consultant shall obtain concurrence through
PDEA-NEU from the United States Fish and Wildlife Service to document compliance with
Section 7 of the Endangered Species Act for those species requiring such concurrence. In
addition, the Design-Build Team shall identify additional mitigation required; identify the
amount of time the modification will take beyond the 11-month period; and fulfill any other
requirements that may be imposed by the permitting agencies to obtain the permit. Any contract
extensions resulting from additional environmental assessments required by the Design-Build
Team’s design and / or construction details impacting areas outside those previously analyzed
through the NEPA Process shall be solely at the Department’s discretion.

If any staging areas are located outside the project right-of-way, the Design-Build Team shall
engage the services of a competent environmental consultant to conduct a full environmental
investigation to include, but not be limited to, Federally Listed Threatened and Endangered
Species, wetlands, streams, avoidance and minimization in jurisdictional areas, compensatory
mitigation, FEMA compliance, and historical, archaeological, and cultural resources surveys in
these areas.
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Commitments

The NCDOT is committed to incorporating all reasonable and practicable design features to
avoid and minimize wetland impacts and to provide full compensatory mitigation of all
remaining wetland impacts.  Avoidance measures were taken during the planning and NEPA
Process and minimization measures were incorporated as part of the preliminary project design.
The Design-Build Team shall incorporate these avoidance and minimization features, plus any
minimization identified during the interagency meeting, into the design.

All work by the Design-Build Team shall be accomplished in strict compliance with the plans
submitted with the Section 404 and 401 permit applications and in compliance with all
conditions of all permits and certifications issued by the agencies.  The Design-Build Team shall
provide each of its contractors and / or agents associated with the construction or maintenance of
this project with a copy of the permits.

Unless noted otherwise elsewhere in this RFP, the Design-Build Team shall strictly adhere to
these commitments, as well as others, including but not limited to, those included in the EA,
FONSI, all permits and interagency meetings.

Indirect and Cumulative Effects

The Department will provide the Design-Build Team with a Community Impact Assessment
report completed by the Department PDEA-NEU in August 2004. This report assesses the
project's indirect and cumulative effects.  PDEA-NEU will address any questions related to the
indirect and cumulative effects during the merger process.

Archeological Sites

If the Design-Build Team discovers any previously unknown historic or archeological remains
while accomplishing the authorized work, they shall immediately notify NCDOT Staff
Archaeologist and / or NCDOT Project Development Manager, as listed below, who will initiate
the required State / Federal coordination. A representative from the Alternative Delivery Unit
shall also be notified.  All questions regarding these sites shall be addressed to Mr. Matthew
Wilkerson, NCDOT Archaeology and Mr. Paul Mohler, NCDOT Staff Archaeologist or Ms.
Jameelah El-Amin, PE, NCDOT Project Development Manager.
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*** STANDARD SPECIAL PROVISIONS ***

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds)
(3-18-03) DB1 G130

Within Quarantined Area
This project may be within a county regulated for plant and/or pests.  If the project or any part of
the Design Build Team's operations is located within a quarantined area, thoroughly clean all
equipment prior to moving out of the quarantined area.  Comply with federal/state regulations by
obtaining a certificate or limited permit for any regulated article moving from the quarantined
area.

Originating in a Quarantined County
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture.  Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact
Contact the N.C. Department of Agriculture/United States Department of Agriculture at
1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific
project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles.  This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

2. Plants with roots including grass sod.
3. Plant crowns and roots.
4. Bulbs, corms, rhizomes, and tubers of ornamental plants.
5. Hay, straw, fodder, and plant litter of any kind.
6. Clearing and grubbing debris.
7. Used agricultural cultivating and harvesting equipment.
8. Used earth-moving equipment.
9. Any other products, articles, or means of conveyance, of any character, if determined by an

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.
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SHALLOW UNDERCUT:
(9-18-07) DB2 R35

Description

Perform undercut excavation and place a combination of fabric for soil stabilization and Class IV
Subgrade Stabilization at locations as directed.  Work includes performing undercut excavation,
disposing of unsuitable material, furnishing and placing fabric for soil stabilization; and
furnishing, placing and compacting Class IV Subgrade Stabilization.

Materials

Refer to Division 10 of the Standard Specifications:

Item Section
Select Material, Class IV 1016
Fabric for Soil Stabilization, Type 4 1056

Use Class IV Select Material for Class IV Subgrade Stabilization.  If Class IV Subgrade
Stabilization does not meet the requirements of Article 1010-2 of the Standard Specifications,
the Engineer, at his discretion, may consider the material reasonably acceptable in accordance
with Article 105-3 of the Standard Specifications.

Construction Methods

Perform undercut excavation in accordance with Section 225 of the Standard Specifications.
Place fabric for soil stabilization in accordance with Article 270-3 of the Standard Specifications
before backfilling.  Backfill with Class IV Subgrade Stabilization by end dumping subgrade
stabilization material on the fabric.  Do not operate heavy equipment on the fabric until it is
covered with Class IV Subgrade Stabilization.  Compact subgrade stabilization material to 92%
of AASHTO T180 as modified by the Department or to the highest density that can be
reasonably obtained.

Maintain Class IV Subgrade Stabilization in an acceptable condition and minimize the use of
heavy equipment on subgrade stabilization material in order to avoid damaging the backfill.
Provide and maintain drainage ditches and drains as required to prevent entrapment of water in
backfill.

SHOULDER AND FILL SLOPE MATERIAL (Lump Sum Grading)
(5-21-02) DB2 R45

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 226 of the Standard Specifications except as follows:

Construct the top 6 inches of shoulder and fill slopes with soils capable of supporting vegetation.
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Provide soil with a P.I. greater than 6 and less than 25 and with a pH ranging from 5.5 to 6.8.
Remove stones and other foreign material 2 inches or larger in diameter.  All soil is subject to
test and acceptance or rejection by the Engineer.

Obtain material from within the project limits or approved borrow source.

REINFORCED BRIDGE APPROACH FILLS
7-18-06 DB4 R 01

Description

This work consists of all work necessary to construct reinforced bridge approach fills in
accordance with these provisions and the plans, and as directed by the Engineer.

Materials

Geomembrane

Provide geomembrane that is impermeable, composed of polyethylene polymers or polyvinyl
chloride, and meets the following physical requirements:

Property Requirements Test Method

Thickness 25 mils Minimum ASTM D1593
Tensile Strength at Break 100 lb/inch Minimum ASTM D638
Puncture Strength 40 lbs Minimum ASTM D4833
Moisture Vapor
Transmission Rate

0.018 ounce/yard
2
 per Day Maximum ASTM E96

Fabric

Refer to Section 1056 for Type 2 Engineering Fabric and the following:

Use a woven fabric consisting of strong rot-proof synthetic fibers such as polypropylene,
polyethylene, or polyester formed into a stable network such that the filaments or yarns retain
their relative positions to each other.

Fabric Property Requirements Test Method
Minimum Flow Rate 2 gallons/min/square foot ASTM D 4491

Lamination of fabric sheets to produce the physical requirements of a fabric layer will not be
accepted.  Furnish letters of certification from the manufacturer with each shipment of the fabric
and geomembrane attesting that the material meets the requirements of this provision; however,
the material is subject to inspection, test, or rejection by the Engineer at any time.

During all periods of shipment and storage, wrap the geomembrane and fabric in a heavy-duty
protective covering to protect the material from ultraviolet rays.  After the protective wrapping
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has been removed, do not leave the material uncovered under any circumstances for longer than
4 days.

Select Material

Provide select material meeting the requirements of Class III, Type 1 or Type 2, or Class V
select material of Section 1016 of the 2006 Standard Specifications.  When select material is
required under water, use select material class V only, up to one foot above the existing water
elevation.

4 inch Diameter Corrugated Drainage Pipe and Fittings

Provide pipe and fittings that meet all the applicable requirements of Section 815 or 816 of the
2006 Standard Specifications.

Construction Methods

Place the geomembrane and fabric as shown on the plans or as directed by the Engineer.
Perform the excavation for the fabric reinforced fill to the limits shown on the plans.  Provide an
excavated surface free of obstructions, debris, pockets, stumps, and cleared of all vegetation.
The geomembrane or fabric will be rejected if it has defects, rips, holes, flaws, deterioration or
damage incurred during manufacture, transportation, handling or storage.  Lay all layers smooth,
and free from tension, stress, folds, wrinkles or creases.  Place all the fabric layers with the
machine direction (roll direction) parallel to the centerline of the roadway.  A minimum roll
width of 10.0 feet for the fabric is required.  Overlap geomembrane or fabric splices parallel to
the centerline of the roadway a minimum of 18 inches.  Geomembrane or fabric splices parallel
to the backwall face will not be allowed.

Deposit and spread select material in successive, uniform, approximately horizontal layers of not
more than 10 inches in depth, loose measurement, for the full width of the cross section, and
keep each layer approximately level.  Place and compact each layer of select material fill no
more than 10 inches thick with low ground pressure equipment.  Use hand operated equipment to
compact the fill material within three feet of the backwall and wingwalls as directed by the
Engineer.  Compact select material to a density equal to at least 95% of that obtained by
compacting a sample of the material in accordance with AASHTO T99 as modified by the
Department.  Compact the top eight inches of select material to a density to at least 100% of that
obtained by compacting a sample of the material in accordance with AASHTO T99 as modified
by the Department.  Density requirements are not applicable to select material, class V; however
compact the fill with at least four passes of low ground pressure equipment on the entire surface
as directed by the Engineer.  The compaction of each layer of select material shall be inspected
and approved by the Department prior to the placement of the next fill layer.  No equipment will
be allowed to operate on the drainage pipe or any geomembrane / fabric layer until it is covered
with at least six inches of fill material.  Compaction shall not damage the drainage pipe,
geomembrane, or fabric under the fill.  Cover the geomembrane / fabric with a layer of fill
material within four days after placement of the geomembrane / fabric.  Geomembrane and
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fabric that are damaged as a result of installation will be replaced as directed by the Department
at no additional cost.

Place the geomembrane on the ground, and attach and secure it tightly to the vertical face of the
backwall and wingwalls with adhesives, duct-tape, nails or any other method approved by the
Engineer.  Place the first fabric layer on the surface of the geomembrane with the same
dimensions of the geomembrane.  No material or void is allowed between the geomembrane and
the first fabric layer.  Place and fold the remaining fabric layers on the edges as shown on the
plans or as directed by the Engineer.  Provide vertical separation between fabric layers as
specified on the plans.  The number of fabric layers will be shown in the plans.

Place four-inch diameter perforated drainage pipe along the base of the backwall and sloped to
drain as shown on the plans.  Completely wrap perforated drainage pipe and #78M stone with
Type 2 Engineering Fabric as shown on the plan detail.  Install a pipe sleeve through the bottom
of or under the wing wall prior to placing concrete for the wing wall.  The pipe sleeve shall be of
adequate strength to withstand the wingwall load.  Place the pipe sleeve in position to allow the
drainage pipe to go through the wing wall with a proper slope.  Connect four-inch diameter
nonperforated (plain) drainage pipe with a coupling to the perforated pipe near the inside face of
the wingwall.  Place the nonperforated drainage pipe through the pipe sleeve, extend down to the
toe of the slope and connect, to a ditch or other drainage systems as directed by the Engineer.
For bridge approaches in cut sections where no side slope is available, direct the drainage pipe
outlet to the end slope down to the toe using elbows as directed by the Engineer.

AGGREGATE BASE COURSE
12-19-06 DB5R03

Revise the 2006 Standard Specifications as follows:

Page 5-11, Article 520-5 Hauling and Placing Aggregate Base Material, 6th paragraph, replace
the first sentence with the following:

Base course that is in place on November 15 shall have been covered with a subsequent layer of
pavement structure or with a sand seal.  Base course that has been placed between November 16
and March 15 inclusive shall be covered within 7 calendar days with a subsequent layer of
pavement structure or with a sand seal.

PREPARATION OF SUBGRADE AND BASE
(1-16-96) DB5 R05

On mainline portions and ramps of this project, prepare the subgrade and base beneath the
pavement structure in accordance with the applicable sections of the Standard Specifications
except use an automatically controlled fine grading machine utilizing string lines, laser controls,
or other approved methods to produce final subgrade and base surfaces meeting the lines, grades,
and cross sections required by the plans or established by the Engineer.
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ASPHALT PAVEMENTS - SUPERPAVE
(9-19-06) (Rev 12-18-07) DB6 R01

Revise the 2006 Standard Specifications as follows:

Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph.

Page 6-12, Subarticle 609-5(C)2, Required Sampling and Testing Frequencies, first partial
paragraph at the top of the page, delete last sentence and add the following:

If the Engineer allows the mix to remain in place, payment will be made in accordance
with Article 105-3.

Page 6-12, Subarticle 609-5(C)2, QUALITY CONTROL MINIMUM SAMPLING AND
TESTING SCHEDULE

First paragraph, delete and replace with the following.

Sample and test the completed mixture from each mix design per plant per year at the
following minimum frequency during mix production:

Second paragraph, delete the fourth sentence, and replace with the following

When daily production of each mix design exceeds 100 tons and a regularly scheduled
full test series random sample location for that mix design does not occur during that
day’s production, perform at least one partial test series consisting of Items A and B in
the schedule below.

Page 6-12, Subarticle 609-5(C)2(c) Maximum Specific Gravity, add after (AASHTO T
209):

or ASTM D 2041

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Retained Tensile
Strength, add a heading before the first paragraph as follows:

(1) Option 1

Insert the following immediately after the first paragraph:

(2) Option 2

Mix sampled from truck at plant with one set of specimens prepared by the
Contractor and then tested jointly by QA and QC at a mutually agreed upon lab
site within the first 7 calendar days after beginning production of each new mix
design.

Second paragraph, delete the and replace with the following:

Test all TSR specimens required by either option noted above on either a recording test
press or a test press that maintains the peak load reading after the specimen has broken.
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Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph
and replace with the following:

For mix incorporated into the project, record full test series data from all regularly
scheduled random samples or directed samples that replace regularly scheduled random
samples, on control charts the same day the test results are obtained.

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the
last sentence and substitute the following:

Denote the moving average control limits with a dash green line and the individual test
limits with a dash red line.

Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following:

(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF,
or,

(b) When the Contractor elects to stop or is required to stop production after one or
two moving average values, respectively, fall outside the moving average limits
as outlined in subarticle 609-5(C)6 or,

(c) If failure to stop production after two consecutive moving averages exceed the
moving average limits occurs, but production does stop at a subsequent time, re-
establish a new moving average beginning at the actual production stop point.

Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the
CONTROL LIMITS Table on page 6-16 with the following.

The following are established as control limits for mix production.  Apply the individual
limits to the individual test results.  Control limits for the moving average limits are
based on a moving average of the last 4 data points.  Apply all control limits to the
applicable target source.

CONTROL LIMITS

Mix Control Criteria Target Source Moving
Average Limit

Individual Limit

2.36 mm Sieve JMF ±4.0 % ±8.0 %
0.075mm Sieve JMF ±1.5 % ±2.5 %
Binder Content JMF ±0.3 % ±0.7 %
VTM @ Ndes JMF ±1.0 % ±2.0 %
VMA @ Ndes Min. Spec. Limit -0.5% -1.0%
P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8
%Gmm @ Nini Max. Spec. Limit N/A +2.0%
TSR Min. Spec. Limit N/A - 15%

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety.
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Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and substitute
the words "moving average".

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete
and replace with the following:

Immediately notify the Engineer when moving averages exceed the moving average
limits.

Page 6-17, third full paragraph, delete and replace with the following:

Failure to stop production when required due to an individual mix test not meeting the
specified requirements will subject all mix from the stop point tonnage to the point when
the next individual test is back on or within the moving average limits, or to the tonnage
point when production is actually stopped, whichever occurs first, to being considered
unacceptable.

Sixth full paragraph, delete the first, second, and third sentence and replace with
the following:

Immediately notify the Engineer when any moving average value exceeds the moving
average limit.  If two consecutive moving average values for any one of the mix control
criteria fall outside the moving average limits, cease production of that mix, immediately
notify the Engineer of the stoppage, and make adjustments.  The Contractor may elect to
stop production after only one moving average value falls outside the moving average
limits.

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions second full paragraph, delete and
replace with the following:

If the process adjustment improves the property in question such that the moving average
after four additional tests is on or within the moving average limits, the Contractor may
continue production with no reduction in payment

Page 6-18, delete the third and fourth full paragraphs, including the Table for Payment for
Mix Produced in the Warning Bands and substitute the following:

If the adjustment does not improve the property in question such that the moving average
after four additional individual tests is outside the moving average limits, the mix will be
evaluated for acceptance in accordance with Article 105-3.  Reduced payment for or
removal of the mix in question will be applied starting from the plant sample tonnage at
the stop point to the sample tonnage when the moving average is on or within the moving
average limits.  In addition, any mix that is obviously unacceptable will be rejected for
use in the work.

Page 6-19, First paragraph, delete and replace with the following:

Failure to stop production and make adjustments when required due to two consecutive
moving average values falling outside the moving average limits will subject all mix
produced from the stop point tonnage to the tonnage point when the moving average is
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back on or within the moving average limits or to the tonnage point when production is
actually stopped, whichever occurs first, to being considered unacceptable.  Remove this
material and replaced with materials which comply with the Specifications at no
additional costs to the Department, unless otherwise approved.  Payment will be made for
the actual quantities of materials required to replace the removed quantities, not to exceed
the original amounts.

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace
with the following:

Perform the sampling and testing at the minimum test frequencies as specified above.
Should the density testing frequency fail to meet the minimum frequency as specified
above, all mix without the required density test representation will be considered
unsatisfactory.  If the Engineer allows the mix to remain in place, payment will be made
in accordance with Article 105-3.

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph
including (a), (b), (c) and substitute the following:

Proceed on limited production when, for the same mix type and on the same contract, one
of the following conditions occur (except as noted in the first paragraph below).

(a) Two consecutive failing lots, except on resurfacing*
(b) Three consecutive failing lots on resurfacing*
(c) Two consecutive failing nuclear control strips.

* Resurfacing is defined as the first new uniform layer placed on an existing
pavement.

Page 6-28, Subarticle 610-3(A) Mix Design-General, third sentence of the fourth
paragraph:

Substitute 20% for 15%

First, second and third sentences of the fifth paragraph:

Substitute 20% for 15%

Page 6-28, Subarticle 610-3(A) Mix Design-General, add the following as the fourth
paragraph:

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be
incorporated into asphalt plant mixes in accordance with Article 1012-1 and the
following applicable requirements.
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Page 6-35, Table 610-3 delete and replace with the following:

TABLE 610-3
ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS

Asphalt Concrete Mix Type Minimum Air
Temperature

Minimum Surface
Temperature

ACBC, Type B 25.0B, C, B 37.5C 35°F 35°F 
ACIC, Type I 19.0B, C, D 35°F 35°F 
ACSC, Type S 4.75A, SF 9.5A, S
9.5B

40°F   50°F *

ACSC, Type S 9.5C, S 12.5C  45°F 50°F 
ACSC, Type S 9.5D, S 12.5D  50°F 50°F 

* 35°F if surface is soil or aggregate base for secondary road construction.

Page 6-44, Article 610-8 Spreading and Finishing, third full paragraph, replace the first
sentence with the following:

Use the 30 foot minimum length mobile grade reference system or the non-contacting
laser or sonar type ski with at least four referencing stations mounted on the paver at a
minimum length of 24 feet to control the longitudinal profile when placing the initial
lanes and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, unless
otherwise specified or approved.

Page 6-50, Article 610-13 Density Acceptance, delete the second paragraph and replace
with the following:

As an exception, when the first layer of mix is a surface course and is being placed
directly on an unprimed aggregate or soil base, the layer will be included in the "Other"
construction category.

Page 6-53, Article 620-4 Measurement and Payment, sixth paragraph, delete the last
sentence.

Page 6-54, Article 620-4 Measurement and Payment, add the following pay item:

Pay Item Pay Unit
Asphalt Binder for Plant Mix, Grade PG 70-28 Ton

Page 6-69, Table 660-1 Material Application Rates and Temperatures, add the following:

Type of
Coat

Grade of
Asphalt

Asphalt
Rate

gal/yd2

Applicatio
n

Temperat
ure oF

Aggregate
Size

Aggregate
Rate lb./sq.
yd. Total

Sand Seal CRS-2 or CRS-2P 0.22-0.30 150-175 Blotting
Sand

12-15
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Page 6-75, Subarticle 660-9(B), add the following as sub-item (5)

(5) Sand Seal

Place the fully required amount of asphalt material in one application and
immediately cover with the seal coat aggregate.  Uniformly spread the fully
required amount of aggregate in one application and correct all non-uniform areas
prior to rolling.

Immediately after the aggregate has been uniformly spread, perform rolling.

When directed, broom excess aggregate material from the surface of the seal coat.

When the sand seal is to be constructed for temporary sealing purposes only and
will not be used by traffic, other grades of asphalt material meeting the
requirements of Articles 1020-6 and 1020-7 may be used in lieu of the grade of
asphalt required by Table 660-1 when approved.

Page 6-76, Article 661-1 Description, add the following as the 2nd paragraph:

Provide and conduct the quality control and required testing for acceptance of the UBWC
in accordance with "Quality Management System for Asphalt Pavements (OGAFC,
PADL, and Ultra-Thin HMA Version)", included in the contract.

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph:

Use asphalt mixing plants in accordance with Article 610-5.

Page 10-41, Table 1012-1, delete the last row of entries for OGAFC and add the following:

Mix
Type

Course
Aggregate

Angularity (b)

ASTM D5821

Fine Aggregate
Angularity %

Minimum AASHTO
T304 Method A

Sand
Equivalent

% Minimum
AASHTO

T176

Flat & Elongated
5:1 Ratio %

Maximum ASTM
D4791 Section 8.4

S 9.5
D

100/100 45 50 10

OGAF
C

100/100 N/A N/A 10

UBW
C

100/85 40 45 10

Delete Note (c) under the Table 1012-1 and replace with the following:

(c) Does not apply to Mix Types SF 9.5A and S 9.5B.
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Page 10-43 through 10-45, Subarticle 1012-1(G), delete this in its entirety and replace with
the following:

(G) Reclaimed Asphalt Pavement (RAP)

(1) Mix Design RAP

Incorporate RAP from stockpiles or other sources that have been tested for
uniformity of gradation and binder content prior to use in an asphalt mix
design.  Use reclaimed asphalt pavement that meets all requirements
specified for one of the following two classifications.

(a) Millings

Existing reclaimed asphalt pavement (RAP) that is removed from its
original location by a milling process as specified in Section 607.
Millings should be such that it has a uniform gradation and binder
content and all materials will pass a 2" sieve prior to introduction into
the plant mixer unit.

(b) Processed RAP

RAP that is processed in some manner (possibly by crushing and/or
use of a blending method) to produce a uniform gradation and binder
content in the RAP prior to use in a recycled mix.  Process RAP so
that all materials have a uniform gradation and binder content and will
pass a 2" sieve prior to introduction into the plant mixer unit.

(2) Mix Production RAP

During mix production use RAP that meets the criteria for one of the following
categories:

(a) Mix Design RAP

RAP contained in the mix design stockpiles as described above may be
used in all applicable JMFs.  These stockpiles have been pretested:
however, they are subject to required QC/QA testing in accordance
with Subarticle 609-5(C)(2).

(b) New Source RAP

New Source RAP is defined as any acceptable material which was not
included in the stockpile or other source when samples were taken for
mix design purposes. Process new source RAP so that all materials
have a uniform gradation and binder content and will pass a 2" sieve
prior to introduction into the plant mixer unit.

After a stockpile of processed RAP or millings has been sampled and
mix designs made from these samples, do not add new source RAP to
the original stockpile without prior field testing to insure gradation and
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binder uniformity.  Sample and test new source RAP before blending
with the existing stockpile.

Store new source RAP in a separate stockpile until the material can be
sampled and tested for comparison with the original recycled mix
design data.  New source RAP may also be placed against the existing
stockpile in a linear manner provided it is sampled for mix design
conformity prior to its use in the recycled mix.

Unprocessed RAP is asphalt material that was not milled and/or has
not been processed to obtain a uniform gradation and binder content
and is not representative of the RAP used during the applicable mix
design. Unprocessed RAP shall not be incorporated into any JMFs
prior to processing.  Different sources of unprocessed RAP may be
stockpiled together provided it is generally free of contamination and
will be processed prior to use in a recycled mix.  RAP contamination
in the form of excessive dirt, debris, clean stone, concrete, etc. will not
be allowed.  Incidental amounts of dirt, concrete, and clean stone may
be acceptable.  Unprocessed RAP may be processed and then
classified as a new source RAP as described above.

Field approval of new source RAP will be based on Table 1012-2
below and volumetric mix properties on the mix with the new source
RAP included.  Provided the Table 1012-2 tolerances are met,
volumetric properties of the new mix will then be performed.  If all
volumetric mix properties meet the mix design criteria for that mix
type, the new source RAP may continue to be used.

If the gradation, binder content, or any of the volumetric mix
properties are not within the allowable tolerances of Table 1012-2, do
not use the new source RAP unless approved by the Engineer. The
Contractor may elect to either not use the stockpile, to request an
adjustment to the JMF, or to redesign the mix.
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TABLE 1012-2
NEW SOURCE RAP GRADATION and BINDER TOLERANCES

(Apply Tolerances to Mix Design Data)

Mix
Type

0-20% RAP 20+-25 % RAP 25+ % RAP

Sieve
(mm)

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf.

Pb % ± 0.7% ± 0.4% ± 0.3%
25.0 ±10 - - ±7 - - ±5 - -
19.0 ±10 ±10 - ±7 ±7 - ±5 ±5 -
12.5 - ±10 ±6 - ±7 ±3 - ±5 ±2
9.5 - - ±8 - - ±5 - - ±4
4.75 ±10 - ±10 ±7 - ±7 ±5 - ±5
2.36 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4
1.18 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4
0.300 ±8 ±8 ±8 ±5 ±5 ±5 ±4 ±4 ±4
0.150 - - ±8 - - ±5 - - ±4
0.075 ±4 ±4 ±4 ±2 ±2 ±2 ±1.5 ±1.5 ±1.5

ASPHALT PAVER - FIXED AND MOBILE STRING LINE
10-21-03 DB6 R07

The Design Build Team's attention is directed to Article 610-8 of the 2006 Standard
Specifications dealing with automatically controlled screeds on the asphalt pavement spreaders.

A mobile string line consisting of a 30 to 40 foot long ski is required for the widening and
resurfacing on this project.  A fixed string line is required for the new pavement construction on
this project.

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES
(10-6-05) DB6 R15

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B 25.0_ 4.3%
Asphalt Concrete Intermediate Course Type I 19.0_ 4.7%
Asphalt Concrete Surface Course Type S 4.75_ 7.0%
Asphalt Concrete Surface Course Type SF 9.5_ 6.5%
Asphalt Concrete Surface Course Type S 9.5_ 6.0%
Asphalt Concrete Surface Course Type S 12.5_ 5.5%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2006 Standard Specifications or Project Special Provisions.
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ASPHALT PLANT MIXTURES
(7-1-95) DB6 R20

Place asphalt concrete base course material in trench sections with asphalt pavement spreaders
made for the purpose or with other equipment approved by the Engineer.

FINAL SURFACE TESTING - ASPHALT PAVEMENTS
(4/16/07) DB6R45

Perform acceptance testing of the longitudinal profile of the finished pavement surface in
accordance with these provisions using a North Carolina Hearne Straightedge (Model No. 1).
Furnish and operate the straightedge to determine and record the longitudinal profile of the
pavement on a continuous graph.  Final surface testing is an integral part of the paving operation
and is subject to observation and inspection by the Engineer as deemed necessary.

Push the straightedge manually over the pavement at a speed not exceeding 2 miles per hour
(3 kilometers per hour).  For all lanes, take profiles in the right wheel path approximately
3 ft (1 m) from the right edge of pavement in the same direction as the paving operation, unless
otherwise approved due to traffic control or safety considerations.  Make one pass of the
straightedge in each full width travel lane.  The full lane width should be comparable in ride
quality to the area evaluated with the Hearne Straightedge.  If deviations exist at other locations
across the lane width, utilize a 10 foot non-mobile straightedge or the Hearne Straightedge to
evaluate which areas may require corrective action.  Take profiles as soon as practical after the
pavement has been rolled and compacted but in no event later than 24 hours following placement
of the pavement, unless otherwise authorized by the Engineer.  Take profiles over the entire
length of final surface travel lane pavement exclusive of -Y- line travel lanes less than or equal
to 300 feet (90 meters) in length, turn lanes less than or equal to 300 feet (90 meters) in length,
structures, approach slabs, paved shoulders, loops, and tapers or other irregular shaped areas of
pavement, unless otherwise approved by the Engineer.  Test in accordance with this provision all
mainline travel lanes, full width acceleration or deceleration lanes, -Y- line travel lanes greater
than 300 feet (90 meters) in length, ramps, full width turn lanes greater than 300 feet (90 meters)
in length, and collector lanes.

At the beginning and end of each day's testing operations, and at such other times as determined
necessary by the Engineer, operate the straightedge over a calibration strip so that the Engineer
can verify correct operation of the straightedge.  The calibration strip must be a 100 ft (30 m)
section of pavement that is reasonably level and smooth.  Submit each day’s calibration graphs
with that day’s test section graphs to the Engineer.  Calibrate the straightedge in accordance with
the current NCDOT procedure titled "North Carolina Hearne Straightedge - Calibration and
Determination of Cumulative Straightedge Index".  Copies of this procedure may be obtained
from the Department's Pavement Construction Section.

Plot the straightedge graph at a horizontal scale of approximately 25 ft per inch (3 m per cm)
with the vertical scale plotted at a true scale.  Record station numbers and references (bridges,
approach slabs, culverts, etc.) on the graphs, and distances between references/stations must not
exceed 100 ft (30 m).  Have the operator record the Date, Project No., Lane Location, Wheel
Path Location, Type Mix, and Operator’s Name on the graph.
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Upon completion of each day's testing, evaluate the graph, calculate the Cumulative Straightedge
Index (CSI), and determine which lots, if any, require corrective action.  Document the
evaluation of each lot on a QA/QC-7 form.  Submit the graphs along with the completed
QA/QC-7 forms to the Engineer, within 24 hours after profiles are completed, for verification of
the results.  The Engineer will furnish results of their acceptance evaluation to the Design-Build
Team within 48 hours of receiving the graphs.  In the event of discrepancies, the Engineer’s
evaluation of the graphs will prevail for acceptance purposes.  The Engineer will retain all
graphs and forms.

Use blanking bands of 0.2 inches, 0.3 inches, and 0.4 inches (5 mm, 7.5 mm, and 10 mm) to
evaluate the graph for acceptance.  The 0.2 inch and 0.3 inch (5 mm and 7.5 mm) blanking bands
are used to determine the Straightedge Index (SEI), which is a number that indicates the
deviations that exceed each of the 0.2 inch and 0.3 inch (5 mm and 7.5 mm) bands within
a 100 ft (30 m) test section.  The Cumulative Straightedge Index (CSI) is a number representing
the total of the SEIs for one lot, which consist of not more than 25 consecutive test sections.  In
addition, the 0.4 inch (10 mm) blanking band is used to further evaluate deviations on an
individual basis.  The Cumulative Straightedge Index (CSI) will be determined by the Engineer
in accordance with the current procedure titled "North Carolina Hearne Straightedge -
Calibration and Determination of Cumulative Straightedge Index".

The pavement will be accepted for surface smoothness on a lot by lot basis.  A test section
represents pavement one travel lane wide not more than 100 ft (30 m) in length.  A lot will
consist of 25 consecutive test sections, except that separate lots will be established for each
travel lane, unless otherwise approved by the Engineer.  In addition, full width acceleration or
deceleration lanes, ramps, turn lanes, and collector lanes, will be evaluated as separate lots.

If during the evaluation of the graphs, 5 lots (mainline travel lanes and full width -Y- line travel
lanes greater than 300 feet in length only) require corrective action, then proceed on limited
production for unsatisfactory laydown in accordance with Article 610-12.  Proceeding on limited
production is based upon the Design-Build Team’s initial evaluation of the straightedge test
results and must begin immediately upon obtaining those results.   Additionally, the Engineer
may direct the Design-Build Team to proceed on limited production in accordance with
Article 610-12 due to unsatisfactory laydown or workmanship.

Limited production for unsatisfactory laydown is defined as being restricted to the production,
placement, compaction, and final surface testing of a sufficient quantity of mix necessary to
construct only 2500 feet (750 meter) of pavement at the laydown width.  Once this lot is
complete, the final surface testing graphs will be evaluated jointly by the Design-Build Team
and the Engineer.  Remain on limited production until such time as acceptable laydown results
are obtained or until three consecutive 2500 foot (750 meter) sections have been attempted
without achieving acceptable laydown results.  The Engineer will determine if normal
production may resume based upon the CSI for the limited production lot and any adjustments to
the equipment, placement methods, and/or personnel performing the work.  Once on limited
production, the Engineer may require the Design-Build Team to evaluate the smoothness of the
previous asphalt layer and take appropriate action to reduce and/or eliminate corrective measures
on the final surface course.  Additionally, the Design-Build Team may be required to
demonstrate acceptable laydown techniques off the project limits prior to proceeding on the
project.
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If the Design-Build Team fails to achieve acceptable laydown results after three consecutive
2500 foot (750 meter) sections have been attempted, cease production of that mix type until such
time as the cause of the unsatisfactory laydown results can be determined.

As an exception, the Engineer may grant approval to produce a different mix design of the same
mix type if the cause is related to mix problem(s) rather than laydown procedures.  If production
of a new mix design is allowed, proceed under the limited production procedures detailed above.

After initially proceeding under limited production, the Design-Build Team shall immediately
notify the Engineer if any additional lot on the project requires corrective action.  The Engineer
will determine if limited production procedures are warranted for continued production.

If the Design-Build Team does not operate by the limited production procedures as specified
above, the 5 lots, which require corrective action, will be considered unacceptable and may be
subject to removal and replacement.

The adjustment schedule for the Cumulative Straightedge Index (CSI) test results per lot is as
follows:

Adjustment Schedule for Cumulative Straightedge Index (CSI)
(Obtained by adding SE Index of up to 25 consecutive 100 ft. (30m) sections)

*CSI ACCEPTANCE CORRECTIVE
CATEGORY ACTION

0-0 Acceptable None
1-0 or 2-0 Acceptable None
3-0 or 4-0 Acceptable None
Any other Unacceptable Required
Number

*Either Before or After Corrective Actions

Correct any deviation that exceeds a 0.3 inch (7.5 mm) blanking band such that the deviation is
reduced to 0.2 inches (5.0 mm) or less.

Corrective actions shall be performed at the Design-Build Team's expense and shall be presented
for evaluation and approval by the Engineer prior to proceeding. Any corrective action
performed shall not reduce the integrity or durability of the pavement which is to remain in
place.  Corrective action for deviation repair may consist of overlaying or removing and
replacing.  Scraping of the pavement with any blade type device will not be allowed as a
corrective action.  Provide overlays of the same type mix, full roadway width, and to the length
and depth established by the Engineer.  Tapering of the longitudinal edges of the overlay will not
be allowed.

Take corrective actions as specified if the CSI indicates “Required” corrective action.  The CSI
after corrective action should meet or exceed “Acceptable” requirements.

Where corrective action is required, the test section(s) requiring corrective action will be
retested, unless the Engineer directs the retesting of the entire lot.
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Test sections and/or lots that are initially tested by the Design-Build Team which indicate
excessive deviations such that corrective action is required, may be re-rolled with asphalt rollers
while the mix is still warm and in a workable condition, to possibly correct the problem. In this
instance, reevaluation of the test section(s) must be completed within 24 hours of pavement
placement and these test results will serve as the initial test results.

Areas excluded from testing by the N.C. Hearne Straightedge will be tested by using a
non-mobile 10-foot (3m) straightedge.  Assure that the variation of the surface from the testing
edge of the straightedge between any two contact points with the surface is not more than 1/8
inch (3mm).  Correct deviations exceeding the allowable tolerance in accordance with the
corrective actions specified above, unless the Engineer permits other corrective actions.

Furnish the North Carolina Hearne Straightedge(s) necessary to perform this work.  Maintain
responsibility for all costs relating to the procurement, handling, and maintenance of these
devices.  The Department has entered into a license agreement with a manufacturer to fabricate,
sell, and distribute the N.C. Hearne Straightedge.  The Department’s Pavement Construction
Section may be contacted for the name of the current manufacturer and the approximate price of
the straightedge.

FENCE:
(3-6-06) SP8 R86

Revise the 2006 Standard Specifications as follows:

Page 8-54, Subarticle 866-3(A), second sentence,

Add existing fencing after stumps

STREET SIGNS AND MARKERS AND ROUTE MARKERS
(7-1-95) DB9 R01

Move any existing street signs, markers, and route markers out of the construction limits of the
project and install the street signs and markers and route markers so that they will be visible to
the traveling public if there is sufficient right of way for these signs and markers outside of the
construction limits.

Near the completion of the project and when so directed by the Engineer, move the signs and
markers and install them in their proper location in regard to the finished pavement of the
project.

Stockpile any signs or markers that cannot be relocated due to lack of right of way, or any signs
and markers that will no longer be applicable after the construction of the project, at locations
directed by the Engineer for removal by others.

The Design-Build Team shall be responsible to the owners for any damage to any street signs
and markers or route markers during the above described operations.
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STEEL U-CHANNEL POSTS
(7-18-06) DB9 R02

Amend the 2006 Standard Specifications as follows:

Page 9-15 Subarticle 903-3(D) first paragraph, last sentence, delete the last sentence and add the
following:

Use posts of sufficient length to permit the appropriate sign mounting height.  Spliced posts are
not permitted on new construction.

AGGREGATE PRODUCTION
(11-20-01) DB10 R05

Provide aggregate from a producer who utilizes the new Aggregate Quality Control / Quality
Assurance Program that is in effect at the time of shipment.

No price adjustment is allowed to Design-Build Team or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the 2006 Standard Specifications.  Copies of this procedure are
available upon request from the Materials and Test Unit.

CONCRETE BRICK AND BLOCK PRODUCTION
(11-20-01) DB10 R10

Provide concrete brick and block from a producer who utilizes the new Solid Concrete Masonry
Brick / Unit Quality Control / Quality Assurance Program that is in effect on the date that
material is received on the project.

No price adjustment is allowed to Design-Build Team or producers who utilize the new program.
Participation in the new program does not relieve the producer of the responsibility of complying
with all requirements of the 2006 Standard Specifications.  Copies of this procedure are available
upon request from the Materials and Test Unit.

PORTLAND CEMENT CONCRETE (Alkali-Silica Reaction)
2-20-07 DB10 R16

Revise the 2006 Standard Specifications as follows:

Article 1024-1(A), replace the 2nd paragraph with the following:

Certain combinations of cement and aggregate exhibit an adverse alkali-silica reaction. The
alkalinity of any cement, expressed as sodium-oxide equivalent, shall not exceed 1.0 percent.
For mix designs that contain non-reactive aggregates and cement with an alkali content less than
0.6%, straight cement or a combination of cement and fly ash, cement and ground granulated
blast furnace slag or cement and microsilica may be used.  The pozzolan quantity shall not
exceed the amount shown in Table 1024-1.  For mixes that contain cement with an alkali content
between 0.6% and 1.0%, and for mixes that contain a reactive aggregate documented by the
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Department, regardless of the alkali content of the cement, use a pozzolan in the amount shown
in Table 1024-1.

Obtain the list of reactive aggregates documented by the Department at:

http://www.ncdot.org/doh/operations/materials/pdf/quarryasrprob.pdf

Table 1024-1
Pozzolans for Use in Portland Cement Concrete

Pozzolan Rate
Class F Fly Ash 20% by weight of required cement content, with 1.2 lbs Class

F fly ash per lb of cement replaced
Ground Granulated Blast Furnace Slag 35%-50% by weight of required cement content with 1 lb slag

per lb of cement replaced
Microsilica 4%-8% by weight of required cement content, with 1 lb

microsilica per lb of cement replaced

GLASS BEADS
(7-18-06) DB10 R35

Revise the 2006 Standard Specifications as follows:

Page 10-223, 1087-4(C) Gradation & Roundness

Replace the second sentence of the first paragraph with the following:

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155.

Delete the last paragraph.

ENGINEERING FABRICS TABLE 1056-1
(7-18-06) DB10 R40

Revise the 2006 Standard Specifications as follows:

Page 10-100, Table 1056-1, replace the values for Trapezoidal Tear Strength with the following:

Physical Property ASTM
Test

Method

Type 1 Type 2 Type 3 Type 4

Class
A

Class
B

Typical Applications Shoulder Drain Under Riprap Temporary Silt
Fence

Soil
Stabilization

Trapezoidal Tear Strength D4533 45 lb 75 lb -- -- 75 lb
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PAINT SAMPLING AND TESTING
(8-15-06) DB10 R 45

Revise the 2006 Standard Specifications as follows:

Page 10-190, Article 1080-4, Delete the first paragraph and replace with the following:

All paint will be sampled, either at the point of manufacture or at the point of destination.
Inspection and sampling will be performed at the point of manufacture wherever possible.  The
Design-Build Team shall not begin painting until the analysis of the paint has been performed,
and the paint has been accepted.

PORTABLE CONCRETE BARRIER
(2-20-07) DB10 R50

The 2006 Standard Specifications is revised as follows:

Page 10-245, Article 1090-1(A) General, add the following after the first sentence:

The requirement for approved galvanized connectors will be waived if the barrier remains the
property of the Design-Build Team.

TEMPORARY SHORING:
(09/25/07) DB11 R02

Description

Design and construct temporary shoring in accordance with the contract.  Temporary shoring
includes standard shoring, temporary mechanically stabilized earth (MSE) walls and non-
anchored temporary shoring.  Trench boxes are not considered temporary shoring.  “Standard
shoring” refers to standard temporary shoring and standard temporary MSE walls.  Notes on
plans may restrict the use of one or both types of standard shoring.  Notes on plans may also
require or prohibit temporary MSE walls.

Unless noted otherwise on the plans, temporary shoring is required as shown on the plans and to
maintain traffic.  Temporary shoring to maintain traffic is defined as shoring necessary to
provide lateral support to the side of an excavation or embankment parallel to an open travelway
when a theoretical 2:1 (H:V) slope from the bottom of the excavation or embankment intersects
the existing ground line closer than 5 ft from the edge of pavement of the open travelway.

This provision is not applicable to anchored temporary shoring or the installation of pipes, drop
inlets and utilities unless noted otherwise on the plans.  Provide all shoring submittals before
beginning work.
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Materials

(A) Certifications, Storage and Handling

Provide Type 7 Contractor’s Certifications in accordance with Article 106-3 of the
Standard Specifications for all shoring materials used with the exception of reinforcing
fabrics and geogrids.  Furnish Type 2 Typical Certified Mill Test Reports in accordance
with Article 106-3 of the Standard Specifications for all seam strengths and reinforcing
fabric and geogrid properties.  Provide minimum average roll values (MARV) in
accordance with ASTM D4759 for test reports.  For testing reinforcing fabric and
geogrids, a lot is defined as a single day’s production.

Load, transport, unload and store shoring materials such that they are kept clean and free
of damage.  Identify, store and handle all geogrids and geotextile fabrics in accordance
with ASTM D4873.  Geogrids and fabrics with defects, flaws, deterioration or damage
will be rejected.  Do not leave fabrics or geogrids uncovered for more than 7 days.

(B) Shoring Backfill

Use shoring backfill for the construction of all temporary shoring including backfilling
behind non-anchored temporary shoring and in the reinforced zone for temporary MSE
walls.  Unless backfilling around culverts, use shoring backfill that meets the
requirements of Class II Type I, Class III, Class V or Class VI select material in
accordance with Section 1016 of the Standard Specifications or AASHTO M145 for soil
classification A-2-4 with a maximum plasticity index (PI) of 6.  For backfilling around
culverts, use shoring backfill as defined herein except for A-2-4 soil.

(C) Non-anchored Temporary Shoring

Use steel shapes, plates and piles that meet the requirements of ASTM A36 and steel
sheet piles that meet the requirements of Article 1084-2 of the Standard Specifications.
Use timber lagging with a minimum allowable bending stress of 1000 psi that meets the
requirements of Article 1082-1 of the Standard Specifications.  For standard temporary
shoring, use pile sections and lengths and lagging sizes as shown on the plans.

(D) Temporary MSE Walls

Use welded wire reinforcement forms, facings, mesh and mats that meet the requirements
of AASHTO M55 or M221.  Use connector bars and wires for welded wire wall
components and support struts that meet the requirements of AASHTO M32.  For
standard temporary MSE walls, use wire gauges, strut sizes and welded wire components
as shown on the plans.
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(1) Geotextile Fabrics

Use geotextile fabrics that meet the requirements of Article 1056-1 of the
Standard Specifications.

(a) Reinforcing Fabric

The reinforcement direction (RD) is defined as the direction perpendicular
to the wall face and the cross-reinforcement direction (CRD) is defined as
the direction parallel to the wall face.

Use woven polyester or polypropylene fabric that meets the following
properties:

Property Test Method Requirement (MARV)
Wide Width Tensile

Strength @ Ultimate (RD)
ASTM D4595 Varies –

200 lb/in min
Wide Width Tensile

Strength @ Ultimate (CRD)
ASTM D4595 100 lb/in min

Trapezoidal Tear Strength ASTM D4533 100 lb min
CBR Puncture Strength ASTM D6241 600 lb min

UV Resistance after 500 hrs ASTM D4355 70 %
Apparent Opening Size

(AOS), US Sieve
ASTM D4751 20 min – 70 max

Permittivity ASTM D4491 0.20 sec-1

For standard temporary MSE walls (temporary fabric wall) use reinforcing
fabric wide width tensile strengths and lengths in the RD as shown on the
plans.

(b) Retention Fabric

Retain shoring backfill at the face of temporary MSE walls with retention
fabric.  Use fabric that meets the requirements of Class 3 and the UV
resistance, AOS and permittivity for separation geotextile in accordance
with AASHTO M288.

(2) SierraScape Temporary Wall

Use uniaxial (UX) geogrids composed of high-density polyethylene (HDPE)
manufactured by Tensar Earth Technologies.  Test geogrids in accordance with
ASTM D6637.  Use connection rods manufactured by Tensar Earth Technologies
to transfer the load between the facings and geogrids.

For standard temporary MSE walls (SierraScape temporary wall) use geogrid
types and lengths as shown on the plans.
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(3) Terratrel Temporary Wall

Use ribbed reinforcing steel strips manufactured by The Reinforced Earth
Company that meet the requirements of ASTM A572, Grade 65.  Use connector
rods that meet the requirements of AASHTO M31, Grade 60 and hair pin
connectors that meet the requirements of ASTM A1011, Grade 50.  Use bolts,
nuts and washers that meet the requirements of AASHTO M164.

For standard temporary MSE walls (Terratrel temporary wall) use ribbed steel
strip size and lengths, rod lengths and diameters, hairpin connectors, bolts, nuts
and washers as shown on the plans.

Embedment

“Embedment” is defined as the depth of shoring below the bottom of the excavation or the grade
in front of the shoring.  For cantilever shoring, embedment is the depth of the piling below the
grade in front of the shoring.  For temporary MSE walls, embedment is the difference between
the grade elevation in front of the wall and the elevation of the bottom of the reinforced zone.

Portable Concrete Barriers

Provide portable concrete barriers in accordance with the plans and if shoring is located within
the clear zone as defined in the AASHTO Roadside Design Guide.  Use NCDOT portable
concrete barriers (PCBs) in accordance with Roadway Standard Drawing No. 1170.01 and
Section 1170 of the Standard Specifications.  Use Oregon Tall F-Shape Concrete Barriers in
accordance with detail drawing and special provision obtained from:

http://www.ncdot.org/doh/preconstruct/wztc/DesRes/English/DesResEng.html

The clear distance is defined as the horizontal distance from the back face of the barrier to the
edge of pavement and the minimum required clear distance is shown on the traffic control plans.
At the Contractor’s option or if the minimum required clear distance is not available, set an
unanchored PCB against the traffic side of the shoring and design shoring for traffic impact or
use the “surcharge case with traffic impact” for the standard temporary shoring.  An anchored
PCB or Oregon barrier is required for barriers above and behind temporary MSE walls.

Contractor Designed Shoring

“Contractor designed shoring” is defined as non-anchored temporary shoring or temporary MSE
walls designed by the Contractor.  Unless prohibited or required, Contractor designed shoring is
optional.  Contractor designed shoring is required when notes on plans prohibit the use of
standard shoring.  Non-anchored Contractor designed shoring is prohibited when notes on plans
require the use of temporary MSE walls and Contractor designed temporary MSE walls are
prohibited when notes on plans prohibit the use of temporary MSE walls.
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Before beginning design, survey the shoring location to determine existing elevations and actual
design heights.  Submit design calculations and drawings including typical sections for review
and acceptance showing details of the proposed design and construction sequence in accordance
with Article 105-2 of the Standard Specifications.  Have shoring designed, detailed and sealed
by a Professional Engineer registered in the State of North Carolina.  Submit 3 hard copies of
design calculations and 10 hard copies of drawings and an electronic copy (pdf or jpeg format on
CD or DVD) of both the calculations and drawings.

Design non-anchored temporary shoring in accordance with the AASHTO Guide Design
Specifications for Bridge Temporary Works and temporary MSE walls in accordance with the
AASHTO Allowable Stress Design Standard Specifications for Highway Bridges.  Use the
following soil parameters for shoring backfill in the reinforced zone.

Total Unit Weight = 120 pcf
Friction Angle = 30 degrees
Cohesion = 0 psf

Design temporary shoring in accordance with the in-situ assumed soil parameters shown on the
plans.  Design shoring for a 3-year design service life and a traffic surcharge equal to 240 psf.
This surcharge is not applicable for construction traffic.  If a construction surcharge will be
present within a horizontal distance equal to the height of the shoring, design the shoring for the
required construction surcharge.  If the edge of pavement or a structure to be protected is within
a horizontal distance equal to the height of the shoring, design shoring for a maximum deflection
of 3”.  Otherwise, design shoring for a maximum deflection of 6”.

For non-anchored temporary shoring, the top of shoring elevation is defined as the elevation
where the grade intersects the back face of the shoring.  For traffic impact, apply 2 kips/ft to the
shoring 1.5 feet above the top of shoring elevation.  When designing for traffic impact, extend
shoring at least 32” above the top of shoring elevation.  Otherwise, extend shoring at least 6”
above the top of shoring elevation.

Standard Shoring

Unless notes on plans prohibit the use of one or both types of standard shoring, standard shoring
is optional.  Submit a “Standard Temporary MSE Wall Selection Form” for each standard
temporary MSE wall location and a “Standard Temporary Shoring Selection Form” for up to
three standard temporary shoring locations.  Submit selection forms at least 14 days before
beginning shoring construction.  Obtain standard shoring selection forms from:

http://www.ncdot.org/doh/preconstruct/highway/geotech/formdet/standards.html

(A) Standard Temporary Shoring

Determine the shoring height, traffic impact, groundwater condition and slope or
surcharge case for each standard temporary shoring location.  Determine the minimum
required extension, embedment and sheet pile section modulus or H pile section from the
plans for each location.

139



C 201917 (R-2823) Standard Special Provisions Nash County

(B) Standard Temporary MSE Walls

Choose a standard temporary MSE wall from the multiple temporary MSE wall options
shown in the plans.  Do not use more than one option per wall location.

Step bottom of reinforced zone in increments equal to vertical reinforcement spacing for
the wall option chosen.  Determine the wall height and slope or surcharge case for each
section of standard temporary MSE wall.  With the exception of either the first or last
section of wall, use horizontal section lengths in increments equal to the following for the
wall option chosen.

Standard Temporary MSE Wall
Option

Increment

Temporary Fabric Wall 9 ft min (varies)
Hilfiker Temporary Wall 10 ft min (varies)

SierraScape Temporary Wall 18 ft – 7 ¼ in
Retained Earth Temporary Wall 24 ft

Terratrel Temporary Wall 19 ft – 8 in

Determine the appropriate facings and/or forms and reinforcement length, spacing,
strength, type, density and/or size from the plans for each wall section.

Construction Methods

When using an anchored PCB, anchor the barrier in accordance with Roadway Standard
Drawing 1170.01 and Section 1170 of the Standard Specifications.  Control drainage during
construction in the vicinity of temporary shoring.  Collect and direct run off away from
temporary MSE walls, shoring and shoring backfill.

(A) Non-anchored Temporary Shoring

Install and interlock sheet piling or install piles as shown on the plans or accepted
submittals with a tolerance of 1/2 inch per foot from vertical.  Contact the Engineer if the
design embedment is not achieved.  If piles are placed in drilled holes, perform pile
excavation to the required elevations and backfill excavations with concrete and lean
sand grout.

Remove grout as necessary to install timber lagging.  Install timber lagging with a
minimum bearing distance of 3” on each pile flange.  Backfill voids behind lagging with
shoring backfill.

Perform welding in accordance with the accepted submittals and Article 1072-20 of the
Standard Specifications.

140



C 201917 (R-2823) Standard Special Provisions Nash County

(1) Pile Excavation

Excavate a hole with a diameter that will result in at least 3” of clearance around
the entire pile.  Use equipment of adequate capacity and capable of drilling
through soil and non-soil including rock, boulders, debris, man-made objects and
any other materials encountered.  Blasting is not permitted to advance
excavations.  Blasting for core removal is permitted only when approved by the
Engineer.  Dispose of drilling spoils in accordance with Section 802 of the
Standard Specifications.  Drilling spoils consist of all excavated material
including water removed from excavations by either pumping or drilling tools.

If unstable, caving or sloughing soils are encountered, stabilize excavations with
clean watertight steel casing.  Steel casings may be either sectional type or one
continuous corrugated or non-corrugated piece.  Provide casings of ample
strength to withstand handling and driving stresses and the pressures imposed by
concrete, earth or backfill.  Use steel casings with an outside diameter equal to the
hole size and a minimum wall thickness of 1/4 inch.

Before placing concrete, check the water inflow rate in the excavation after any
pumps have been removed.  If the inflow rate is less than 6” per half-hour,
remove any water and free fall the concrete into the excavation.  Ensure that
concrete flows completely around the pile.  If the water inflow rate is greater than
6” per half hour, propose and obtain approval of the concrete placement
procedure before placing concrete.

Center the pile in the excavation and fill the excavation with Class A concrete in
accordance with Section 1000 of the Standard Specifications except as modified
herein.  Provide concrete with a slump of 6 to 8 inches.  Use an approved high-
range water reducer to achieve this slump.  Place concrete in a continuous manner
to the bottom of shoring or the elevations shown on the accepted submittals.  Fill
the remainder of the excavation with a lean sand grout and remove all casings.

(B) Temporary MSE Walls

The Engineer may require a wall preconstruction meeting to discuss the construction and
inspection of the temporary MSE walls.  If required, conduct the meeting with the Site
Superintendent, the Resident or Bridge Maintenance Engineer, the Bridge Construction
Engineer and the Geotechnical Operations Engineer before beginning wall construction.

Perform all necessary clearing and grubbing in accordance with Section 200 of the
Standard Specifications.  Excavate as necessary as shown on the plans or accepted
submittals.  Notify the Engineer when foundation excavation is complete.  Do not place
shoring backfill or first reinforcement layer until obtaining approval of the excavation
depth and foundation material.
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If applicable, install foundations located within the reinforced zone in accordance with
the plans or accepted submittals.

Erect and maintain facings and forms as shown on the plans or accepted submittals.
Stagger vertical joints of facings and forms to create a running bond when possible unless
shown otherwise on the plans or accepted submittals.

Place facings and forms as near to vertical as possible with no negative batter.  Construct
temporary MSE walls with a vertical and horizontal tolerance of 3” when measured with
a 10-foot straight edge and an overall vertical plumbness (batter) and horizontal
alignment of less than 6”.

Place reinforcement at locations and elevations shown on the plans or accepted
submittals and in slight tension free of kinks, folds, wrinkles or creases.  Repair or
replace any damaged reinforcement.  Contact the Engineer when existing or future
structures such as foundations, pavements, pipes, inlets or utilities will interfere with
reinforcement.  To avoid structures, deflect, skew and modify reinforcement.

Do not splice reinforcement in the reinforcement direction (RD), i.e., parallel to the wall
face.  Seams are allowed in the cross-reinforcement direction (CRD).  Bond or sew
adjacent reinforcing fabric together or overlap fabric a minimum of 18” with seams
oriented perpendicular to the wall face.

Place shoring backfill in 8 to 10 inch thick lifts and compact in accordance with
Subarticle 235-4(C) of the Standard Specifications.  Use only hand operated compaction
equipment within 3 feet of the wall face.  Do not damage reinforcement when placing and
compacting shoring backfill.  End dumping directly on the reinforcement is not
permitted.  Do not operate heavy equipment on reinforcement until it is covered with at
least 10” of shoring backfill.  Do not use sheepsfoot, grid rollers or other types of
compaction equipment with feet.

Cover reinforcing and retention fabric with at least 3” of shoring backfill.  Place top
reinforcement layer between 4 and 24 inches below top of wall as shown on the plans or
accepted submittals.

Bench temporary MSE walls into the sides of excavations where applicable.  If the top of
wall is within 5 feet of finished grade, remove top form or facing and incorporate the top
reinforcement layer into the fill when placing fill in front of the wall.  Temporary MSE
walls remain in place permanently unless required otherwise.

CHANGEABLE MESSAGE SIGNS
(11-21-06) DB11 R 11

Revise the 2006 Standard Specifications as follows:

Page 11-9, Article 1120-3, Replace the 3rd sentence with the following:
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Sign operator will adjust flash rate so that no more than two messages will be displayed and be
legible to a driver when approaching the sign at the posted speed.

ON-THE-JOB TRAINING:
(10-16-07) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate
Program.  Standard OJT requirements typically associated with individual projects will no longer
be applied at the project level.  Instead, these requirements will be applicable on an annual basis
for each contractor.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina.  However, priority must be given to training
employees on Federal funded projects.

Minorities and Women

Training and upgrading of minorities and women toward journeymen status is a primary
objective of this provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women to the extent that such persons are available within a reasonable
area of recruitment.  This training commitment is not intended, and shall not be used, to
discriminate against any applicant for training, whether or not members of a minority group.

Assessing Training Goals

The Department through the On-The-Job Training (OJT) Program Manager of the Contractor
Support Services Section within the UCP, Training and HBCU/MIHE Services Unit will assign
training goals for a calendar year based on past three years’ activity and anticipated upcoming
year’s activity with the Department.  At the beginning of each year, all contractors will be
contacted by the Department to determine the number of trainees that will be assigned to the
Contractor for that calendar year.  At that time the Contractor shall enter into an agreement with
the Department to provide a self-imposed on-the-job training program for the calendar year. This
agreement will include a specific number of annual training slots agreed to by both parties. The
number of training slots may range from 1 to 15 per contractor per calendar year.  The
Contractor shall sign an agreement to fulfill their goal for the year.  A sample agreement is
available at www.ncdot.org/business/ocs/ojt/.
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journey workers in the
construction crafts.  Preference shall be given to providing training in the following skilled work
classifications:

Equipment Operators Office Engineers
Truck Drivers Estimators
Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics
Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors.  However, the classifications established are
not all-inclusive.  Where the training is oriented toward construction applications, training will
be allowed in lower-level management positions such as office engineers, estimators and
timekeepers.  Contractors shall submit new classifications for specific job functions that their
employees are performing.  The Department will review and recommend for acceptance to
FHWA the new classifications proposed by contractors, if applicable.  New classifications shall
meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first
year of apprenticeship or training.  The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman status or in which they have been employed
as a journeyman.
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Records and Reports

The Contractor shall furnish the trainee a copy of the training program to be followed.
Additionally, the Contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily completed.

The Contractor will maintain and furnish monthly reports documenting company compliance
under these contract documents.  This information shall be provided to the On-The-Job Training
(OJT) Program Manager of the Contractor Support Services Section within the UCP, Training
and HBCU/MIHE Services Unit.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period
75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage.  It is the Contractor’s
responsibility to adhere to the minimum rate that will satisfy both the NCDOL and the
Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred
between projects if required by the Contractor’s workload scheduling.

If a contractor fails to attain their training assignments for the calendar year, they may be taken
off the Bidders List.

Measurement and Payment

No compensation will be provided for providing training required by the contract documents.
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*** STANDARD SPECIAL PROVISIONS ***

AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS
(7-1-06) Z-2

In accordance with General Statute 143-28.1 (6), Subsection (5) of G.S. 143-28.1 is hereby
incorporated verbatim in this contract. General Statute. 143-28.1(5) is as follows:

“(5).  Amounts Obligated - Payments subject to the Availability of Funds - Termination of
Contracts.  Highway maintenance and construction appropriations may be obligated in the
amount of allotments made to the Department of Transportation by the Office of State Budget
and Management for the estimated payments for maintenance and construction contract work to
be performed in the appropriation fiscal year.  The allotments shall be multi-year allotments and
shall be based on estimated revenues and shall be subject to the maximum contract authority
contained in subdivision (2) above.  Payment for highway maintenance and construction work
performed pursuant to contract in any fiscal year other than the current fiscal year will be subject
to appropriations by the General Assembly.  Highway maintenance and construction contracts
shall contain a schedule of estimated completion progress and any acceleration of this progress
shall be subject to the approval of the Department of Transportation provided funds are
available.  The State reserves the right to terminate or suspend any highway maintenance or
construction contract and any highway maintenance or construction contract shall be so
terminated or suspended if funds will not be available for payment of the work to be performed
during that fiscal year pursuant to the contract.  In the event of termination of any contract, the
contractor shall be given a written notice of termination at least 60 days before completion of
schedule work for which funds are available.  In the event of termination, the contractor shall be
paid for the work already performed in accordance with the contract specifications”.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Article 108-13(E), of the North Carolina Department of Transportation Standard
Specifications for Roads and Structures, dated July 1, 2006.
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*** STANDARD SPECIAL PROVISIONS ***

NCDOT GENERAL SEED SPECIFICATIONS FOR SEED QUALITY
(5-17-05) Z-3

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled
shall be final.  Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the
supplier's expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious
Weed

Limitations per
Lb. Of Seed

Restricted Noxious
Weed

Limitations per
Lb. of Seed

Blessed Thistle   4 seeds Bermudagrass 27 seeds
Cocklebur   4 seeds Cornflower (Ragged Robin) 27 seeds
Spurred Anoda   4 seeds Texas Panicum 27 seeds
Velvetleaf   4 seeds Bracted Plantain 54 seeds
Morning-glory   8 seeds Buckhorn Plantain 54 seeds
Corn Cockle 10 seeds Broadleaf Dock 54 seeds
Wild Radish 12 seeds Curly Dock 54 seeds
Purple Nutsedge 27 seeds Dodder 54 seeds
Yellow Nutsedge 27 seeds Giant Foxtail 54 seeds
Canada Thistle 27 seeds Horsenettle 54 seeds
Field Bindweed 27 seeds Quackgrass 54 seeds
Hedge Bindweed 27 seeds Wild Mustard 54 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass
and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a maximum of 2%
inert matter will be allowed on all other kinds of seed.  In addition, all seed shall not contain
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more than 2% other crop seed or more than 1% total weed seed.  The germination rate as tested
by the North Carolina Department of Agriculture shall not fall below 70%, which includes both
dormant and hard seed.  Seed shall be labeled with not more than 7%, 5% or 2% inert matter
(according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVE BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass
Kobe Lespedeza Browntop Millet
Korean Lespedeza German Millet - Strain R
Weeping Lovegrass Centipedegrass
Carpetgrass Clover - Red/White/Crimson

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)
Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)
Shrub (bicolor) Lespedeza
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 70% pure live seed
will not be approved.

Crownvetch Pensacola Bahiagrass
Japanese Millet Switchgrass
Reed Canary Grass

Minimum 65% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 60% pure live seed
will not be approved.

Little Bluestem
Switchgrass

Minimum 75% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 70% pure live seed
will not be approved.

Big Bluestem

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 73% pure live seed
will not be approved.

Indiangrass
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STANDARD SPECIAL PROVISION

ERRATA
(12-18-07) Z-4

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows:

Division 1

 Page 1-1, replace AREA - American Railway Engineering Association with American
Railway Engineering and Maintenance of Way Association.

 Page 1-7, remove –L- in middle of page after INVITATION TO BID and before
LABORATORY.

 Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle,
but part of the entire article.

Division 2

 Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is.
 Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with

finished grade.
 Page 2-28, Article 260-3, First paragraph, second line, remove the word foot.

Division 3
 Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill

Division 4
 Page 4-70, 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6.

 Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section
450.

 Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452

 Page 4-80, change 452-7 to 452-6 at the top of the page.

 Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls.

 Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT

Division 5

 Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins
The quantity of lime, measured as provided …

Division 6

 Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4.

 Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right
under the number (13).
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 Page 6-43, Article 610-8, 4th paragraph, remove the first the

 Page 6-44, 2nd full paragraph, 1st sentence, delete the first and and add transverse just before
cross-slope control.

 Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading
MAINTENANCE.

 Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which.

 Page 6-66, title, Replace EXISTNG with EXISTING

 Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657.

 Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following:

Using the quantities shown in Table 660-1, apply asphalt material to the existing surface
followed by an application of No. 78 M or lightweight aggregate.

 Page 6-89, Add a period at the end of the last sentence at the bottom of the page.

 Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50oF; third
paragraph, fourth sentence change 325oF to 325oF.

Division 7
 Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700.

 Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B).

Division 8

 Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation

 Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete

Division 9
 Page 9-2, add 901-3 just before CONSTRUCTION METHODS

Division 10
 Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified

Compositions, which should be bold type.

 Page 10-28, at the top of the page, substitute Section 1006 for 1005.

 Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2)
for II-b.

 Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020.

 Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23.

 Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word
cycles.
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 Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength:

Type 1 Type 2 Type 3 Type 4

Class A Class B Soil Stabilization

45 lb 75 lb -- -- 75 lb

 Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-
forged sleeve.

 Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section
1072.

 Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-
18(B) to Subarticle 420-17(B).

 Page 10-211, at the top of the page, substitute Section 1081 with Section 1082.

 Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS.

 Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12
FLAGGER.

 Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-
17 as Articles 1098-6 through 1098-16 consecutively.

Division 12
 Page 12-21 Add 1266-2 just before the heading MATERIALS.

Division 15
 Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY

WORK.

 Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide
shielding or shoring as required under Section 150 or as required elsewhere in the
contract.

 Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND
PAYMENT.  (Remove the period after PAYMENT.)

 Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the
contract.

 Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND
PAYMENT.

 Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line
and just before 1515-4.

 Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements
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 Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants.

 Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter.

 Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION
REQUIREMENTS

 Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT
AND PAYMENT.

Division 16

 Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from
24 inches to 48 inches.

Division 17

 Page 17-19, Subarticle 1725-2 Material, Second paragraph, change Article 1098-7 to 1098-8

 Page 17-20, Subarticle 1726-2 Material, Second paragraph, change Article 1098-8 to 1098-9

END
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*** STANDARD SPECIAL PROVISIONS ***

AWARD OF CONTRACT
(6-28-77) Z-6

“The North Carolina Department of Transportation, in accordance with the provisions of Title VI
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it
will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or
national origin”.
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*** STANDARD SPECIAL PROVISIONS ***

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS
Z-7

NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246)

1. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor’s aggregate workforce in each trade on all construction work in the
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and
Female Participation”.

These goals are applicable to all the Contractor’s construction work (whether or not it is
Federal or federally assisted) performed in the covered area.  If the Contractor performs
construction work in a geographical area located outside of the covered area, it shall apply the
goals established for such geographical area where the work is actually performed.  With regard
to this second area, the Contractor also is subject to the goals for both its federally involved and
nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its
effort to meet the goals.  The hours of minority and female employment and training must be
substantially uniform throughout the length of the contract, and in each trade and the Contractor
shall make a good faith effort to employ minorities and women evenly on each of its projects.
The transfer of minority or female employees or trainees from Contractor to Contractor or from
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the
contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the
goals will be measured against the total work hours performed.

2. As used in this Notice and in the contract resulting from this solicitation, the “covered
area” is the county or counties shown on the cover sheet of the proposal form and contract.
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EMPLOYMENT GOALS FOR MINORITY
AND FEMALE PARTICIPATION

Economic Areas
Area 023  29.7% Area 026  33.5% Area 029  15.7%
Bertie County Bladen County Alexander County
Camden County Hoke County Anson County
Chowan County Richmond County Burke County
Gates County Robeson County Cabarrus County
Hertford County Sampson County Caldwell County
Pasquotank County Scotland County Catawba County
Perquimans County Cleveland County

Area  027  24.7% Iredell County
Area 024   31.7% Chatham County Lincoln County
Beaufort County Franklin County Polk County
Carteret County Granville County Rowan County
Craven County Harnett County Rutherford County
Dare County Johnston County Stanly County
Edgecombe County Lee County
Green County Person County Area 0480  8.5%
Halifax County Vance County Buncombe County
Hyde County Warren County Madison County
Jones County
Lenoir County Area  028   15.5% Area  030   6.3%
Martin County Alleghany County Avery County
Nash County Ashe County Cherokee County
Northampton County Caswell County Clay County
Pamlico County Davie County Graham County
Pitt County Montgomery County Haywood County
Tyrrell County Moore County Henderson County
Washington County Rockingham County Jackson County
Wayne County Surry County McDowell County
Wilson County Watauga County Macon County

Wilkes County Mitchell County
Area   025   23.5% Swain County
Columbus County Transylvania County
Duplin County Yancey County
Onslow County
Pender County

______________________________________________________________________________
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SMSA Areas

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4%
Currituck County Durham County Davidson County

Orange County Forsyth County
Area   9200   20.7% Wake County Guilford County
Brunswick County Randolph County
New Hanover County Area  1300   16.2% Stokes County

Alamance County Yadkin County
Area 2560    24.2%
Cumberland County Area  1520   18.3%

Gaston County
Mecklenburg County
Union County

______________________________________________________________________________

Goals for Female

Participation in Each Trade

(Statewide)   6.9%
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*** STANDARD SPECIAL PROVISIONS ***

REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS  (FHWA-1273)

I. General

II. Nondiscrimination

III. Nonsegregated Facilities

IV. Payment of Predetermined Minimum Wage

V. Statements and Payrolls

VI. Record of Materials, Supplies, and Labor

VII. Subletting or Assigning the Contract

VIII.  Safety: Accident Prevention

IX. False Statements Concerning Highway Projects

X. Implementation of Clean Air Act and Federal Water Pollution Control Act

XI. Certification Regarding Debarment, Suspension Ineligibility, and Voluntary Exclusion

XII. Certification Regarding Use of Contract Funds for Lobbying

I. GENERAL
1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization and with the

assistance of workers under the contractor's immediate superintendence and to all work performed on the contract by piecework,
station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the stipulations contained in
these Required Contract Provisions, and further require their inclusion in any lower tier subcontract or purchase order that may in
turn be made. The Required Contract Provisions shall not be incorporated by reference in any case. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier subcontractor with these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds for termination of the
contract.

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as provided in 29 CFR
5.12:

Section I, paragraph 2;

Section IV, paragraphs 1, 2, 3, 4, and 7;

Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these Required Contract
Provisions shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors) and the contracting agency, the DOL, or the contractor's
employees or their representatives.

6. Selection of Labor: During the performance of this contract, the contractor shall not:

a. discriminate against labor from any other State, possession, or territory of the United States (except for employment preference
for Appalachian contracts, when applicable, as specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts who are on parole,
supervised release, or probation.

II. NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative
action to assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR
60) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. The Equal
Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act
of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying out EEO obligations
and in their review of his/her activities under the contract.
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b. The contractor will accept as his operating policy the following statement:

"It is the policy of this Company to assure that applicants are employed, and that employees are
treated during employment, without regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the SHA contracting officers an EEO Officer who will have the
responsibility for and must be capable of effectively administering and promoting an active contractor program of EEO and who
must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge
employees, or who recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and
will implement, the contractor's EEO policy and contractual responsibilities to provide EEO in each grade and classification of
employment. To ensure that the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less
often than once every six months, at which time the contractor's EEO policy and its implementation will be reviewed and
explained. The meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all
major aspects of the contractor's EEO obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's
procedures for locating and hiring minority group employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants
for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by
means of meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An
Equal Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minority
groups in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through
public and private employee referral sources likely to yield qualified minority group applicants. To meet this requirement, the
contractor will identify sources of potential minority group employees, and establish with such identified sources procedures
whereby minority group applicants may be referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he is expected to
observe the provisions of that agreement to the extent that the system permits the contractor's compliance with EEO contract
provisions. (The DOL has held that where implementation of such agreements have the effect of discriminating against
minorities or women, or obligates the contractor to do the same, such implementation violates Executive Order 11246, as
amended.)

c. The contractor will encourage his present employees to refer minority group applicants for employment. Information and
procedures with regard to referring minority group applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions
of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to
race, color, religion, sex, national origin, age or disability. The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not
indicate discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of
discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with his
obligations under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a
reasonable time. If the investigation indicates that the discrimination may affect persons other than the complainant, such
corrective action shall include such other persons. Upon completion of each investigation, the contractor will inform every
complainant of all of his avenues of appeal.

6. Training and Promotion:
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women employees, and

applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor
shall make full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of
contract performance. Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of
apprenticeship or training. In the event a special provision for training is provided under this contract, this subparagraph will be
superseded as indicated in the special provision.
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c. The contractor will advise employees and applicants for employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion potential of minority group and women employees and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use his/her best efforts
to obtain the cooperation of such unions to increase opportunities for minority groups and women within the unions, and to effect
referrals by such unions of minority and female employees. Actions by the contractor either directly or through a contractor's
association acting as agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying
more minority group members and women for membership in the unions and increasing the skills of minority group employees
and women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such
information is within the exclusive possession of the labor union and such labor union refuses to furnish such information to the
contractor, the contractor shall so certify to the SHA and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion, sex, national origin, age or disability; making full efforts to obtain
qualified and/or qualifiable minority group persons and women. (The DOL has held that it shall be no excuse that the union
with which the contractor has a collective bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the contractor from meeting the obligations pursuant to Executive
Order 11246, as amended, and these special provisions, such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including
procurement of materials and leases of equipment.

a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to compete for and perform
subcontracts which the contractor enters into pursuant to this contract. The contractor will use his best efforts to solicit bids
from and to utilize DBE subcontractors or subcontractors with meaningful minority group and female representation among
their employees. Contractors shall obtain lists of DBE construction firms from SHA personnel.

c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations.

9. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements.
Such records shall be retained for a period of three years following completion of the contract work and shall be available at
reasonable times and places for inspection by authorized representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the following:

1. The number of minority and non-minority group members and women employed in each work classification on the
project;

2. The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities
for minorities and women;

3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority and female
employees; and

4. The progress and efforts being made in securing the services of DBE subcontractors or subcontractors with meaningful
minority and female representation among their employees.

b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating the number of
minority, women, and non-minority group employees currently engaged in each work classification required by the contract
work. This information is to be reported on Form FHWA-1391. If on-the-job training is being required by special provision, the
contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material supply agreement or
purchase order, as appropriate, the bidder, Federal-aid construction contractor, subcontractor, material supplier, or vendor, as
appropriate, certifies that the firm does not maintain or provide for its employees any segregated facilities at any of its
establishments, and that the firm does not permit its employees to perform their services at any location, under its control, where
segregated facilities are maintained. The firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms,
restaurants and other eating areas, timeclocks, locker rooms, and other storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing facilities provided for employees which are segregated by explicit
directive, or are, in fact, segregated on the basis of race, color, religion, national origin, age or disability, because of habit, local
custom, or otherwise. The only exception will be for the disabled when the demands for accessibility override (e.g. disabled parking).

160



C 201917 (R-2823)              Required Contract Provisions Federal-Aid Construction Contracts                    Nash County

c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or material suppliers
prior to award of subcontracts or consummation of material supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural minor collectors, which are exempt.)

1. General:
a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and not less often than

once a week and without subsequent deduction or rebate on any account [except such payroll deductions as are permitted by
regulations (29 CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the full amounts of wages
and bona fide fringe benefits (or cash equivalents thereof) due at time of payment. The payment shall be computed at wage
rates not less than those contained in the wage determination of the Secretary of Labor (hereinafter "the wage determination")
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist
between the contractor or its subcontractors and such laborers and mechanics. The wage determination (including any
additional classifications and wage rates conformed under paragraph 2 of this Section IV and the DOL poster (WH-1321) or
Form FHWA-1495) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent
and accessible place where it can be easily seen by the workers. For the purpose of this Section, contributions made or costs
reasonably anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of Section IV,
paragraph 3b, hereof. Also, for the purpose of this Section, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed
to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to
skill, except as provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each
classification for the time actually worked therein, provided, that the employer's payroll records accurately set forth the time
spent in each classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are herein incorporated
by reference in this contract.

2. Classification:
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the contract, which is not

listed in the wage determination, shall be classified in conformance with the wage determination.

b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when the following criteria
have been met:

1. the work to be performed by the additional classification requested is not performed by a classification in the wage
determination;

2. the additional classification is utilized in the area by the construction industry;

3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates
contained in the wage determination; and

4. with respect to helpers, when such a classification prevails in the area in which the work is performed.

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in the additional
classification or their representatives, and the contracting officer agree on the classification and wage rate (including the
amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by the contracting officer to
the DOL, Administrator of the Wage and Hour Division, Employment Standards Administration, Washington, D.C. 20210. The
Wage and Hour Administrator, or an authorized representative, will approve, modify, or disapprove every additional
classification action within 30 days of receipt and so advise the contracting officer or will notify the contracting officer within
the 30-day period that additional time is necessary.

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in the additional
classification or their representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer shall refer the questions,
including the views of all interested parties and the recommendation of the contracting officer, to the Wage and Hour
Administrator for determination. Said Administrator, or an authorized representative, will issue a determination within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer within the 30-day period that additional
time is necessary

e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of this Section IV shall
be paid to all workers performing work in the additional classification from the first day on which work is performed in the
classification.

3. Payment of Fringe Benefits:
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which

is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly case equivalent thereof.
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b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third person, he/she may
consider as a part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, provided, that the Secretary of Labor has found, upon the written request of the
contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

1. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of Apprenticeship and Training, or with a State apprenticeship agency
recognized by the Bureau, or if a person is employed in his/her first 90 days of probationary employment as an apprentice
in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the
Bureau of Apprenticeship and Training or a State apprenticeship agency (where appropriate) to be eligible for
probationary employment as an apprentice.

2. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any employee
listed on a payroll at an apprentice wage rate, who is not registered or otherwise employed as stated above, shall be paid
not less than the applicable wage rate listed in the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman-level hourly rate) specified in the
contractor's or subcontractor's registered program shall be observed.

3. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed
on the wage determination for the applicable classification. If the Administrator for the Wage and Hour Division
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance
with that determination.

4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized by the Bureau,
withdraws approval of an apprenticeship program, the contractor or subcontractor will no longer be permitted to utilize
apprentices at less than the applicable predetermined rate for the comparable work performed by regular employees until
an acceptable program is approved.

b. Trainees:

1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work
performed unless they are employed pursuant to and individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employment and Training Administration.

2. The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and Training Administration shall be paid not
less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition,
any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination for the work actually performed.

3. Every trainee must be paid at not less than the rate specified in the approved program for his/her level of progress,
expressed as a percentage of the journeyman-level hourly rate specified in the applicable wage determination. Trainees
shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not
mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless
the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the
corresponding journeyman-level wage rate on the wage determination which provides for less than full fringe benefits for
apprentices, in which case such trainees shall receive the same fringe benefits as apprentices.

4. In the event the Employment and Training Administration withdraws approval of a training program, the contractor or
subcontractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper classification is specified and defined on the
applicable wage determination or is approved pursuant to the conformance procedure set forth in Section
IV.2. Any worker listed on a payroll at a helper wage rate, who is not a helper under a approved definition,
shall be paid not less than the applicable wage rate on the wage determination for the classification of work
actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):
Apprentices and trainees working under apprenticeship and skill training programs which have been certified by the Secretary of
Transportation as promoting EEO in connection with Federal-aid highway construction programs are not subject to the requirements
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of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and trainees under such programs will be
established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than permitted by the
terms of the particular program.

6. Withholding:
The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, or cause to be
withheld, from the contractor or subcontractor under this contract or any other Federal contract with the same prime contractor, or
any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements which is held by the same prime
contractor, as much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract.
In the event of failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site
of the work, all or part of the wages required by the contract, the SHA contracting officer may, after written notice to the contractor,
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such
violations have ceased.

7. Overtime Requirements:
No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of
laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 and 5 above) shall
require or permit any laborer, mechanic, watchman, or guard in any workweek in which he/she is employed on such work, to work in
excess of 40 hours in such workweek unless such laborer, mechanic, watchman, or guard receives compensation at a rate not less
than one-and-one-half times his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek.

8. Violation:
Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in paragraph 7 above, the
contractor and any subcontractor responsible thereof shall be liable to the affected employee for his/her unpaid wages. In addition,
such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of
Columbia or a territory, to such District or to such territory) for liquidated damages. Such liquidated damages shall be computed with
respect to each individual laborer, mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7, in the
sum of $10 for each calendar day on which such employee was required or permitted to work in excess of the standard work week of
40 hours without payment of the overtime wages required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages:
The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, or cause to be
withheld, from any monies payable on account of work performed by the contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph 8 above.

V. STATEMENTS AND PAYROLLS
(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for projects located on
roadways classified as local roads or rural collectors, which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):
The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are
herein incorporated by reference.

2. Payrolls and Payroll Records:
a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor during the course of the

work and preserved for a period of 3 years from the date of completion of the contract for all laborers, mechanics, apprentices,
trainees, watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each such employee; his or her correct
classification; hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or
cash equivalent thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of hours
worked; deductions made; and actual wages paid. In addition, for Appalachian contracts, the payroll records shall contain a
notation indicating whether the employee does, or does not, normally reside in the labor area as defined in Attachment A,
paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any laborer or
mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in
Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall maintain records which show that the
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics affected, and show the cost anticipated or the actual cost
incurred in providing benefits. Contractors or subcontractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprentices and trainees, and ratios and wage rates prescribed in the applicable
programs.

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the SHA resident
engineer a payroll of wages paid each of its employees (including apprentices, trainees, and helpers, described in Section IV,
paragraphs 4 and 5, and watchmen and guards engaged on work during the preceding weekly payroll period). The payroll
submitted shall set out accurately and completely all of the information required to be maintained under paragraph 2b of this
Section V. This information may be submitted in any form desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing
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Office, Washington, D.C. 20402. The prime contractor is responsible for the submission of copies of payrolls by all
subcontractors.

d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or
his/her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:

1. that the payroll for the payroll period contains the information required to be maintained under paragraph 2b of this
Section V and that such information is correct and complete;

2. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in
the Regulations, 29 CFR 3;

3. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits or cash equivalent
for the classification of worked performed, as specified in the applicable wage determination incorporated into the
contract.

e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy
the requirement for submission of the "Statement of Compliance" required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution under 18 U.S.C.
1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V available for inspection,
copying, or transcription by authorized representatives of the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the SHA, the FHWA, the DOL, or all may, after written notice to the contractor,
sponsor, applicant, or owner, take such actions as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR THIS SECTION DELETED JUNE 4, 2007.

VII. SUBLETTING OR ASSIGNING THE CONTRACT
1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if

specified elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the State.
Specialty items may be performed by subcontract and the amount of any such specialty items performed may be deducted from the
total original contract price before computing the amount of work required to be performed by the contractor's own organization (23
CFR 635).

a. "Its own organization" shall be construed to include only workers employed and paid directly by the prime contractor and
equipment owned or rented by the prime contractor, with or without operators. Such term does not include employees or
equipment of a subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment
not ordinarily available in the type of contracting organizations qualified and expected to bid on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes the cost of material
and manufactured products which are to be purchased or produced by the contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of
who performs the work) and (b) such other of its own organizational resources (supervision, management, and engineering services)
as the SHA contracting officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the SHA contracting
officer, or authorized representative, and such consent when given shall not be construed to relieve the contractor of any
responsibility for the fulfillment of the contract. Written consent will be given only after the SHA has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety,

health, and sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take
any other needed actions as it determines, or as the SHA contracting officer may determine, to be reasonably necessary to protect the
life and health of employees on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this
contract, that the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in
surroundings or under conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under
construction safety and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of
the Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall
have right of entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety
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and health standards and to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards
Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of
reliability on statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is
essential that all persons concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, the following notice shall be posted on each Federal-aid highway
project (23 CFR 635) in one or more places where it is readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person,
association, firm, or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality,
quantity, or cost of the material used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof
in connection with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or related project
submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality,
quantity, or cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction
of any highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid construction contractor,
or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under the Clean Air Act,
as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended
(33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations in implementation thereof (40 CFR
15) is not listed, on the date of contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean Air Act and Section
308 of the Federal Water Pollution Control Act and all regulations and guidelines listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of Federal Activities,
EPA, indicating that a facility that is or will be utilized for the contract is under consideration to be listed on the EPA List of
Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section X in every
nonexempt subcontract, and further agrees to take such action as the government may direct as a means of enforcing such
requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this
covered transaction. The prospective participant shall submit an explanation of why it cannot provide the certification set out
below. The certification or explanation will be considered in connection with the department or agency's determination whether
to enter into this transaction. However, failure of the prospective primary participant to furnish a certification or an explanation
shall disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when the department or
agency determined to enter into this transaction. If it is later determined that the prospective primary participant knowingly
rendered an erroneous certification, in addition to other remedies available to the Federal Government, the department or
agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide immediate written notice to the department or agency to whom this proposal
is submitted if any time the prospective primary participant learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," "participant,"
"person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the
meanings set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the
department or agency to which this proposal is submitted for assistance in obtaining a copy of those regulations.
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f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered transaction be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency
entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will include the clause titled "Certification
Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the
department or agency entering into this covered transaction, without modification, in all lower tier covered transactions and in
all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that
the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its
principals. Each participant may, but is not required to, check the nonprocurement portion of the "Lists of Parties Excluded
From Federal Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good
faith the certification required by this clause. The knowledge and information of participant is not required to exceed that which
is normally possessed by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered transaction knowingly
enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from
participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency
may terminate this transaction for cause or default.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary Covered Transactions
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement rendered against
them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal
or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of
records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this application/proposal had one or more public transactions (Federal,
State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* * * * *

2. Instructions for Certification - Lower Tier Covered Transactions:
(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered transaction," "participant,"
"person," "principal," "proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in the
Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person to which
this proposal is submitted for assistance in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered
Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered
transactions.
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g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in
good faith the certification required by this clause. The knowledge and information of participant is not required to exceed
that which is normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies, including suspension and/or
debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered Transactions:
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently

debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

* * * * *

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief,
that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing
or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to
influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person
who fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that the language of this
certification be included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose
accordingly.
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GENERAL DECISION NC20070010 NC10
Z-11

Date: February 9, 2007

General Decision Number NC20070010

Superseded General Decision No. NC20030010

State: North Carolina

Construction Type: HIGHWAY

COUNTIES:
Alleghany Granville Pasquotank
Anson Greene Pender
Ashe Halifax Perquimans
Avery Harnett Person
Beaufort Haywood Pitt
Bertie Henderson Polk
Bladen Hertford Richmond
Brunswick Hoke Robeson
Caldwell Hyde Rockingham
Camden Iredell Rutherford
Carteret Jackson Sampson
Caswell Johnston Scotland
Chatham Jones Stanly
Cherokee Lee Surry
Chowan Lenoir Swain
Clay Macon Transylvania
Cleveland Madison Tyrrell
Columbus Martin Vance
Craven McDowell Warren
Currituck Mitchell Washington
Dare Montgomery Watauga
Duplin Moore Wayne
Edgecombe Nash Wilkes
Gates Northampton Wilson
Graham Pamlico Yancey

HIGHWAY CONSTRUCTION PROJECTS (does not include tunnels, building structures in rest
area projects, railroad construction, and bascule, suspension, and spandrel arch bridges, bridges
designed for commercial navigation, and bridges involving marine construction, and other major
bridges).

Modification Number Publication Date
0 2/09/2007

SUNC1990-002   02/12/1990
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Rates Fringes
CARPENTER 7.71
CONCRETE FINISHER 7.64
IRONWORKER (Reinforcing) 9.27
LABORER

Common 5.42
Asphalt Raker 6.32
Form Setter (Road) 6.90
Mason (Brick, Block, Stone) 7.76
Pipe Layer 5.90
Power Tool Operator 6.53

POWER EQUIPMENT OPERATORS
Asphalt Distributor 6.57
Asphalt Paver 7.00
Bulldozer 7.21
Bulldozer (utility) 6.00
Concrete Finishing Machine 9.48
Concrete Grinder 8.13
Crane, Backhoe, Shovel, & Dragline (Over 1 yd.) 8.53
Crane, Backhoe, Shovel, & Dragline (1 yd. & under) 6.91
Drill Operator 7.65
Grade Checker 5.15
Greaseman 6.43
Hydroseeder 7.00
Loader 6.85
Mechanic 8.27
Milling Machine 8.00
Motor Grader (Fine Grade) 8.01
Motor Grader (Rough Grade) 7.42
Oiler 5.80
Piledriver     11.00
Roller (Finish) 6.32
Roller (Rough) 5.43
Scraper 6.41
Screed Asphalt 6.33
Stone Spreader 5.88
Stripping Machine Operator 6.00
Subgrade Machine 9.00
Sweeper 5.64
Tractor (utility) 6.15

TRUCK DRIVERS
Single Rear Axle Trucks 5.15
Multi Rear Axle Trucks 5.48
Heavy Duty trucks 5.50
Welder 9.07

Welders – Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses
(29 CFR 5.5(a)(1)(ii)).
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In the listing above, the "SU" designation means that rates listed under that identifier do not
reflect collectively bargained wage and fringe benefit rates.  Other designations indicate unions
whose rates have been determined to be prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter?  This can be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be
with the Wage and Hour Regional Office for the area in which the survey was conducted because
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be
followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact
should be with the Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U. S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

2.)     If the answer to the question in 1.) is yes, then an interested party (those affected by the
action) can request review and reconsideration from the Wage and Hour Administrator (See 29
CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

The request should be accompanied by a full statement of the interested party's position and by
any information (wage payment data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.)     If the decision of the Administrator is not favorable, an interested party may appeal directly
to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N.W.
Washington, D.C.  20210

4.)     All decisions by the Administrative Review Board are final.
END OF GENERAL DECISION
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 *** STANDARD SPECIAL PROVISIONS ***

DIVISION ONE OF STANDARD SPECIFICATIONS

Division One of the 2006 NCDOT Standard Specifications for Roads and Structures
(Standard Specifications) shall apply except as follows:

Definitions:  Throughout Division One of the Standard Specifications, the term “Contractor” is
replaced with “Design-Build Team”, the term “Bidder” is replaced with “Proposer,” the term
“Bid” is replaced by “Price Proposal,” and the phrase “lowest Responsible Bidder” is replaced
with “responsible Proposer with the lowest adjusted price.” The replacement of “Contractor”
with “Design-Build Team” does not apply to Article 102-2.  The replacement of the above terms
also does not apply when the terms are part of a phrase (e.g. bid bond, prime contractor, total
amount bid, etc.)

Deletions: Articles 102-4, 102-10(C)(2), 102-11(A), 103-2(B), 103-4(B), 104-13, and 108-2
of the Standard Specifications are deleted from Design-Build Contracts.

Modifications:  The remainder of this Standard Special Provision includes modifications to
Division One of the Standard Specifications.

SECTION 101
DEFINITION OF TERMS

Page 1-2, Article 101-3, replace and add certain definitions as follows:

ADDITIONAL WORK
Additional work is that which results from a change or alteration in the contract and for

which there are contract unit prices in the original contract or an executed supplemental
agreement.

ADVERTISEMENT

The public advertisement inviting Statements of Qualifications for the design and
construction of specific projects.

AWARD
The decision of the Board of Transportation to accept the proposal of the selected Design-

Build Team for work which is subject to the furnishing of payment and performance bonds, and
such other conditions as may be otherwise provided by law, the Request for Proposals, and the
Standard Specifications.

CONTRACT
The executed agreement between the Department of Transportation and the successful

proposer, covering the performance of the work and the compensation therefor.
The term contract is all inclusive with reference to all written agreements affecting

a contractual relationship and all documents referred to therein.  The contract shall specifically
include, but not be limited to, the Request for Proposals, the Technical Proposal, the Price
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Proposal, the printed contract form and all attachments thereto, the contract bonds, the plans and
associated special provisions prepared by the Design-Build Team, the standard specifications and
all supplemental specifications thereto, the standard special provisions and the project special
provisions contained in the Request for Proposals, and all executed supplemental agreements, all
of which shall constitute one instrument.

DATE OF AVAILABILITY
That date set forth in the Request for Proposals, by which it is anticipated that the Contract

will be executed and sufficient design efforts or work sites within the project limits will be
available for the Design-Build Team to begin his controlling operations or design.

DESIGN-BUILD
A form of contracting in which the successful proposer undertakes responsibility for both the

design and construction of a project.

DESIGN-BUILD TEAM
An individual, partnership, joint venture, corporation or other legal entity that furnishes the

necessary design and construction services, whether by itself or through subcontracts.

DESIGN-BUILD PROPOSAL
A proposal to contract consisting of a separately sealed Technical Proposal and a separately

sealed Price Proposal submitted in response to a Request for Proposals on a Design-Build
project.

PLANS
The project plans, Standard Drawings, working drawings and supplemental drawings, or

reproductions thereof, accepted by the Engineer, which show the location, character, dimensions
and details of the work to be performed.

(A) Standard Drawings:

Drawings approved for repetitive use, showing details to be used where appropriate. All
Standard Drawings approved by the Department plus subsequent revisions and additions.
Standard Drawings are available for purchase from:

Randy A. Garris, PE
State Contract Officer

1591 Mail Service Center
Raleigh, NC 27699-1591

(B) Preliminary Plans:

Department-furnished drawings included along with a Request for Proposals, or as
developed by the Design-Build Team.
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(C) Project Plans:

Construction drawings prepared, sealed and completed by the Design-Build Team, or as
provided by the Department, that contain specific details and dimensions peculiar to the
work.

(D) Working Drawings and Supplemental Drawings:

Supplemental design sheets, shop drawings, or similar data which the Design-Build Team
is required to submit to the Engineer.

(E) As-Constructed Drawings:

Final drawings prepared by the Design-Build Team, documenting the details and
dimensions of the completed work.

PRICE PROPOSAL
The offer of a Proposer, submitted on the prescribed forms, to perform the work and furnish

the labor and materials at the price quoted.

PROPOSAL (OR REQUEST FOR PROPOSALS)
The paper document provided by the Department that the proposer uses to develop his paper

offer to perform the work at designated bid prices.

PROPOSER
An individual, partnership, firm, corporation, LLC, or joint venture formally submitting a

Technical Proposal and Price Proposal in response to a Request for Proposals.

RIGHT OF WAY
The land area shown on the plans as right of way within which the project is to be

constructed.

SCHEDULE OF VALUES
A schedule of work items necessary to complete work, along with the progress of each work

item, primarily for the purpose of partial payments.

TABLE OF QUANTITIES
A listing of work items (corresponding to the items in the Trns*port pay item list) that

contributes to a project completion.  The table shall include estimated quantities for each work
item.

TECHNICAL PROPOSAL

A submittal from a proposer, in accordance with requirements of the Request for Proposals,
for the purpose of final selection.
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SECTION 102
PROPOSAL REQUIREMENTS AND CONDITIONS

Page 1-11, delete Article 102-1 and replace with the following:

102-1 INVITATION TO BID

After the advertisement has been made, an invitation to bid will be mailed to known
prequalified contractors and any other contracting firms, material suppliers, and other interested
parties who have requested they be placed on the invitation to bid mailing list informing them
that bids will be received for the construction of specific projects.  Such invitation will indicate
the contract identification number, length, locations, and descriptions; a general summary of the
items of work to be performed; and information on how to receive a Request for Qualifications.

All projects will be advertised in daily newspapers throughout the state prior to the bid
opening.

Page 1-15, delete Article 102-3 and replace with the following:

102-3 CONTENTS OF REQUEST FOR PROPOSALS
A Request for Proposals will be furnished by the Department to the selected proposers from

among the respondents to the Request for Qualifications. Each Request for Proposals will be
marked on the front cover by the Department with an identifier of the Proposer to whom it is
being furnished. This Request for Proposals will state the location of the project and will show a
schedule of contract items for which Technical and Price Proposals are invited.  It will set forth
the date and time Technical and Price Proposals are to be submitted and will be opened. The
Request for Proposals will also include any special provisions or requirements that vary from or
are not contained in any preliminary design information or standard specifications.

The Request for Proposals will also include the printed contract forms and signature sheets
for execution by both parties to the contract.  In the event the Proposer is awarded the contract,
execution of the Request for Proposals by the Proposer is considered the same as execution of
the contract.

Standard specifications, sealed plans specifically identified as the Department’s
responsibility and other documents designated in the Request for Proposals shall be considered a
part of the Request for Proposals whether or not they are attached thereto. All papers bound with
the proposal are necessary parts thereof and shall not be detached, taken apart, or altered.

The names and identity of each prospective Proposer that receives a copy of the Request for
Qualifications for the purposes of submitting a Statement of Qualifications shall be made public,
except that a potential Proposer who obtains a Request for Qualifications may, at the time of
ordering, request that his name remain confidential.

Up to three copies of the Request for Proposals will be furnished to each prospective
Proposer. Additional copies may be purchased for the sum of $25 each. The copy marked with
the Proposer’s name and prequalification number shall be returned to the Department.
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Page 1-16, Article 102-6, replace the first paragraph with the following:

The Proposer shall examine carefully the site of the work contemplated, the preliminary
plans and specifications, and the Request for Proposals.  The submission of a Technical Proposal
and a Price Proposal shall be conclusive evidence that the Proposer has investigated and is
satisfied as to the conditions to be encountered; as to the character, quality, and scope of work to
be performed; the quantities of materials to be furnished; and as to the conditions and
requirements of the proposed contract.

Page 1-17, delete Article 102-7 and replace with following:

102-7 SUBSURFACE INVESTIGATION REPORT
The Subsurface Investigation and report was made for the purpose of information only.
If a subsurface investigation report is available on this project, a copy may be obtained by the

prospective proposers upon request.
The subsurface investigation on which the report is based was made for the purpose of

information only.  The various field boring logs, rock cores, and soil test data available may be
reviewed or inspected in Raleigh at the office of the Geotechnical Unit.  Neither the subsurface
investigation report nor the field boring logs, rock cores, or soil test data is part of the contract.

General soil and rock strata descriptions and indicated boundaries are based on
a geotechnical interpretation of all available subsurface data and may not necessarily reflect the
actual subsurface conditions between borings or between sampled strata within the borehole.
The laboratory sample data and the in situ (in-place) test data can be relied on only to the degree
of reliability inherent in the standard test method.  The observed water levels or soil moisture
conditions indicated in the subsurface investigations are as recorded at the time of the
investigation.  These water levels or soil moisture conditions may vary considerably with time
according to climatic conditions including temperature, precipitation, and wind, as well as other
nonclimatic factors.

The Proposer is cautioned that details shown in the subsurface investigation report are
preliminary only. The Department does not warrant or guarantee the sufficiency or accuracy of
the investigation made, nor the interpretations made or opinions of the Department as to the type
of materials and conditions that may be encountered.  The proposer is cautioned to make such
independent subsurface investigations, as he deems necessary to satisfy himself as to conditions
to be encountered on this project.  The Design-Build Team shall have no claim for additional
compensation or for an extension of time for any reason resulting from the actual conditions
encountered at the site differing from those indicated in the subsurface investigation.

Pages 1-17, delete Article 102-8 and replace with the following:

102-8 PREPARATION AND SUBMISSION OF BIDS
All Price Proposals shall be prepared and submitted in accordance with the following

requirements:

1. The Request for Proposals provided by the Department shall be used and shall not be
taken apart or altered.  The Price Proposal shall be submitted on the same form, which has
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been furnished to the Proposer by the Department as identified by the Proposer’s name
marked on the front cover by the Department.

2. All entries including signatures shall be written in ink.

3. The Proposer shall submit a lump sum or unit price for every item in the Price Proposal.
The lump sum or unit prices bid for the various contract items shall be written in figures.

4. An amount bid shall be entered in the Request for Proposals for every item and the price
shall be written in figures in the "Amount Bid" column in the Request for Proposals.

5. The total amount bid shall be written in figures in the proper place in the Request for
Proposals.  The total amount bid shall be determined by adding the amounts bid for each
lump sum item.

6. Changes in any entry shall be made by marking through the entry in ink and making the
correct entry adjacent thereto in ink.  A representative of the Proposer shall initial the
change in ink.

7. The Price Proposal shall be properly executed.  In order to constitute proper execution, the
Price Proposal shall be executed in strict compliance with the following:

a. If a Price Proposal is by an individual, it shall show the name of the individual and
shall be signed by the individual with the word "Individually" appearing under the
signature.  If the individual operates under a firm name, the bid shall be signed in the
name of the individual doing business under the firm name.

b. If the Price Proposal is by a corporation, it shall be executed in the name of the
corporation by the President, Vice President, or Assistant Vice President.  It shall be
attested by the Secretary or Assistant Secretary.  The seal of the corporation shall be
affixed.  If the Price Proposal is executed on behalf of a corporation in any other
manner than as above, a certified copy of the minutes of the Board of Directors of
said corporation authorizing the manner and style of execution and the authority of
the person executing shall be attached to the Price Proposal or shall be on file with the
Department.

c. If the Price Proposal is made by a partnership, it shall be executed in the name of the
partnership by one of the general partners.

d. If the Price Proposal is made by a Limited Liability Company (LLC), it shall be
signed by the manager and notarized.

e. If the Price Proposal is made by a joint venture, it shall be executed by each of the
joint venturers in the appropriate manner set out above.  In addition, the execution by
the joint venturers shall appear below their names.

f. The Price Proposal execution shall be notarized by a notary public whose commission
is in effect on the date of execution.  Such notarization shall be applicable both to the
Price Proposal and to the non-collusion affidavit which is part of the signature sheets.

8. The Price Proposal shall not contain any unauthorized additions, deletions, or conditional
bids.
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9. The Proposer shall not add any provision reserving the right to accept or reject an award,
or to enter into a contract pursuant to an award.

10. The Price Proposal shall be accompanied by a bid bond on the form furnished by the
Department or by a bid deposit.  The bid bond shall be completely and properly executed
in accordance with the requirements of Article 102-11.  The bid deposit shall be a certified
check or cashier check in accordance with Article 102-11.

11. The Price Proposal shall be placed in a sealed envelope and shall have been delivered to
and received by the Department prior to the time specified in the Request for Proposals.

Page 1-22, delete Article 102-12 and replace with the following:

102-12 DELIVERY OF BIDS
All Price Proposals shall be placed in a sealed envelope having the name and address of the

Proposer, and the statement " Price Proposal for the Design/Build of State Highway Project No.
________________ in ____________County(ies)" on the outside of the envelope. If delivered
by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope
addressed to the Contract Officer as stated in the Request for Proposals. The outer envelope shall
also bear the statement "Price Proposal for the Design/Build of State Highway Project No.
________________". All Technical Proposals shall be placed in a sealed envelope having the
name and address of the Proposer, and the statement "Technical Proposal for the Design/Build of
State Highway Project No. ________________ in ____________County(ies)" on the outside of
the envelope. If delivered by mail, the sealed envelope shall be placed in another sealed envelope
and the outer envelope addressed to the Contract Officer as stated in the Request for Proposal.
The outer envelope shall also bear the statement "Technical Proposal for the Design/Build of
State Highway Project No. ________________". If delivered in person on or before the due date,
the sealed envelope shall be delivered to the office of the Contract Officer as indicated in the
Request for Proposals. Price Proposals and Technical Proposals shall be submitted in accordance
with the project special provision “Submittal of Proposals” contained elsewhere in this Request
for Proposals.

All Price Proposals and Technical Proposals shall be delivered prior to the time specified in
the Request for Proposals. Price proposals and Technical Proposals received after such time will
not be accepted and will be returned to the Proposer unopened.

Pages 1-22, delete Article 102-13 and replace with the following:

102-13 WITHDRAWAL OR REVISION OF BIDS
A Design-Build Team will not be permitted to withdraw its Technical and Price Proposals

after they have been submitted to the Department, unless allowed under Article 103-3 or unless
otherwise approved by the State Highway Administrator.

Page 1-23, delete Article 102-14 and replace with the following:

102-14 RECEIPT AND OPENING OF BIDS
Price Proposals will be opened and read publicly at the time and place indicated in the

Request for Proposals. The scores of the previously conducted evaluation of the Technical
Proposals will also be read publicly in accordance with the procedures outlined in the Request
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for Proposals. Proposers, their authorized agents, and other interested parties are invited to be
present.

Page 1-23, Article 102-15, Replace the 1st paragraph with the following:

102-15 REJECTION OF BIDS
Any Price Proposal submitted which fails to comply with any of the requirements of

Articles 102-8, 102-10 or 102-11, or with the requirements of the project scope and functional
specifications shall be considered irregular and may be rejected.  A Price Proposal that does not
contain costs for all proposal items shall be considered irregular and may be rejected.

SECTION 103
AWARD AND EXECUTION OF CONTRACT

Page 1-25, delete Article 103-1 and replace with the following:

103-1 CONSIDERATION OF PRICE PROPOSALS
After the Price Proposals are opened and read, they will be tabulated. The Price Proposal and

score of the Technical Proposal will be made available in accordance with procedures outlined in
the Request for Proposals.  In the event of errors, omissions, or discrepancies in the costs,
corrections to the Price Proposal will be made in accordance with the provisions of
Article 103-2.  Such corrected costs will be used to determine the lowest adjusted price.

After the reading of the Price Proposals and technical scores, the Department will calculate
the lowest adjusted price as described in the “Selection Procedure” section of the Request for
Proposals.

The right is reserved to reject any or all Price Proposals, to waive technicalities, to request
the Proposer with the lowest adjusted price to submit an up-to-date financial and operating
statement, to advertise for new proposals, or to proceed to do the work otherwise, if in the
judgment of the Board, the best interests of the State will be promoted thereby.

Page 1-26, Subarticle 103-2(A), add items (7) and (8) as follows:

 (7) Discrepancy in the “Total Amount Bid” and the addition of the “Amount Bid”
for each line Item
In the case of the Total Amount Bid does not equal the summation of each Amount
Bid for the line items, the summation of each Amount Bid for the line items shall be
deemed to be the correct total for the entire project.

(8) Omitted Total Amount Bid –Amount Bid Completed

If the Total Amount Bid is not completed and the Amount Bid for all line items is
completed the Total Amount Bid shall be the summation of the Amount Bid for all
line items.
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Page 1-29, delete Article 103-6 and replace with the following:

103-6 RETURN OF BID BOND OR BID DEPOSIT
Checks that have been furnished as a bid deposit will be retained until after the contract

bonds have been furnished by the successful proposer, at which time Department of
Transportation warrants in the equivalent amount of checks that were furnished as a bid deposit
will be issued.

Paper bid bonds will be retained by the Department until the contract bonds are furnished by
the successful proposer, after which all such bid bonds will be destroyed unless the individual
bid bond form contains a note requesting that it be returned to the proposer or the Surety.

Page 1-30, delete Article 103-9 and replace with the following:

103-9 FAILURE TO FURNISH CONTRACT BONDS
The successful proposer's failure to file acceptable bonds within 14 calendar days after the

notice of award is received by him shall be just cause for the forfeiture of the bid bond or bid
deposit and rescinding the award of the contract.  Award may then be made to the responsible
proposer with the next lowest adjusted price or the work may be readvertised and constructed
under contract or otherwise, as the Board of Transportation may decide.

SECTION 104
SCOPE OF WORK

Page 1-30, delete Article 104-1 and replace with the following:

104-1 INTENT OF CONTRACT
The intent of the contract is to prescribe the work or improvements that the Design-Build

Team undertakes to perform, in full compliance with the contract.  In case the method or
character of any part of the work is not covered by the contract, this section shall apply.  The
Design-Build Team shall perform all work in accordance with the contract or as may be
modified by written orders, and shall do such special, additional, extra, and incidental work as
may be considered necessary to complete the work to the full intent of the contract.  Unless
otherwise provided elsewhere in the contract, the Design-Build Team shall furnish all
implements, machinery, equipment, tools, materials, supplies, transportation, and labor necessary
for the design, prosecution and completion of the work.

Page 1-31, Article 104-3, replace “plans or details of construction” with “contract” in all
instances within this Article.

Page 1-40, Article 104-10, replace the first paragraph with the following:

104-10 MAINTENANCE OF THE PROJECT

    The Design-Build Team shall maintain the project from the date of beginning construction on
the project until the project is finally accepted. All existing and constructed guardrail / guiderail
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within the project limits shall be included in this maintenance. This maintenance shall be
continuous and effective and shall be prosecuted with adequate equipment and forces to the end
that all work covered by the contract is kept in satisfactory and acceptable conditions at all times.
The Design-Build Team shall perform weekly inspections of guardrail and guiderail and shall
report damages to the Engineer on the same day of the weekly inspection.  Where damaged
guardrail or guiderail is repaired or replaced as a result of maintaining the project in accordance
with this Article, such repair or replacement shall be performed within 7 consecutive calendar
days of such inspection report.

Page 1-41, Article 104-10, add the following after the last paragraph:

     The Design-Build Team will not be compensated for performance of weekly inspections and
damage reports for the guardrail / guiderail. Other maintenance activities for existing guardrail /
guiderail will be handled in accordance with Articles 104-7 and 104-8.

SECTION 105
CONTROL OF WORK

Pages 1-46, delete Article 105-2 and replace with the following:

105-2 PLANS AND WORKING DRAWINGS
All plans shall be supplemented by such approved working drawings as are necessary to

adequately control the work.  Working drawings furnished by the Design-Build Team and
approved by the Engineer shall consist of such detailed drawings as may be required to
adequately control the work. They may include stress sheets, shop drawings, erection drawings,
falsework drawings, cofferdam drawings, bending diagrams for reinforcing steel, catalog cuts, or
any other supplementary drawings or similar data required of the Design-Build Team.  When
working drawings are approved by the Engineer, such approval shall not operate to relieve the
Design-Build Team of any of his responsibility under the contract for the successful completion
of the work.

Changes on shop drawings after approval and/or distribution shall be subject to the approval
of the Engineer and he shall be furnished a record of such changes.

Page 1-47, Article 105-3, add the following after the 3rd paragraph:
The Design-Build Team shall bear all the costs of providing the burden of proof that the

nonconforming work is reasonable and adequately addresses the design purpose. The Design-
Build Team shall bear all risk for continuing with nonconforming work in question until it is
accepted.

The Engineer may impose conditions for acceptance of the nonconforming work. The
Design-Build Team shall bear all costs for fulfilling the conditions.

The decisions whether the product satisfies the design purpose, whether the nonconforming
work is reasonably acceptable and the conditions for acceptance are at the sole discretion of the
Engineer.
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Pages 1-47, delete Article 105-4 and replace with the following:

105-4 COORDINATION OF PLANS, SPECIFICATIONS, SUPPLEMENTAL
SPECIFICATIONS, AND SPECIAL PROVISIONS

The Request for Proposals, all Plans, the Standard Specifications, and all supplementary
documents are essential parts of the contract and a requirement occurring in one is as binding as
though occurring in all. They are intended to be complementary and to describe and provide for a
complete work.
In case of discrepancy or conflict, the order in which they govern shall be as follows:

(A) Request for Proposals
(B) Technical Proposal from the Design-Build Team
(C) Accepted Plans and Details from the Design-Build Team, or sealed plans provided by the

Department, as applicable
(D) Standard Drawings
(E) Standard Specifications
Where dimensions on the plans are given or can be computed from other given dimensions

they shall govern over scaled dimensions.
The Design-Build Team shall take no advantage of any error or omission in the plans,

estimated quantities, or specifications. In the event the Design-Build Team discovers an error or
omission, he shall immediately notify the Engineer.

Page 1-50, delete Article 105-9 and replace with the following:

105-9 CONTRUCTION STAKES, LINES, AND GRADES
The Design-Build Team shall be responsible for any surveying, construction staking and

layout required in the performance of the work. He will be responsible for the accuracy of lines,
slopes, grades and other engineering work which he provides under this contract.  Unless
otherwise specified in the Request for Proposals, no measurement or direct payment will be
made for this work. The cost shall be considered as included in other contract items.

SECTION 106
CONTROL OF MATERIAL

Page 1-56, Article 106-2, add the following after the second paragraph:

Prior to beginning construction, the Design-Build Team shall provide a Table of Quantities
as described in Article 101-3 of these specifications.

The Table of Quantities Work Items shall correspond to Pay Items as defined in the Standard
Specifications. These Work Items have associated Materials and Conversion Factors. For non-
standard Work Items, a Generic Work Item with the correct Unit of Measure and in an
appropriate category will be used. For example, “GENERIC TRAFFIC CONTROL ITEM – EA”
or “GENERIC RETAINING WALL ITEM – LF”. For these Generic Work Items, Materials
must be defined and appropriate conversion factors submitted
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An initial Table of Quantities shall be submitted not less than 30 calendar days after the date
of award. The Table of Quantities shall be updated and resubmitted within 14 days of when a set
of Plans is sealed as Release for Construction (RFC) Plans, and whenever there are substantial
changes to the Quantities on previously incorporated RFC Plans.

Page 1-58, Article 106-6, replace “specifications” with “contract” as the last word of
the 1st paragraph.
Page 1-58, Article 106-6(C), replace the 2nd paragraph with the following:

Where the Department agrees to inspect or test materials during their production or at the
source of supply, the Design-Build Team shall bear the cost of testing performed on materials
ordered by him but not incorporated into the project.  For items normally pretested by the
Department, the Design-Build Team shall provide a minimum of 30 days notice prior to the
beginning of production of the items for this project along with final approved shop drawings.

SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY

TO PUBLIC

Page 1-69, Article 107-18, in the last sentence of the first paragraph, replace the word
“legally” with the word “contractually”.

Page 1-69, delete Article 107-19 and replace with the following:

107-19 FURNISHING RIGHT OF WAY
The responsibility for coordinating the securing of all necessary rights of way is as outlined

in the Request for Proposals.

SECTION 108
PROSECUTION AND PROGRESS

Page 1-71, Article 108-1, add the following sentence to the end of the 1st paragraph:

The Design-Build Team shall not commence work prior to execution of the contract by both
the Department and the Design-Build Team.

Page 1-72, delete Article 108-3 and replace with the following:

108-3 PRECONSTRUCTION AND PRE-DESIGN CONFERENCES

The selected Design-Build Team shall meet with the Engineer for a pre-design conference
concerning the design phase of the work. This conference shall be held prior to the
commencement of work, as it is determined according to Article 108-1, and will be scheduled by
the Engineer. At the predesign conference, the Design-Build Team shall furnish authorized
signature forms and a list of any proposed subcontractors associated with the design of the
project.
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A preconstruction conference shall be held at least 10 working days before construction
activity begins. This second conference, concerning the construction phase, shall also be
scheduled by the Engineer.  The Design-Build Team shall give the Engineer a minimum of 45
days notice before he plans to begin construction activities.  This will allow the Engineer time
for any environmental agency representatives involved in the permitting process, as well as any
other pertinent entities, to be scheduled to attend the preconstruction conference.  If the Design-
Build Team is responsible for utilities in accordance with Article 105-8 and the Request for
Proposals, he shall be responsible for coordinating with the Engineer in scheduling their
attendance and for notifying them.  The Design-Build Team shall also be responsible for
coordinating with the Engineer in scheduling the attendance of subcontractors and others deemed
appropriate, and for notifying them.

At the preconstruction conference, a list of any proposed subcontractors and major material
suppliers associated with the construction of the project will be submitted.

If the contract has a DBE requirement, the Design-Build Team shall submit copies of
completed and signed DBE subcontracts, purchase orders, or invoices to the Department.

The Design-Build Team shall submit a traffic control plan in accordance with Article 1101-5
and the Request for Proposals. The Design-Build Team shall designate an employee who is
competent and experienced in traffic control to implement and monitor the traffic control plan.
The qualifications of the designated employee must be satisfactory to the Engineer.

The Design-Build Team shall submit a safety plan and designate an employee as Safety
Supervisor.

Both plans shall be submitted at the preconstruction conference and must be satisfactory to
the Engineer. Should the design plan include activities that would place personnel on the work
site, traffic control and safety plans for those activities shall be submitted at the predesign
conference.

During the preconstruction conference, the Engineer will designate a Department employee
or employees who will be responsible to see that the traffic control plans and any alterations
thereto are implemented and monitored to the end that traffic is carried through the work in an
effective manner. If approved by the Engineer, the Design-Build Team may designate one
employee to be responsible for both the traffic control and safety plans. The Design-Build Team
shall not designate its superintendent as the responsible person for either the traffic control plan
or the safety plan, unless approved by the Engineer.

If the project requires that Design-Build Team or State personnel work from falsework,
within shoring, or in any other hazardous area the Design-Build Team shall submit, as part of the
Design-Build Team's safety plan, specific measures it will use to ensure worker safety.

The Design-Build Team shall also submit a program for erosion control and pollution
prevention on all projects involving clearing and grubbing, earthwork, structural work, or other
construction, when such work is likely to create erosion or pollution problems.

If the Design-Build Team fails to provide the required submissions, the Engineer may order
the preconstruction conference suspended until such time as they are furnished. Work shall not
begin until the preconstruction conference has been concluded and the safety plan has been
approved, unless authorized by the Engineer. The Design-Build Team shall not be entitled to
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additional compensation or an extension of contract time resulting from any delays due to such a
suspension.

The Design-Build Team shall designate a qualified employee as Quality Control Manager.
The Quality Control Manager shall be responsible for implementing and monitoring the quality
control requirements of the project.

Page 1-72, Article 108-4, add the following sentence to the end of this article:

The Design-Build Team shall record the proceedings of these conferences and distribute the
final minutes of the conferences to all attendees.

Page 1-74, Article 108-6, replace “40 percent” with “30 percent” in the 1st paragraph.

Page 1-74, Article 108-6, delete the second paragraph and replace with the following:

In any event, the Contractor shall perform with his own organization work amounting to not
less than 25% of the difference between the total amount bid and the value of specialty items that
have been sublet.

Pages 1-75, delete Article 108-8 and replace with the following:

108-8 FAILURE TO MAINTAIN SATISFACTORY PROGRESS
The Engineer will check the Design-Build Team’s progress at the time each partial pay

request is received.  The Design-Build Team’s progress may be considered as unsatisfactory if,
according to the Progress schedule, the projected finish date for all work exceeds the scheduled
finish date by more than 10%.

When the Design-Build Team's progress is found to be unsatisfactory as described above, the
Engineer may make written demand of the Design-Build Team to state in writing the reason for
the unsatisfactory progress and produce such supporting data as the Engineer may require or the
Design-Build Team may desire to submit.  The Engineer will consider the justifications
submitted by the Design-Build Team and extensions of the completion date that have or may be
allowed in accordance with Article 108-10(B).

When the Design-Build Team cannot satisfactorily justify the unsatisfactory progress the
Engineer may invoke one or more of the following sanctions:

1. Withhold anticipated liquidated damages from amounts currently due or which become
due.

2. Remove the Design-Build Team and individual managing firms of the Design-Build Team
and/or prequalified design firms from the Department’s Prequalified Bidders List.

When any of the above sanctions have been invoked, they shall remain in effect until
rescinded by the Engineer.

Page 1-79, Article 108-10(B), add the following as the first paragraph:

Only delays to activities which affect the completion date or intermediate contract date will
be considered for an extension of contract time.  No extensions will be granted until a delay
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occurs which impacts the project’s critical path and extends the work beyond the contract
completion date or intermediate completion date.  Any extension to the completion date or
intermediate contract date will be based on the number of calendar days the completion date or
intermediate completion date is impacted as determined by the Engineer’s analysis.

Pages 1-79, delete Subarticle 108-10(B)(1) in its entirety.

Page 1-83, Article 108-13, delete bullet (E)(2) in its entirety.

SECTION 109
MEASUREMENT AND PAYMENT

Page 1-85, Article 109-2, delete the last sentence of the 1st paragraph and replace with the
following:

Payment to the Design-Build Team will be made only for the work completed, certified and
accepted in accordance with the terms of the contract.

Pages 1-90, delete Article 109-4(A) and replace with the following:

109-4 PARTIAL PAYMENTS

(A) General:
Partial payments will be based upon progress estimates prepared by the Engineer at least
once each month on the date established by the Engineer.  Partial payments may be made
twice each month if in the judgment of the Engineer the amount of work performed is
sufficient to warrant such payment.  No partial payment will be made when the total
value of work performed since the last partial payment amounts to less than $10,000.00.
Partial payments will be approximate only and will be subject to correction in the final
estimate and payment.

When the contract includes one lump sum price for the entire work required by the
contract, partial payments for the lump sum design-build price shall be based on a
certified Schedule of Values submitted by the successful Design-Build Team and
approved by the Engineer.  The certification shall indicate the Design-Build Team has
reviewed the information submitted and the information accurately represents the work
performed for which payment is requested.  The certified Schedule of Values shall be
submitted no later than 30 calendar days after the date of award.  Each item on the
certified Schedule of Values shall be assigned a cost and quantity and shall be identified
as an activity on the progress schedule.  A revised certified Schedule of Values shall be
submitted with each update of the Progress schedule as described in Article 108-2 or
when requested by the Engineer.  A certified copy of the Table of Quantities shall also be
submitted with each payment request.  The certification of the Table of Quantities shall
indicate the Design-Build Team has reviewed the information submitted and the
information accurately represent the materials for the work performed for which payment
is requested.

185



C 201917 (R-2823)                              Division One of Standard Specifications Nash County

When the contract includes lump sum items for portions of the work required by the
contract, and the applicable section of the Specifications or Request for Proposals specify
the means by which the total amount bid be included in the partial pay estimates, the
Engineer will determine amounts due on the partial pay estimate in accordance with the
applicable portion of the Specifications or Request for Proposals.

The Engineer will withhold an amount sufficient to cover anticipated liquidated damages
as determined by the Engineer.

Page 1-92, Subarticle 109-5(D), delete the 4th and 5th paragraphs and replace with the
following:

Partial payments will not be made on seed or any living or perishable plant materials.

Partial payment requests shall not be submitted by the Design-Build Team until those items
requested have corresponding signed and sealed RFC plans accepted by the Department.

Pages 1-94, Article 109-10, add the following as bullets (E) and (F) under the 1st paragraph.

(E) As-constructed plans or other submittals as required by the Contract.

(G) Documents or guarantees to support any warranty provided by the Design Build Team.
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ITEMIZED PROPOSAL FOR CONTRACT No. C 201917

Page 1 of 1

County:  Nash

Line     Item Number            Sec                    Description                                         Quantity              Unit Cost                Amount
   #                 #                         #
________________________________________________________________________________________________________

ROADWAY ITEMS
________________________________________________________________________________________________________________________________________________________________________________________________________________

0001     0000900000-N           SP     GENERIC MISCELLANEOUS ITEM                    Lump Sum                L.S.
         DESIGN AND CONSTRUCT

_________________________________________________________________________________________________________________________________________________________________________________________________________________

1405/Nov02/Q1.0/D 900000 /E1

Total Amount Of Bid For Entire Project:_______________________________________________________________________
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FUEL USAGE FACTOR CHART AND ESTIMATE OF QUANTITIES

Description of Work Units Fuel Usage Factor Diesel #2 Estimate of Quantities

Unclassified Excavation

Borrow Excavation

Gal/CY

Gal/CY

      0.29

0.29

_________________cy

_________________cy

Aggregate Base Course

Aggregate for Cement Treated Base Course

Portland Cement for Cement Treated Base Course

Gal/Ton       0.55 ________________tons

Asphalt Concrete Base Course

Asphalt Concrete Intermediate Course

Asphalt Concrete Surface Course

Open-Graded Asphalt Friction Course

Sand Asphalt Surface Course, Type F-1

Gal/Ton       2.90 ________________tons

Portland Cement Concrete Pavement

Structural Concrete

Concrete Shoulders Adjacent to Pavement

Gal/CY       0.98 _________________cy

   The above quantities represent a reasonable estimate of the total quantities anticipated, for each item, as pertaining to fuel price
adjustments, and is representative of the design proposed in the Technical Proposal submitted under separate cover.

Or

   The Design-Build Team elects not to pursue reimbursement for Fuel Price Adjustments on this project.

The information submitted on this sheet is claimed as a “Trade Secret” in accordance with the requirements of G.S. 66-152(3)
until such time as the Price Proposal is opened.

Signature, Title Dated

Print Name, Title

(Submit a copy of this sheet in a separate sealed package with the outer wrapping clearly marked “Fuel Price Adjustment” and deliver
with the Technical and Cost Proposal.)
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12/19/89

AWARD LIMITS ON MULTIPLE PROJECTS

It is the desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $______________________________________________________, for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form.  Individual projects shall be indicated by placing the project number and county in the
appropriate place below.  Projects not selected will not be subject to an award limit.

____________________________              ____________________________ 
             (Project Number)         (County)

____________________________              ____________________________ 
             (Project Number)         (County)

____________________________              ____________________________ 
             (Project Number)         (County)

____________________________              ____________________________ 
             (Project Number)         (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that I am (we are) the successful Design Build Team on indicated
projects, the total value of which is more that the above stipulated award limits, the Board of
Transportation will award me (us) projects from among those indicated which have a total value
not exceeding the award limit and which will result in the best advantage to the Department of
Transportation.

____________________________________
**Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.
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LISTING OF DBE SUBCONTRACTORS
Sheet ____ of ____

FIRM NAME AND
ADDRESS

ITEM NO. ITEM DESCRIPTION
(*)

AGREED UPON
UNIT PRICE

DOLLAR VOLUME OF
SUBLET ITEM

CONTRACT NO.____________________  COUNTY________________________________  FIRM________________________
THIS FORM MUST BE COMPLETED IN ORDER FOR THE BID TO BE CONSIDERED RESPONSIVE AND BE PUBLICLY READ.
BIDDERS WITH NO DBE PARTICIPATION MUST SO INDICATE THIS ON THE FORM BY ENTERING THE WORD OR NUMBER ZERO.
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LISTING OF DBE SUBCONTRACTORS
Sheet ____ of ____

FIRM NAME AND
ADDRESS

ITEM NO. ITEM DESCRIPTION
(*)

AGREED UPON
UNIT PRICE

DOLLAR VOLUME OF
SUBLET ITEM

CONTRACT NO.____________________  COUNTY________________________________  FIRM________________________
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LISTING OF DBE SUBCONTRACTORS
Sheet ____ of ____

FIRM NAME AND
ADDRESS

ITEM NO. ITEM DESCRIPTION
(*)

AGREED UPON
UNIT PRICE

DOLLAR VOLUME OF
SUBLET ITEM

CONTRACT NO.____________________  COUNTY________________________________  FIRM________________________
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LISTING OF DBE SUBCONTRACTORS
Sheet ____ of ____

FIRM NAME AND
ADDRESS

ITEM NO. ITEM DESCRIPTION
(*)

AGREED UPON
UNIT PRICE

DOLLAR VOLUME OF
SUBLET ITEM

CONTRACT NO.____________________  COUNTY________________________________  FIRM________________________

COST OF CONSTRUCTION WORK ONLY     $  ________________________________________________________

(*) The Dollar Volume Shown In This Column Shall be   **Dollar Volume of DBE Subcontractor  $ ____________________________________
Actual Price Agreed Upon by the Prime Contractor and the
DBE Subcontractor, and These Prices Will Be Used to Determine        Percentage of Total Construction Cost                                         ________________%
The Percentage of the DBE Participation in this Contract.

     **MUST HAVE ENTRY EVEN IF FIGURE TO BE ENTERED IS ZERO.
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a corporation uses this sheet)

______________________________________________________________________________
(Print full name of corporation)

______________________________________________________________________________
(Address as Prequalified)

Attest________________________________ By________________________________________
(Secretary) (Assistant Secretary) (President) (Vice President)
Delete inappropriate title (Asst. Vice President)

Delete inappropriate title

________________________________ _______________________________________________
Print Signer’s Name Print Signer’s Name

CORPORATE SEAL
NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the

_____ day of _________________, 20_____.

____________________________________
            (Signature of Notary Public) NOTARY SEAL:

of ____________________________County.

State of _____________________________.

My Commission Expires: _________________________

Signature Sheet 1 (Bid) - Corporation
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he,
nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this bid, and that the Bidder intends to do
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status” under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification included elsewhere in the
proposal form, provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

SIGNATURE OF CONTRACTOR
(If a joint venture, use this sheet)

Instructions to Bidders:  On Line (1), print the name of each contractor.  On Line (2), print the name of one of the joint venturers
and execute below in the appropriate manner and furnish in the following lines all information required by Article 102-8 of the
Specifications.  On Line (3), print the name of the other joint venturer and execute below in the appropriate manner and furnish
all information required by said article of the Specifications.  For correct form of execution and information required for
execution of this sheet by an individual, see Signature Sheets 3 and 4; for a corporation, see Signature Sheet 1; and for a
partnership, see Signature Sheet 5.

(1)________________________________ and ___________________________________
A Joint Venture

(2)___________________________________________________________________(Seal)
(Name of Contractor)

________________________________________________________________________

__________________________________ By____________________________________
Witness or Attest

__________________________________ _______________________________________
Print Signer’s Name Print Signer’s Name

If a corporation, affix corporate seal:
and

(3)___________________________________________________________________(Seal)
(Name of Contractor)

___________________________________________________________________________
(Address as Prequalified)

____________________________________ By____________________________________
Witness or Attest

__________________________________ _______________________________________
 Print Signer’s Name Print Signer’s Name

If a corporation, affix corporate seal:

NOTE - AFFIDAVIT MUST BE NOTARIZED  For Line (2)    NOTE - AFFIDAVIT MUST BE NOTARIZED For Line (3)

Subscribed and sworn to before me Subscribed and sworn to before me

this the _____day of _____________, 20_____. this the _____ day of ___________, 20_____.

______________________________________ ___________________________________
(Signature of Notary Public & Seal) (Signature of Notary Public & Seal)

of ______________________________County. of ____________________________County.

State of _______________________________. State of ______________________________.

My Commission Expires:_______________________ My Commission Expires_______________________.
Signature Sheet 2 (Bid) - Joint Venture
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business under a

firm name, use this sheet)

Name of Contractor__________________________________trading
   (Print individual name)

________________________________
Witness

and doing business as ___________________________
________________________________ (Print firm name)

Print Signer’s Name

____________________________
(Address as Prequalified)

Signature of Contractor_______________________________
(Individually)

____________________________
Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

_____ day of __________________, 20_____.

____________________________________
(Signature of Notary Public)

of _____________________________County.

State of ______________________________.

My Commission Expires:_________________________

Signature Sheet 3 (Bid) - INDIVIDUAL WITH FIRM NAME
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If an individual doing business in
his own name, use this sheet)

Name of Contractor_________________________________________
(Print)

___________________________________
(Address as Prequalified)

________________________________ Signature of Contractor______________________________________
Witness (Individually)

________________________________ ________________________________
Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

_____ day of __________________, 20_____.

____________________________________
(Signature of Notary Public)

of _____________________________County.

State of ______________________________.

My Commission Expires:_________________________

Signature Sheet 4 (Bid) - Individual Name



C 201917 (R-2823)        Execution of Bid, Noncollusion Affidavit and Debarment Certification Nash County

12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(If a partnership, use this sheet)

______________________________________________________________________________
(Print Name of  Partnership)

____________________________________________________________________________________________
(Address as Prequalified)

_______________________________________ By_______________________________________________
Witness Partner

_______________________________________ __________________________________________
Print Signer’s Name Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the NOTARY SEAL

_____ day of __________________, 20_____.

____________________________________
(Signature of Notary Public)

of _____________________________County.

State of ______________________________.

My Commission Expires:_________________________

Signature Sheet 5 (Bid) - Partnership
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12/21/99

EXECUTION OF BID, NONCOLLUSION AFFIDAVIT, AND DEBARMENT CERTIFICATION

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that
neither he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any
collusion, or otherwise taken any action which is in restraint of free competitive bidding in connection with this bid,
and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for
the benefit of another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder’s certification of “Status”
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification
included elsewhere in the proposal form, provided that the Debarment Certification also includes any required
statements concerning exceptions that are applicable.

SIGNATURE OF CONTRACTOR
(Limited Liability Company, use this sheet)

Name of Contractor_________________________________________
(Print firm name)

____________________________
(Address as Prequalified)

Signature of Manager___________________________
(Individually)

____________________________
Print Signer’s Name

NOTE - AFFIDAVIT MUST BE NOTARIZED

Subscribed and sworn to before me this the 

______ day of __________________, 20____. NOTARY SEAL

____________________________________
(Signature of Notary Public)

of _____________________________County.

State of ______________________________.

My Commission Expires:_________________________

Signature Sheet 6 (Bid) - LIMITED LIABILITY COMPANY
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2/16/99

Contract No: C 201917

County:   Union

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

__________________________________________________
 Contract Officer

__________________________________________________
Date

Execution of Contract and Bonds
Approved as to Form:

_____________________________________________
Attorney General

Signature Sheet 7 (Bid - Acceptance by Department)
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7/17/90

DEBARMENT CERTIFICATION OF BIDDERS

Instructions & conditions for certification

1. By signing and submitting this proposal, the bidder is providing the certification set out
below.

2. The inability of a bidder to provide the certification required below will not necessarily
result in denial of participation in this contract.  If the certification is not provided, the
bidder must submit an explanation (exception) of why it cannot provide the certification
set out below.  The certification or explanation (exception) will be considered in
connection with the Department’s determination whether to award the contract. However,
failure of the prospective bidder to furnish a certification or an explanation (exception)
may be grounds for rejection of the bid.

3. The certification in this provision is a material representation of fact upon which reliance
is placed when the Department determines whether or not to award the contract.  If it is
later determined that the bidder knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the Department may
terminate this contract for cause of default.

4. The prospective bidder shall provide immediate written notice to the Department if at any
time the bidder learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

5. The terms “covered transaction,” “debarred,” “suspended,” “ineligible,” “lower tier
covered transaction,” “participant,” “person,” “primary covered transaction,” “principal,”
“proposal,” and “voluntarily excluded,” as used in this provision, have the meanings set
out in the Definitions and Coverage sections of the rules implementing Executive Order
12540.  A copy of the Federal Rules requiring this certification and detailing the
definitions and coverages may be obtained from the Contract Officer of the Department.

6. The bidder agrees by submitting this bid that, should the contract be awarded, it shall not
knowingly enter into any lower tier covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from participation in this contract,
unless authorized by the Department.

7. The prospective bidder further agrees by submitting this proposal that it will include the
Federal-Aid Provision titled “Required Contract Provisions Federal-Aid Construction
Contract” (Form FHWA PR 1273) provided by the Department, without subsequent
modification, in all lower tier covered transactions.
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8. The prospective bidder may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily
excluded from the covered transaction, unless it knows that the certification is erroneous.
A participant may decide the method and frequency by which it determines the eligibility
of its principals.

9. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
provision.  The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if the
successful bidder knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
Department may terminate this transaction for cause of default.
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DEBARMENT CERTIFICATION

The bidder certifies to the best of its knowledge and belief, that it and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Where the prospective bidder is unable to certify to any of the statements in this
certification, it shall attach an explanation to this proposal.

******************************************************************************

IF AN EXPLANATION, AS PROVIDED IN THE ABOVE DEBARMENT
CERTIFICATION, HAS BEEN ATTACHED TO THE PROPOSAL, PLEASE CHECK
THE BOX SHOWN BELOW:

An explanation has been attached to the proposal.
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